IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10

VENDOR RANKING Page: 003 1
Bid Order: 003 Contract ID: 41-C04089 Primary County: HANCOCK
Letting Date: 101019 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by ROGNES BROS. EXCAV., INC.
Contract Period: 25 WORK DAYS Late Start Date: 09/12/11

Project: L-C04089--73-41
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: HANCOCK Prj Awd Amt: $201,727.00
Route: 200TH STREET
Location: BETWEEN WELCH & YALE AVENUES, NORTHEAST OF

KLEMME .

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 RO180 ROGNES BROS. EXCAVATING, INC. $ 201,727.00 100.00 %

2 HO320 HOLLAND CONTRACTING CORP. $ 206, 885.00 102.55 %

3 MI900 MINNOWA CONSTRUCTION, INC. $ 212,589.00 105.38 %

4 PE320 PETERSON CONTRACTORS INC. $ 219,947.00 109.03 %

5 MO480 MOYNA, C.J. & SONS, INC. $ 221,578.00 109.84 %

6 RE300 REILLY CONSTRUCTION CO., INC. $ 239, 950.00 118.94 %

7 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 457,010.00 226.54 %



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 11/19/10
Page: 003 2

Bid Order: 003 Contract ID: 41-C04089 Primary County: HANCOCK
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) RO180 | ( 2 ) HO320 | ( 3 ) MI90O0
|[ROGNES BROS. EXCAV., INC. | HOLLAND CONTRACTING CORP. |[MINNOWA CONSTR., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ITEMS FOR A TWIN 12'X 12' X 92' PRECAST CONCRETE BOX CULVERT
| | |
0010 2104-2710020 1116.000 CY | 7.00000 7812.00| 10.00000 11160.00 | 4.00000 4464.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2210-0475290 170.000 TON | 20.00000 3400.00] 25.00000 4250.00| 20.00000 3400.00
MACADAM STONE BASE | | |
0030 2401-6745625 LUMP | 5000.00000 5000.00] 10000.00000 10000.00| 5000.00000 5000.00
REMOVAL OF EXISTING BRIDGE | | |
0040 2402-2720000 385.000 CY | 7.00000 2695.00] 10.00000 3850.00| 5.00000 1925.00
EXCAVATION, CLASS 20 | | |
0050 2415-2100000 92.000 LF | 1555.00000 143060.00] 1450.00000 133400.00 | 1600.00000 147200.00
PRECAST CONCRETE BOX CULVERT, TWIN 12' | | |
X 12" | | |
0060 2415-2200000 2.000 EACH | 16730.00000 33460.00] 13500.00000 27000.00 | 17000.00000 34000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, TWIN 12' X 12' | | |
0070 2518-6910000 2.000 EACH | 150.00000 300.00] 50.00000 100.00] 300.00000 600.00
SAFETY CLOSURE | |
0080 2528-8445110 LUMP | 1000.00000 1000.00| 2125.00000 2125.00] 1000.00000 1000.00
TRAFFIC CONTROL | | |
0090 2533-4980005 LUMP | 5000.00000 5000.00] 15000.00000 15000.00] 15000.00000 15000.00
MOBILIZATION | |
SECTION TOTALS | S 201,727.00]| S 206,885.00 | $ 212,589.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 201,727.00]| S 206,885.00 | $ 212,589.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 3
Bid Order: 003 Contract ID: 41-C04089 Primary County: HANCOCK
Letting Date: 10/19/10 10:00 A.M.
4 ) PE320 5 ) MO0480 6 ) RE300

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
—————————————————————————————————————————— o
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IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 4
Bid Order: 003 Contract ID: 41-C04089 Primary County: HANCOCK
Letting Date: 10/19/10 10:00 A.M.
| ( 7 ) K.051 I ( ) I ( )
|K & L LANDSCAPE & CONSTRUCTI | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ITEMS FOR A TWIN 12'X 12' X 92' PRECAST CONCRETE BOX CULVERT
| | |
0010 2104-2710020 1116.000 CY | 10.00000 11160.00]| |
EXCAVATION, CLASS 10, CHANNEL \ | |
0020 2210-0475290 170.000 TON | 35.00000 5950.00] |
MACADAM STONE BASE \ | |
0030 2401-6745625 LUMP | 7500.00000 7500.00] |
REMOVAL OF EXISTING BRIDGE \ | |
0040 2402-2720000 385.000 CY | 20.00000 7700.00] |
EXCAVATION, CLASS 20 | | |
0050 2415-2100000 92.000 LF | 3500.00000 322000.00] |
PRECAST CONCRETE BOX CULVERT, TWIN 12' | |
X 12" \ | |
0060 2415-2200000 2.000 EACH | 32500.00000 65000.00] |
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, TWIN 12' X 12" \ | |
0070 2518-6910000 2.000 EACH | 100.00000 200.00] |
SAFETY CLOSURE \ |
0080 2528-8445110 LUMP | 2500.00000 2500.00 | |
TRAFFIC CONTROL \ | |
0090 2533-4980005 LUMP | 35000.00000 35000.00]| |
MOBILIZATION \ | |
SECTION TOTALS { $ 457,010.00] $ | $
—————————————————————————————————————————— i e et e
CONTRACT TOTALS { $ 457,010.00] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10

VENDOR RANKING Page: 005 1
Bid Order: 005 Contract ID: 60-C060-086 Primary County: LYON
Letting Date: 101019 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to GODBERSEN-SMITH CONSTRUCTION CO.
Contract Period: 120 WORK DAYS Late Start Date: 04/04/11

Project: BRS-C060(86)--60-60
Work Type: BRIDGE AND APPROACHES - PPCB
County: LYON Prj Awd Amt: $1,348,151.21
Route: K42
Location: OVER LITTLE ROCK RIVER, ONE MILE SOUTH OF
DOON

GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 1,348,151.21 100.00 %
2 CH320 CHRISTENSEN BROS., INC. $ 1,391,285.50 103.19 %
3 DI360 DIXON CONSTRUCTION CO. $ 1,558,570.00 115.60 %
4 DU122 DUININCK, INC. $ 1,623,082.33 120.39 %
5 GR100 GRAVES CONSTRUCTION CO., INC. $ 1,705,412.99 126.50 %
6 MI900 MINNOWA CONSTRUCTION, INC. $ 1,766,554.95 131.03 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 2
Bid Order: 005 Contract ID: 60-C060-086 Primary County: LYON
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) CH320 | ( 3 ) DI360
| GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC. |DIXON CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ITEMS FOR A 406'-0 X 30'-0 PPCB BRIDGE
| | |
0010 2104-2710020 7300.000 cCY | 4.00000 29200.00] 3.00000 21900.00]| 3.00000 21900.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 20000.00000 20000.00]| 90000.00000 90000.00 | 77000.00000 77000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 270.000 CY | 20.00000 5400.00] 20.00000 5400.00 | 30.00000 8100.00
EXCAVATION, CLASS 20 \ | |
0040 2402-2721000 331.000 CY | 165.00000 54615.00 | 120.00000 39720.00| 300.00000 99300.00
EXCAVATION, CLASS 21 | | |
0050 2403-0100010 812.000 CY | 380.00000 308560.00] 300.00000 243600.00| 400.00000 324800.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0060 2404-7775000 50604.000 LB | 0.70000 35422.80| 0.70000 35422.80| 0.70000 35422.80
REINFORCING STEEL | | |
0070 2404-7775005 133149.000 LB | 0.79000 105187.71| 0.70000 93204.30| 0.80000 106519.20
REINFORCING STEEL, EPOXY COATED | | |
0080 2407-0563085 8.000 EACH | 11500.00000 92000.00]| 13000.00000 104000.00| 14000.00000 112000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTC85 | | |
0090 2407-0563115 8.000 EACH | 17500.00000 140000.00| 19000.00000 152000.00| 20000.00000 160000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTC115 | | |
0100 2408-7800000 4169.000 LB | 2.55000 10630.95] 2.50000 10422.50] 3.00000 12507.00
STRUCTURAL STEEL | | |
0110 2414-6424124 866.930 LF | 45.00000 39011.85] 40.00000 34677.20| 40.00000 34677.20
CONCRETE OPEN RAILING, TL-4 | | |
0120 2501-0201057 6550.000 LF | 32.00000 209600.00] 32.00000 209600.00| 34.00000 222700.00
PILES, STEEL, HP 10 X 57 | | |
0130 2501-6335010 200.000 LF | 22.00000 4400.00| 40.00000 8000.00 | 30.00000 6000.00
PREBORED HOLES | |
0140 2507-3250005 1500.000 SY | 3.00000 4500.00| 2.00000 3000.00| 2.00000 3000.00
ENGINEERING FABRIC | | |
0150 2507-6800061 1050.000 TON | 32.00000 33600.00] 28.00000 29400.00 | 32.00000 33600.00
REVETMENT, CLASS E | | |
0160 2533-4980005 LUMP | 70000.00000 70000.00| 120000.00000 120000.00| 120000.00000 120000.00
MOBILIZATION | | |
0170 2601-2638620 150.000 SY | 38.00000 5700.00] 40.00000 6000.00 | 40.00000 6000.00
MACADAM STONE SLOPE PROTECTION | | |
SECTION TOTALS | S 1,167,828.31| S 1,206,346.80] $ 1,383,526.20
—————————————————————————————————————————— B ittt it ittt e

SECTION 0002

ROADWAY ITEMS FOR A 406'-0 X 30'-0 PPCB BRIDGE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 3
Bid Order: 005 Contract ID: 60-C060-086 Primary County: LYON
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) CH320 | ( 3 ) DI360
| GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC. |DIXON CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 2101-0850001 0.500 ACRE | 6000.00000 3000.00] 6000.00000 3000.00| 3500.00000 1750.00
CLEARING AND GRUBBING | | |
0190 2102-2710070 2500.000 cCY | 9.00000 22500.00| 5.00000 12500.00] 10.00000 25000.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0200 2121-7425020 200.000 TON | 30.00000 6000.00] 16.00000 3200.00| 25.00000 5000.00
GRANULAR SHOULDERS, TYPE B \ | |
0210 2123-7450000 7.910 STA | 210.00000 1661.10] 170.00000 1344.70] 300.00000 2373.00
SHOULDER CONSTRUCTION, EARTH | | |
0220 2301-0690190 404.800 SY | 139.00000 56267.20]| 130.00000 52624.00| 128.00000 51814.40
BRIDGE APPROACH, RK-19 | | |
0230 2301-1032080 788.000 SY | 59.90000 47201.20] 55.00000 43340.00| 54.00000 42552.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 8 IN. | | |
0240 2505-4008120 624.000 LF | 3.25000 2028.00] 2.00000 1248.00| 2.00000 1248.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0250 2505-4008400 4.000 EACH | 1980.00000 7920.00| 1900.00000 7600.00 | 1900.00000 7600.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | I
0260 2505-4021010 4.000 EACH | 350.00000 1400.00| 250.00000 1000.00| 250.00000 1000.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0270 2505-4021700 4.000 EACH | 1950.00000 7800.00 | 1900.00000 7600.00 | 1900.00000 7600.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0280 2510-6745850 1712.000 SY | 4.50000 7704.00| 5.50000 9416.00 | 10.00000 17120.00
REMOVAL OF PAVEMENT | | |
0290 2518-6910000 2.000 EACH | 225.00000 450.00] 200.00000 400.00] 150.00000 300.00
SAFETY CLOSURE | | |
0300 2527-9263109 27.460 STA | 90.00000 2471.40] 100.00000 2746.00| 90.00000 2471.40
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0310 2528-8445110 LUMP | 4000.00000 4000.00| 3000.00000 3000.00| 2795.00000 2795.00
TRAFFIC CONTROL | | |
0320 2599-9999010 LUMP | 4000.00000 4000.00| 30000.00000 30000.00] 500.00000 500.00
('LUMP SUM' ITEM) IMPLEMENTATION OF U.S | | |
F.W.S. SPECIAL | | |
0330 2601-2634100 2.200 ACRE | 700.00000 1540.00] 700.00000 1540.00| 700.00000 1540.00
MULCHING | | |
0340 2601-2636043 2.200 ACRE | 1000.00000 2200.00] 1000.00000 2200.00| 1000.00000 2200.00
SEEDING AND FERTILIZING (RURAL) | | |
0350 2602-0000020 545.000 LF | 3.00000 1635.00] 3.00000 1635.00 | 3.00000 1635.00
\

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 4
Bid Order: 005 Contract ID: 60-C060-086 Primary County: LYON
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) CH320 | ( 3 ) DI360
| GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC. |[DIXON CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0360 2602-0000090 545.000 LF | 1.00000 545.00] 1.00000 545.00| 1.00000 545.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 180,322.90] $ 184,938.70| $ 175,043. 80
—————————————————————————————————————————— e
l

CONTRACT TOTALS $ 1,348,151.21| S 1,391,285.50] $ 1,558,570.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 5
Bid Order: 005 Contract ID: 60-C060-086 Primary County: LYON
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) DU122 | ( 5 ) GR100 | ( 6 ) MIS0O
|DUININCK, INC. | GRAVES CONSTRUCTION CO., INC |MINNOWA CONSTR., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ITEMS FOR A 406'-0 X 30'-0 PPCB BRIDGE
| | |
0010 2104-2710020 7300.000 cCY | 4.25000 31025.00]| 5.00000 36500.00| 5.00000 36500.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 71500.00000 71500.00]| 85000.00000 85000.00] 90000.00000 90000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 270.000 CY | 5.00000 1350.00]| 30.00000 8100.00| 50.00000 13500.00
EXCAVATION, CLASS 20 \ [ |
0040 2402-2721000 331.000 CY | 150.00000 49650.00| 400.00000 132400.00| 200.00000 66200.00
EXCAVATION, CLASS 21 | | |
0050 2403-0100010 812.000 CY | 533.00000 432796.00] 443.00000 359716.00| 450.00000 365400.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0060 2404-7775000 50604.000 LB | 0.97000 49085.88| 0.78000 39471.12| 0.90000 45543.60
REINFORCING STEEL | | |
0070 2404-7775005 133149.000 LB | 0.85000 113176.65]| 0.77000 102524.73| 0.80000 106519.20
REINFORCING STEEL, EPOXY COATED | | |
0080 2407-0563085 8.000 EACH | 22770.00000 182160.00| 13300.00000 106400.00| 13000.00000 104000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTC85 | |
0090 2407-0563115 8.000 EACH | 15400.00000 123200.00| 19100.00000 152800.00| 20000.00000 160000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTC115 | | |
0100 2408-7800000 4169.000 LB | 2.00000 8338.00| 2.60000 10839.40| 4.00000 16676.00
STRUCTURAL STEEL | | |
0110 2414-6424124 866.930 LF | 60.00000 52015.80] 62.00000 53749.66 | 55.00000 47681.15
CONCRETE OPEN RAILING, TL-4 | | |
0120 2501-0201057 6550.000 LF | 31.80000 208290.00] 34.00000 222700.00| 34.00000 222700.00
PILES, STEEL, HP 10 X 57 | | |
0130 2501-6335010 200.000 LF | 18.50000 3700.00| 30.00000 6000.00 | 40.00000 8000.00
PREBORED HOLES | |
0140 2507-3250005 1500.000 SY | 1.00000 1500.00]| 3.00000 4500.00 | 3.00000 4500.00
ENGINEERING FABRIC | | |
0150 2507-6800061 1050.000 TON | 32.00000 33600.00| 30.00000 31500.00] 45.00000 47250.00
REVETMENT, CLASS E | | |
0160 2533-4980005 LUMP | 114000.00000 114000.00| 170000.00000 170000.00|] 250000.00000 250000.00
MOBILIZATION | |
0170 2601-2638620 150.000 SY | 23.00000 3450.00] 45.00000 6750.00 | 50.00000 7500.00
MACADAM STONE SLOPE PROTECTION | | |
SECTION TOTALS | $ 1,478,837.33]| $ 1,528,950.91| $ 1,591,969.95
—————————————————————————————————————————— B ettt sttt it LR

SECTION 0002 ROADWAY ITEMS FOR A 406'-0 X 30'-0 PPCB BRIDGE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 6
Bid Order: 005 Contract ID: 60-C060-086 Primary County: LYON
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) DU122 | ( 5 ) GR10O0 | ( 6 ) MIS0O
|DUININCK, INC. | GRAVES CONSTRUCTION CO., INC |MINNOWA CONSTR., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 2101-0850001 0.500 ACRE | 2500.00000 1250.00| 5500.00000 2750.00] 5000.00000 2500.00
CLEARING AND GRUBBING | | |
0190 2102-2710070 2500.000 cCY | 4.00000 10000.00] 7.00000 17500.00] 4.00000 10000.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0200 2121-7425020 200.000 TON | 22.00000 4400.00| 24.00000 4800.00| 20.00000 4000.00
GRANULAR SHOULDERS, TYPE B \ | |
0210 2123-7450000 7.910 STA | 760.00000 6011.60] 350.00000 2768.50| 100.00000 791.00
SHOULDER CONSTRUCTION, EARTH | | |
0220 2301-0690190 404.800 SY | 125.00000 50600.00] 132.00000 53433.60| 140.00000 56672.00
BRIDGE APPROACH, RK-19 | | |
0230 2301-1032080 788.000 SY | 45.00000 35460.00| 55.65000 43852.20| 60.00000 47280.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 8 IN. | | |
0240 2505-4008120 624.000 LF | 4.00000 2496.00| 5.00000 3120.00] 5.00000 3120.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0250 2505-4008400 4.000 EACH | 1900.00000 7600.00| 1960.00000 7840.00 | 1980.00000 7920.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION \ | I
0260 2505-4021010 4.000 EACH | 300.00000 1200.00| 350.00000 1400.00| 350.00000 1400.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0270 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 1960.00000 7840.00 | 1950.00000 7800.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0280 2510-6745850 1712.000 SY | 3.00000 5136.00] 7.00000 11984.00| 3.00000 5136.00
REMOVAL OF PAVEMENT | | |
0290 2518-6910000 2.000 EACH | 150.00000 300.00] 350.00000 700.00] 150.00000 300.00
SAFETY CLOSURE | |
0300 2527-9263109 27.460 STA | 90.00000 2471.40] 93.00000 2553.78| 100.00000 2746.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0310 2528-8445110 LUMP | 2800.00000 2800.00] 5000.00000 5000.00 | 4000.00000 4000.00
TRAFFIC CONTROL | | |
0320 2599-9999010 LUMP | 1000.00000 1000.00| 5000.00000 5000.00 | 15000.00000 15000.00
('LUMP SUM' ITEM) IMPLEMENTATION OF U.S | | |
F.W.S. SPECIAL | | |
0330 2601-2634100 2.200 ACRE | 700.00000 1540.00]| 700.00000 1540.00] 700.00000 1540.00
MULCHING | | |
0340 2601-2636043 2.200 ACRE | 1000.00000 2200.00] 1000.00000 2200.00| 1000.00000 2200.00
SEEDING AND FERTILIZING (RURAL) | | |
0350 2602-0000020 545.000 LF | 3.00000 1635.00] 3.00000 1635.00] 3.00000 1635.00
\

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 7
Bid Order: 005 Contract ID: 60-C060-086 Primary County: LYON
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) DU122 | ( 5 ) GR10O0 | ( 6 ) MIS0O
|DUININCK, INC. | GRAVES CONSTRUCTION CO., INC |MINNOWA CONSTR., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0360 2602-0000090 545.000 LF | 1.00000 545.00] 1.00000 545.00| 1.00000 545.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | S 144,245.00] $ 176,462.08| $ 174,585.00
—————————————————————————————————————————— e

CONTRACT TOTALS | $ 1,623,082.33]| S 1,705,412.99] $ 1,766,554.95




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10

VENDOR RANKING Page: 006 1
Bid Order: 006 Contract ID: 65-5341-096-A Primary County: MILLS
Letting Date: 101019 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by K & L LANDSCAPE & CONSTRUCTION, INC.
Contract Period: 80 WORK DAYS Late Start Date: 11/22/10

Project: NHSX-534-1(96)--3H-65
Work Type: RCB CULVERT NEW - SINGLE BOX
County: MILLS Prj Awd Amt: $332,812.00
Route: TIOWA 534
Location: ON RELOCATED U.S. 34 FROM MISSOURI RIVER N.
OF PLATTSMOUTH E. TO I-29 (BELLEVUE
MISSOURI RIVER BRIDGE)

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 332,812.00 100.00 %
2 TA006 TAB HOLDING CO., INC. D/B/A TAB CONSTRUCTION $ 335,521.05 100.81 %
3 Col12 M.E.COLLINS CONTRACTING CO., INC. $ 380,007.66 114.18 %
4 MU120 MURPHY HEAVY CONTRACTING CORP. $ 381,456.50 114.61 %
5 GU100 GUS CONSTRUCTION CO., INC. $ 388,383.90 116.69 %
6 PE320 PETERSON CONTRACTORS INC. $ 391,942.60 117.76 %
7 MO480 MOYNA, C.J. & SONS, INC. $ 414,357.50 124.50 %
8 I0081 IOWA BRIDGE & CULVERT, L.C. $ 544,848.30 163.71 %
9 GR100 GRAVES CONSTRUCTION CO., INC. $ 580,939.10 174.55 %
10 MI321 MIDWEST CONTRACTING, LLC $ 690, 666.00 207.52 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 2

Bid Order: 006 Contract ID: 65-5341-096-A Primary County: MILLS
Letting Date: 10/19/10 10:00 A.M.

) K.051

1 | ( 3 ) col12
K & L LANDSCAPE & CONSTRUCTI |TAB CONSTRUCTION
|

2 ) TA0O6 (
COLLINS, M.E. CONTRACTING CO.

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT

|
|
|
\
+
SECTION 0001 DESIGN NO. 411; A 10' X 5' X 233' RCB CULVERT -CAST IN PLACE BID THIS SECTION IF THE CAST IN PLACE ALTERNATE IS CHOSE
|
0010 2402-2720000 383.000 cCY | | | 14.00000 5362.00
EXCAVATION, CLASS 20 | | |
0020 2403-0100020 269.600 CY | | | 373.00000 100560.80
STRUCTURAL CONCRETE (RCB CULVERT) \ | |
0030 2404-7775000 47122.000 LB | | | 0.90000 42409.80
REINFORCING STEEL \ | |
0040 2526-8285000 LUMP | | | 2158.00000 2158.00
CONSTRUCTION SURVEY \ | |
0050 2533-4980005 LUMP | | | 17059.00000 17059.00
MOBILIZATION \ |
SECTION TOTALS ! $ | $ | $ 167,549. 60
—————————————————————————————————————————— R et e et et e et T

SECTION 0002 DESIGN NO. 411; A 10' X 5" X 245' RCB CULVERT - PRECAST BID THIS SECTION IF THE PRECAST ALTERNATE IS CHOSEN
| |

|
0060 2402-0425030 66.000 CY | 35.00000 2310.00] 69.30000 4573.80|
GRANULAR BACKFILL \ | |
0070 2402-2720000 425.000 cCY | 10.00000 4250.00] 12.85000 5461.25]
EXCAVATION, CLASS 20 \ | |
0080 2415-2111005 245.000 LF | 510.00000 124950.00] 495.00000 121275.00]
PRECAST CONCRETE BOX CULVERT, 10 FT. X | | |
5 FT. \ | |
0090 2415-2201005 2.000 EACH | 5900.00000 11800.00] 8500.00000 17000.00]
PRECAST CONCRETE BOX CULVERT STRAIGHT \ | |
END SECTION, 10 FT. X 5 FT. | | |
0100 2507-6800061 36.000 TON | 60.00000 2160.00| 67.00000 2412.00|
REVETMENT, CLASS E | | |
0110 2526-8285000 LUMP | 2500.00000 2500.00| 1950.00000 1950.00|
CONSTRUCTION SURVEY | | |
0120 2533-4980005 LUMP | 10000.00000 10000.00] 8775.00000 8775.00 |
MOBILIZATION \ |
SECTION TOTALS | S 157,970.00] S 161,447.05] S
—————————————————————————————————————————— e
SECTION 0003 DESIGN NO. 511; A 8' X 4' X 241' RCB CULVERT -CAST IN PLACE BID THIS SECTION IF THE CAST IN PLACE ALTERNATE IS CHOSEN
| I |
0130 2402-2720000 409.000 cCYy | | | 14.00000 5726.00
EXCAVATION, CLASS 20 | | |
0140 2403-0100020 218.600 CY | | | 373.10000 81559.66
| I |

STRUCTURAL CONCRETE (RCB CULVERT)



Bid Order: 006
Letting Date: 10/19/10 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

65-5341-096-A

Run Date:
Page:

Primary County: MILLS

11/19/10
006 3

M.E. CONTRACTING CO.

27766.80
2158.00
17059.00

134,269. 46

40442.00

2380.00

270.00
2670.00

29030.00

| ( 1 ) K.051 | ( 2 ) TA006 | ( 3 ) Coll2
|K & L LANDSCAPE & CONSTRUCTI |TAB CONSTRUCTION |COLLINS,
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
—————————————————————————————————————————— o
0150 2404-7775000 30852.000 LB | | | 0.90000
REINFORCING STEEL \ | |
0160 2526-8285000 LUMP | | | 2158.00000
CONSTRUCTION SURVEY \ | |
0170 2533-4980005 LUMP | | | 17059.00000
MOBILIZATION \ | |
SECTION TOTALS ! $ | $ | $
—————————————————————————————————————————— Rt bt et ittt
SECTION 0004 DESIGN NO. 511; A 8' X 4' X 253' RCB CULVERT - PRECAST BID THIS SECTION IF THE PRECAST ALTERNATE IS CHOSEN
| | |
0180 2402-0425030 55.000 CY | 35.00000 1925.00] 72.30000 3976.50]
GRANULAR BACKFILL \ | |
0190 2402-2720000 432.000 CY | 15.00000 6480.00 | 12.50000 5400.00|
EXCAVATION, CLASS 20 \ | |
0200 2415-2110804 253.000 LF | 415.00000 104995.00| 335.00000 84755.00 |
PRECAST CONCRETE BOX CULVERT, 8 FT. X 4 | | |
FT. \ | |
0210 2415-2200804 2.000 EACH | 3000.00000 6000.00| 7850.00000 15700.00 |
PRECAST CONCRETE BOX CULVERT STRAIGHT \ | |
END SECTION, 8 FT. X 4 FT. \ | |
0220 2507-6800061 25.500 TON | 60.00000 1530.00] 75.00000 1912.50]|
REVETMENT, CLASS E \ | |
0230 2526-8285000 LUMP | 2500.00000 2500.00 | 1610.00000 1610.00 |
CONSTRUCTION SURVEY \ | |
0240 2533-4980005 LUMP | 10000.00000 10000.00]| 11655.00000 11655.00 |
MOBILIZATION \ |
SECTION TOTALS y $ 133,430.00] $ 125,009.00| $
—————————————————————————————————————————— et T s bt ettt T
SECTION 0005 ROADWAY ITEMS
| | |
0250 2102-2625000 2770.000 CY | 11.00000 30470.00] 11.00000 30470.00 | 14.60000
EMBANKMENT-IN-PLACE | | |
0260 2312-8260051 100.000 TON | 27.00000 2700.00 | 27.00000 2700.00| 23.80000
GRANULAR SURFACING ON ROAD, CLASS A \ | |
CRUSHED STONE | | |
0270 2518-6910000 2.000 EACH | 250.00000 500.00] 110.00000 220.00 | 135.00000
SAFETY CLOSURE \ | |
0280 2528-8445110 LUMP | 1800.00000 1800.00] 1900.00000 1900.00 | 2670.00000
TRAFFIC CONTROL \ | I
0290 2599-9999010 LUMP | 3500.00000 3500.00] 11000.00000 11000.00| 29030.00000
\

('LUMP SUM' ITEM) ACCESS ROAD



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 4

Bid Order: 006 Contract ID: 65-5341-096-A Primary County: MILLS
Letting Date: 10/19/10 10:00 A.M.

3 ) COoll2
OLLINS, M.E. CONTRACTING CO.

| ( 1 ) K.051 | ( 2 ) TA0O6
|[K & L LANDSCAPE & CONSTRUCTI |TAB CONSTRUCTION
LINE NO / ITEM CODE / ALT | |

Q —~

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0300 2602-0000020 1110.000 LF | 2.00000 2220.00] 2.10000 2331.00| 2.90000 3219.00
SILT FENCE \ | |
0310 2602-0000090 444.000 LF | 0.50000 222.00| 1.00000 444.00| 0.40000 177.60
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 41,412.00] $ 49,065.00 | $ 78,188.60

CONTRACT TOTALS | $ 332,812.00| $ 335,521.05] $ 380,007.66




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 5
Bid Order: 006 Contract ID: 65-5341-096-A Primary County: MILLS
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) MU120 | ( 5 ) GU100 | ( 6 ) PE320
|MURPHY HEAVY CONTRACTING COR |GUS CONSTRUCTION CO., INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 DESIGN NO. 411; A 10' X 5' X 233' RCB CULVERT -CAST IN PLACE BID THIS SECTION IF THE CAST IN PLACE ALTERNATE IS CHOSE
| | |
0010 2402-2720000 383.000 cCY | | 20.00000 7660.00 |
EXCAVATION, CLASS 20 \ | |
0020 2403-0100020 269.600 CY | | 450.00000 121320.00]
STRUCTURAL CONCRETE (RCB CULVERT) \ | |
0030 2404-7775000 47122.000 LB | | 0.80000 37697.60|
REINFORCING STEEL | | |
0040 2526-8285000 LUMP | | 1200.00000 1200.00]
CONSTRUCTION SURVEY \ | |
0050 2533-4980005 LUMP | | 12000.00000 12000.00|
MOBILIZATION \ |
SECTION TOTALS | $ | $ 179,877.60| $
—————————————————————————————————————————— R et e B et et e et T
SECTION 0002 DESIGN NO. 411; A 10' X 5' X 245' RCB CULVERT - PRECAST BID THIS SECTION IF THE PRECAST ALTERNATE IS CHOSEN
| | |
0060 2402-0425030 66.000 CY | 40.00000 2640.00] | 50.00000 3300.00
GRANULAR BACKFILL \ | |
0070 2402-2720000 425.000 CY | 25.00000 10625.00] | 11.00000 4675.00
EXCAVATION, CLASS 20 \ | |
0080 2415-2111005 245.000 LF | 360.00000 88200.00| | 520.00000 127400.00
PRECAST CONCRETE BOX CULVERT, 10 FT. X | | |
5 FT. \ | |
0090 2415-2201005 2.000 EACH | 10000.00000 20000.00] | 14000.00000 28000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT \ | |
END SECTION, 10 FT. X 5 FT. | | y
0100 2507-6800061 36.000 TON | 45.00000 1620.00]| | 70.00000 2520.00
REVETMENT, CLASS E | | |
0110 2526-8285000 LUMP | 5000.00000 5000.00] | 2500.00000 2500.00
CONSTRUCTION SURVEY \ | |
0120 2533-4980005 LUMP | 25000.00000 25000.00] | 12500.00000 12500.00
MOBILIZATION \ | |
SECTION TOTALS | S 153,085.00] S | S 180,895.00
—————————————————————————————————————————— et A ettt T
SECTION 0003 DESIGN NO. 511; A 8' X 4' X 241' RCB CULVERT -CAST IN PLACE BID THIS SECTION IF THE CAST IN PLACE ALTERNATE IS CHOSEN
| | |
0130 2402-2720000 409.000 CY | | 20.00000 8180.00|
EXCAVATION, CLASS 20 \ | |
0140 2403-0100020 218.600 CY | | 455.00000 99463.00|
\ |

STRUCTURAL CONCRETE (RCB CULVERT)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 6
Bid Order: 006 Contract ID: 65-5341-096-A Primary County: MILLS
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) MU120 | ( 5 ) GU100 | ( 6 ) PE320
|IMURPHY HEAVY CONTRACTING COR |GUS CONSTRUCTION CO., INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0150 2404-7775000 30852.000 LB | | 0.90000 27766.80|
REINFORCING STEEL \ | |
0160 2526-8285000 LUMP | | 1200.00000 1200.00]
CONSTRUCTION SURVEY | | |
0170 2533-4980005 LUMP | | 10000.00000 10000.00|
MOBILIZATION \ | |
SECTION TOTALS r $ | $ 146,609.80| $
—————————————————————————————————————————— R et st i et T
SECTION 0004 DESIGN NO. 511; A 8' X 4' X 253' RCB CULVERT - PRECAST BID THIS SECTION IF THE PRECAST ALTERNATE IS CHOSEN
| | |
0180 2402-0425030 55.000 CY | 40.00000 2200.00| | 50.00000 2750.00
GRANULAR BACKFILL | | |
0190 2402-2720000 432.000 CY | 30.00000 12960.00| | 11.00000 4752.00
EXCAVATION, CLASS 20 | | |
0200 2415-2110804 253.000 LF \ 350.00000 88550.00 | | 420.00000 106260.00
PRECAST CONCRETE BOX CULVERT, 8 FT. X 4 | | |
FT. \ | |
0210 2415-2200804 2.000 EACH | 8500.00000 17000.00]| | 10000.00000 20000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT \ | |
END SECTION, 8 FT. X 4 FT. \ | |
0220 2507-6800061 25.500 TON | 45.00000 1147.50] | 70.00000 1785.00
REVETMENT, CLASS E | | |
0230 2526-8285000 LUMP | 5000.00000 5000.00 | | 2500.00000 2500.00
CONSTRUCTION SURVEY | | |
0240 2533-4980005 LUMP | 25000.00000 25000.00| | 13500.00000 13500.00
MOBILIZATION | | |
SECTION TOTALS | $ 151,857.50] $ | S 151,547.00
—————————————————————————————————————————— et T s bt ettt T
SECTION 0005 ROADWAY ITEMS
| | |
0250 2102-2625000 2770.000 CY | 13.50000 37395.00]| 11.50000 31855.00] 12.50000 34625.00
EMBANKMENT-IN-PLACE | | |
0260 2312-8260051 100.000 TON | 35.00000 3500.00| 29.00000 2900.00| 23.00000 2300.00
GRANULAR SURFACING ON ROAD, CLASS A \ | |
CRUSHED STONE | | |
0270 2518-6910000 2.000 EACH | 200.00000 400.00| 175.00000 350.00] 100.00000 200.00
SAFETY CLOSURE | | |
0280 2528-8445110 LUMP | 2000.00000 2000.00 | 1850.00000 1850.00 | 2200.00000 2200.00
TRAFFIC CONTROL \ | I
0290 2599-9999010 LUMP | 30000.00000 30000.00] 22000.00000 22000.00] 18000.00000 18000.00
\ |

('LUMP SUM' ITEM) ACCESS ROAD



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 7
Bid Order: 006 Contract ID: 65-5341-096-A Primary County: MILLS
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) MU120 | ( 5 ) GU100 | ( 6 ) PE320
|[MURPHY HEAVY CONTRACTING COR |GUS CONSTRUCTION CO., INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 2602-0000020 1110.000 LF | 2.50000 2775.00] 2.25000 2497.50] 1.80000 1998.00
SILT FENCE \ | |
0310 2602-0000090 444,000 LF \ 1.00000 444 .00 1.00000 444,00 0.40000 177.60
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 76,514.00| $ 61,896.50] $ 59,500.60

CONTRACT TOTALS | $ 381,456.50] $ 388,383.90| $ 391,942.60




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 8
Bid Order: 006 Contract ID: 65-5341-096-A Primary County: MILLS
Letting Date: 10/19/10 10:00 A.M.
| ( 7 ) MO0O480 | ( 8 ) I0081 | ( 9 ) GR100
IMOYNA, C.J. & SONS, INC. | IOWA BRIDGE & CULVERT, L.C. |GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 DESIGN NO. 411; A 10' X 5' X 233' RCB CULVERT -CAST IN PLACE BID THIS SECTION IF THE CAST IN PLACE ALTERNATE IS CHOSE
| | |
0010 2402-2720000 383.000 cCY | | | 35.00000 13405.00
EXCAVATION, CLASS 20 \ | |
0020 2403-0100020 269.600 CY | | | 750.00000 202200.00
STRUCTURAL CONCRETE (RCB CULVERT) \ | |
0030 2404-7775000 47122.000 LB | | | 0.85000 40053.70
REINFORCING STEEL \ | |
0040 2526-8285000 LUMP | | | 2300.00000 2300.00
CONSTRUCTION SURVEY \ | |
0050 2533-4980005 LUMP | | | 28000.00000 28000.00
MOBILIZATION | |
SECTION TOTALS ! $ | $ | $ 285,958.70
—————————————————————————————————————————— R et e B et et e et T
SECTION 0002 DESIGN NO. 411; A 10' X 5' X 245' RCB CULVERT - PRECAST BID THIS SECTION IF THE PRECAST ALTERNATE IS CHOSEN
| | |
0060 2402-0425030 66.000 CY | 40.00000 2640.00] 75.00000 4950.00]
GRANULAR BACKFILL | | |
0070 2402-2720000 425.000 CY | 20.00000 8500.00] 100.00000 42500.00|
EXCAVATION, CLASS 20 \ | |
0080 2415-2111005 245.000 LF | 610.00000 149450.00] 600.00000 147000.00]
PRECAST CONCRETE BOX CULVERT, 10 FT. X | | |
5 FT. \ | |
0090 2415-2201005 2.000 EACH | 9100.00000 18200.00] 10000.00000 20000.00]
PRECAST CONCRETE BOX CULVERT STRAIGHT \ |
END SECTION, 10 FT. X 5 FT. \ | |
0100 2507-6800061 36.000 TON | 60.00000 2160.00] 65.00000 2340.00|
REVETMENT, CLASS E | | |
0110 2526-8285000 LUMP | 3000.00000 3000.00] 2100.00000 2100.00|
CONSTRUCTION SURVEY \ | |
0120 2533-4980005 LUMP | 20000.00000 20000.00]| 20000.00000 20000.00]
MOBILIZATION \ |
SECTION TOTALS | S 203,950.00] S 238,890.00] S
—————————————————————————————————————————— et et R et et e
SECTION 0003 DESIGN NO. 511; A 8' X 4' X 241' RCB CULVERT -CAST IN PLACE BID THIS SECTION IF THE CAST IN PLACE ALTERNATE IS CHOSEN
| | |
0130 2402-2720000 409.000 CY | | | 35.00000 14315.00
EXCAVATION, CLASS 20 \ | |
0140 2403-0100020 218.600 CY | | | 750.00000 163950.00
\

STRUCTURAL CONCRETE (RCB CULVERT) | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 9
Bid Order: 006 Contract ID: 65-5341-096-A Primary County: MILLS
Letting Date: 10/19/10 10:00 A.M.
| ( 7 ) M0480 | ( 8 ) I0081 | ( 9 ) GR100
|[MOYNA, C.J. & SONS, INC. | IOWA BRIDGE & CULVERT, L.C. |GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 2404-7775000 30852.000 LB | | | 0.85000 26224.20
REINFORCING STEEL | | |
0160 2526-8285000 LUMP | | | 2300.00000 2300.00
CONSTRUCTION SURVEY | | |
0170 2533-4980005 LUMP | | | 28000.00000 28000. 00
MOBILIZATION | |
SECTION TOTALS | S | S | $ 234,789.20
—————————————————————————————————————————— e
SECTION 0004 DESIGN NO. 511; A 8" X 4' X 253' RCB CULVERT - PRECAST BID THIS SECTION IF THE PRECAST ALTERNATE IS CHOSEN
| | |
0180 2402-0425030 55.000 CY | 40.00000 2200.00] 75.00000 4125.00]
GRANULAR BACKFILL | | |
0190 2402-2720000 432.000 CY | 20.00000 8640.00| 100.00000 43200.00|
EXCAVATION, CLASS 20 | | |
0200 2415-2110804 253.000 LF | 560.00000 141680.00| 550.00000 139150.00]
PRECAST CONCRETE BOX CULVERT, 8 FT. X 4 | | |
FT. \ | |
0210 2415-2200804 2.000 EACH | 5400.00000 10800.00] 10000.00000 20000.00 |
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 8 FT. X 4 FT. | | |
0220 2507-6800061 25.500 TON | 60.00000 1530.00]| 65.00000 1657.50]
REVETMENT, CLASS E | | |
0230 2526-8285000 LUMP | 3000.00000 3000.00]| 2100.00000 2100.00|
CONSTRUCTION SURVEY | | |
0240 2533-4980005 LUMP | 20000.00000 20000.00| 25000.00000 25000.00 |
MOBILIZATION | |
SECTION TOTALS | S 187,850.00| S 235,232.50| $
—————————————————————————————————————————— B it et e
SECTION 0005 ROADWAY ITEMS
| | |
0250 2102-2625000 2770.000 CY | 5.00000 13850.00] 12.00000 33240.00| 10.82000 29971.40
EMBANKMENT-IN-PLACE | | |
0260 2312-8260051 100.000 TON | 22.00000 2200.00] 25.00000 2500.00] 26.00000 2600.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0270 2518-6910000 2.000 EACH | 100.00000 200.00] 100.00000 200.00| 350.00000 700.00
SAFETY CLOSURE | |
0280 2528-8445110 LUMP | 1700.00000 1700.00| 1700.00000 1700.00 | 3500.00000 3500.00
TRAFFIC CONTROL | | |
0290 2599-9999010 LUMP | 1000.00000 1000.00]| 30000.00000 30000.00 | 21000.00000 21000.00
\ |

('LUMP SUM' ITEM) ACCESS ROAD



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 10
Bid Order: 006 Contract ID: 65-5341-096-A Primary County: MILLS
Letting Date: 10/19/10 10:00 A.M.
| ( 7 ) MO0480 | ( 8 ) 10081 | ( 9 ) GR100
|[MOYNA, C.J. & SONS, INC. | IOWA BRIDGE & CULVERT, L.C. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 2602-0000020 1110.000 LF | 2.85000 3163.50] 2.50000 2775.00] 1.90000 2109.00
SILT FENCE | | I
0310 2602-0000090 444,000 LF | 1.00000 444.00] 0.70000 310.80] 0.70000 310.80
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | S 22,557.50] S 70,725.80] $ 60,191.20
—————————————————————————————————————————— e
CONTRACT TOTALS | S 414,357.50] S 544,848.30] $ 580,939.10




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 11
Bid Order: 006 Contract ID: 65-5341-096-A Primary County: MILLS
Letting Date: 10/19/10 10:00 A.M.
| ( 10 ) MI321 | ( ) | )
|IMIDWEST CONTRACTING, LLC | |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 DESIGN NO. 411; A 10' X 5' X 233' RCB CULVERT -CAST IN PLACE BID THIS SECTION IF THE CAST IN PLACE ALTERNATE IS CHOSE
| | |
0010 2402-2720000 383.000 cCY | | |
EXCAVATION, CLASS 20 | | |
0020 2403-0100020 269.600 CY | | |
STRUCTURAL CONCRETE (RCB CULVERT) \ | |
0030 2404-7775000 47122.000 LB | |
REINFORCING STEEL \ | |
0040 2526-8285000 LUMP | | |
CONSTRUCTION SURVEY \ | |
0050 2533-4980005 LUMP | | |
MOBILIZATION \ | |
SECTION TOTALS ! $ | $ | $
—————————————————————————————————————————— f-—-—
SECTION 0002 DESIGN NO. 411; A 10' X 5' X 245' RCB CULVERT - PRECAST BID THIS SECTION IF THE PRECAST ALTERNATE IS CHOSEN
| | |
0060 2402-0425030 66.000 CY | 50.00000 3300.00] |
GRANULAR BACKFILL \ | |
0070 2402-2720000 425.000 CY | 12.00000 5100.00| |
EXCAVATION, CLASS 20 | | I
0080 2415-2111005 245.000 LF | 950.00000 232750.00| |
PRECAST CONCRETE BOX CULVERT, 10 FT. X | | |
5 FT. | | |
0090 2415-2201005 2.000 EACH | 22000.00000 44000.00| |
PRECAST CONCRETE BOX CULVERT STRAIGHT \ | |
END SECTION, 10 FT. X 5 FT. | | |
0100 2507-6800061 36.000 TON | 65.00000 2340.00| |
REVETMENT, CLASS E | | |
0110 2526-8285000 LUMP | 2000.00000 2000.00 | |
CONSTRUCTION SURVEY | | |
0120 2533-4980005 LUMP | 30000.00000 30000.00]| |
MOBILIZATION | |
SECTION TOTALS { $ 319,490.00| $ | $
—————————————————————————————————————————— -
SECTION 0003 DESIGN NO. 511; A 8' X 4' X 241' RCB CULVERT -CAST IN PLACE BID THIS SECTION IF THE CAST IN PLACE ALTERNATE IS CHOSEN
| | |
0130 2402-2720000 409.000 cCY | | |
EXCAVATION, CLASS 20 | | |
0140 2403-0100020 218.600 CY | | |
\

STRUCTURAL CONCRETE (RCB CULVERT)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 12

Bid Order: 006 Contract ID: 65-5341-096-A Primary County: MILLS
Letting Date: 10/19/10 10:00 A.M.

[ ( 10 ) MI321 |
IMIDWEST CONTRACTING, LLC |
LINE NO / ITEM CODE / ALT \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0150 2404-7775000 30852.000 LB | | |
REINFORCING STEEL \ | |
0160 2526-8285000 LUMP | | |
CONSTRUCTION SURVEY \ | |
0170 2533-4980005 LUMP | | |
MOBILIZATION | | |
SECTION TOTALS ! $ | $ | $
—————————————————————————————————————————— o
SECTION 0004 DESIGN NO. 511; A 8' X 4' X 253' RCB CULVERT - PRECAST BID THIS SECTION IF THE PRECAST ALTERNATE IS CHOSEN
| | |
0180 2402-0425030 55.000 CY | 65.00000 3575.00 | |
GRANULAR BACKFILL \ | |
0190 2402-2720000 432.000 CY | 12.00000 5184.00| |
EXCAVATION, CLASS 20 \ | |
0200 2415-2110804 253.000 LF | 750.00000 189750.00| |
PRECAST CONCRETE BOX CULVERT, 8 FT. X 4 | | |
FT. \ | |
0210 2415-2200804 2.000 EACH | 15000.00000 30000.00] |
PRECAST CONCRETE BOX CULVERT STRAIGHT \ |
END SECTION, 8 FT. X 4 FT. \ | |
0220 2507-6800061 25.500 TON | 50.00000 1275.00] |
REVETMENT, CLASS E | | |
0230 2526-8285000 LUMP | 2000.00000 2000.00| |
CONSTRUCTION SURVEY \ | |
0240 2533-4980005 LUMP | 25000.00000 25000.00| |
MOBILIZATION \ |
SECTION TOTALS | $ 256,784.00| $ | $
—————————————————————————————————————————— et T s bt ettt T
SECTION 0005 ROADWAY ITEMS
| | |
0250 2102-2625000 2770.000 CY | 22.00000 60940.00]| |
EMBANKMENT-IN-PLACE | | |
0260 2312-8260051 100.000 TON | 25.00000 2500.00 | |
GRANULAR SURFACING ON ROAD, CLASS A \ |
CRUSHED STONE \ |
0270 2518-6910000 2.000 EACH | 200.00000 400.00| |
SAFETY CLOSURE | |
0280 2528-8445110 LUMP | 2000.00000 2000.00 | |
TRAFFIC CONTROL \ | I
0290 2599-9999010 LUMP | 45000.00000 45000.00] |
\ |

('LUMP SUM' ITEM) ACCESS ROAD



Bid Order: 006

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 65-5341-096-A

Run Date: 11/19/10
Page: 006 13

Primary County: MILLS

Letting Date: 10/19/10 10:00 A.M.
[( 10 ) MI321 I ( ) I ( )
|[MIDWEST CONTRACTING, LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 2602-0000020 1110.000 LF | 3.00000 3330.00] |
SILT FENCE | | |
0310 2602-0000090 444.000 LF | 0.50000 222.00| |
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 114,392.00] S | $
—————————————————————————————————————————— T e e e e e T T
CONTRACT TOTALS | S 690,666.00| S | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10

VENDOR RANKING Page: 009 1
Bid Order: 009 Contract ID: 77-0354-138 Primary County: POLK
Letting Date: 101019 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: CONTRACT SIGNED by JENSEN CONSTRUCTION CO.
Contract Period: 160 WORK DAYS Approximate Start Date: 05/02/11

Project: IM-035-4(138)94--13-77
Work Type: BRIDGE NEW - PPCB
County: POLK Prj Awd Amt: $2,718,418.70
Route: I-35
Location: IN ANKENY AT PROPOSED NE 36TH ST.
INTERCHANGE

JENSEN CONSTRUCTION CO.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 JE200 JENSEN CONSTRUCTION CO. $ 2,718,418.70 100.00 %

2 HE420 HERBERGER CONSTRUCTION CO., INC. $ 2,739,988.32 100.79 %

3 UNO59 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 2,783,987.35 102.41 %

4 CR120 CRAMER AND ASSOC., INC. $ 3,050,801.60 112.22 %

5 JE101 JENCO CONSTRUCTION, INC. $ 3,111,518.65 114.46 %



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 11/19/10
Page: 009 2

Bid Order: 009 Contract ID: 77-0354-138 Primary County: POLK
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) JE200 | ( 2 ) HE420 | ( 3 ) UNO59
| JENSEN CONSTRUCTION CO. | HERBERGER CONSTR. CO., INC. |UNITED CONTRACTORS INC. AND S
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 DESIGN NO. 0211; A 252'-0 X 60'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE (SBL)
| | |
0010 2402-2720000 685.000 CY | 20.00000 13700.00] 14.00000 9590.00 | 31.00000 21235.00
EXCAVATION, CLASS 20 \ | |
0020 2403-0100010 857.700 CY | 425.00000 364522.50] 445.00000 381676.50] 400.00000 343080.00
STRUCTURAL CONCRETE (BRIDGE) \ | |
0030 2404-7775000 17837.000 LB | 0.75000 13377.75] 0.78000 13912.86/| 0.90000 16053.30
REINFORCING STEEL \ | |
0040 2404-7775005 167473.000 LB | 0.79000 132303.67| 0.73000 122255.29] 0.85000 142352.05
REINFORCING STEEL, EPOXY COATED \ | |
0050 2407-0564125 16.000 EACH | 18500.00000 296000.00]| 19600.00000 313600.00| 18000.00000 288000.00
BEAMS, PRETENSIONED PRESTRESSED \ | |
CONCRETE, BTD125 | | |
0060 2408-7800000 11587.000 LB | 2.00000 23174.00]| 2.20000 25491.40] 2.25000 26070.75
STRUCTURAL STEEL \ | |
0070 2414-6424038 558.000 LF | 55.00000 30690.00] 60.00000 33480.00| 40.00000 22320.00
CONCRETE BARRIER RAIL, 3'-8" | | |
0080 2499-2300001 LUMP | 4000.00000 4000.00] 3800.00000 3800.00] 6500.00000 6500.00
DECK DRAINS \ | |
0090 2501-0201057 3600.000 LF | 33.00000 118800.00] 30.00000 108000.00] 30.00000 108000.00
PILES, STEEL, HP 10 X 57 \ | |
0100 2501-0201284 3910.000 LF | 46.00000 179860.00| 43.50000 170085.00] 40.00000 156400.00
PILES, STEEL, HP 12 X 84 \ | |
0110 2501-6335010 690.000 LF | 45.00000 31050.00| 34.00000 23460.00| 35.00000 24150.00
PREBORED HOLES \ |
0120 2523-0000310 1.000 EACH | 1000.00000 1000.00]| 2400.00000 2400.00| 2300.00000 2300.00
HANDHOLES AND JUNCTION BOXES \ | |
0130 2533-4980005 LUMP | 50000.00000 50000.00| 24000.00000 24000.00| 92500.00000 92500.00
MOBILIZATION \ |
0140 2599-9999009 30.000 LF | 12.00000 360.00] 28.50000 855.00] 28.00000 840.00
('"LINEAR FEET' ITEM) CONDUIT, 1 1/2 IN. | | |
DIA., GALVANIZED \ | |
0150 2599-9999009 370.000 LF | 12.00000 4440.00]| 18.50000 6845.00] 18.00000 6660.00
('"LINEAR FEET' ITEM) CONDUIT, 1/2 IN. \ | |
DIA., GALVANIZED RIGID \ | |
0160 2599-9999009 20.000 LF | 12.00000 240.00] 27.75000 555.00] 27.00000 540.00
('"LINEAR FEET' ITEM) CONDUIT, 3/4 IN. | | y
DIA., GALVANIZED RIGID \ | |
0170 2601-2638610 881.000 SY | 50.00000 44050.00] 80.00000 70480.00| 85.00000 74885.00
CONCRETE SLOPE PROTECTION \ | |
SECTION TOTALS | S 1,307,567.92] S 1,310,486.05] S 1,331,886.10
—————————————————————————————————————————— -

SECTION 0002 DESIGN NO. 0711;

A 252'-0 X 60'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

(NBL)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 3
Bid Order: 009 Contract ID: 77-0354-138 Primary County: POLK
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) JE200 | ( 2 ) HE420 | ( 3 ) UNO59
| JENSEN CONSTRUCTION CO. | HERBERGER CONSTR. CO., INC |UNITED CONTRACTORS INC. AND S
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0180 2402-2720000 750.000 CY | 20.00000 15000.00] 14.00000 10500.00] 31.00000 23250.00
EXCAVATION, CLASS 20 | | |
0190 2403-0100010 870.800 CY | 425.00000 370090.00] 438.00000 381410.40] 400.00000 348320.00
STRUCTURAL CONCRETE (BRIDGE) | | [
0200 2404-7775000 17837.000 LB | 0.75000 13377.75] 0.78000 13912.86]| 0.90000 16053.30
REINFORCING STEEL | | |
0210 2404-7775005 169407.000 LB | 0.79000 133831.53] 0.73000 123667.11| 0.85000 143995.95
REINFORCING STEEL, EPOXY COATED \ | |
0220 2407-0564125 16.000 EACH | 18500.00000 296000.00] 19600.00000 313600.00] 18000.00000 288000.00
BEAMS, PRETENSIONED PRESTRESSED \ | |
CONCRETE, BTD125 \ |
0230 2408-7800000 11587.000 LB | 2.00000 23174.00]| 2.20000 25491.40] 2.25000 26070.75
STRUCTURAL STEEL | |
0240 2414-6424038 558.000 LF | 55.00000 30690.00] 60.00000 33480.00| 40.00000 22320.00
CONCRETE BARRIER RAIL, 3'-8" | | |
0250 2499-2300001 LUMP | 4000.00000 4000.00] 3800.00000 3800.00] 6500.00000 6500.00
DECK DRAINS | | |
0260 2501-0201057 3600.000 LF | 33.00000 118800.00] 30.00000 108000.00] 30.00000 108000.00
PILES, STEEL, HP 10 X 57 | | |
0270 2501-0201517 3800.000 LF | 58.00000 220400.00] 60.00000 228000.00] 55.00000 209000.00
PILES, STEEL, HP 14 X 117 \ | |
0280 2501-6335010 570.000 LF | 45.00000 25650.00] 34.00000 19380.00| 35.00000 19950.00
PREBORED HOLES | | |
0290 2523-0000310 1.000 EACH | 1000.00000 1000.00] 2400.00000 2400.00| 2300.00000 2300.00
HANDHOLES AND JUNCTION BOXES \ | |
0300 2533-4980005 LUMP | 44000.00000 44000.00] 21000.00000 21000.00] 92500.00000 92500.00
MOBILIZATION | | |
0310 2599-9999009 30.000 LF | 12.00000 360.00] 28.50000 855.00] 28.00000 840.00
('"LINEAR FEET' ITEM) CONDUIT, 1 1/2 IN. | | |
DIA., GALVANIZED | | |
0320 2599-9999009 370.000 LF | 12.00000 4440.00]| 18.50000 6845.00] 18.00000 6660.00
('"LINEAR FEET' ITEM) CONDUIT, 1/2 IN. \ | |
DIA., GALVANIZED RIGID \ | |
0330 2599-9999009 20.000 LF | 12.00000 240.00] 27.75000 555.00] 27.00000 540.00
('"LINEAR FEET' ITEM) CONDUIT, 3/4 IN. \ | |
DIA., GALVANIZED RIGID \ | |
0340 2601-2638610 897.000 SY | 50.00000 44850.00| 80.00000 71760.00 | 85.00000 76245.00
CONCRETE SLOPE PROTECTION \ | |
SECTION TOTALS | S 1,345,903.28] S 1,364,656.77| $ 1,390,545.00
—————————————————————————————————————————— -

SECTION 0003 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 4
Bid Order: 009 Contract ID: 77-0354-138 Primary County: POLK
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) JE200 | ( 2 ) HE420 | ( 3 ) UNO59
| JENSEN CONSTRUCTION CO. | HERBERGER CONSTR. CO., INC |UNITED CONTRACTORS INC. AND S
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0350 2102-0425070 95.000 TON | 30.00000 2850.00] 31.00000 2945.00 | 28.00000 2660.00
SPECIAL BACKFILL \ | |
0360 2102-2625000 15.000 cCY | 50.00000 750.00] 360.00000 5400.00| 30.00000 450.00
EMBANKMENT-IN-PLACE | | \
0370 2304-0101000 340.000 SY | 55.00000 18700.00| 66.50000 22610.00| 65.00000 22100.00
TEMPORARY PAVEMENT | | |
0380 2510-6745850 230.000 SY | 7.00000 1610.00| 8.25000 1897.50] 15.00000 3450.00
REMOVAL OF PAVEMENT \ | |
0390 2518-6910000 2.000 EACH | 100.00000 200.00| 150.00000 300.00] 100.00000 200.00
SAFETY CLOSURE \ | |
0400 2520-3350015 1.000 EACH | 10000.00000 10000.00] 6500.00000 6500.00 | 6000.00000 6000.00
FIELD OFFICE | | |
0410 2526-8285000 LUMP | 7500.00000 7500.00| 8500.00000 8500.00 | 7000.00000 7000.00
CONSTRUCTION SURVEY | | |
0420 2527-9263109 9.000 sSTA | 75.00000 675.00] 77.00000 693.00 | 75.00000 675.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0430 2528-8400048 262.500 LF | 35.00000 9187.50] 30.00000 7875.00 | 41.70000 10946.25
TEMPORARY BARRIER RAIL, CONCRETE | | |
0440 2528-8445110 LUMP | 10000.00000 10000.00] 5000.00000 5000.00 | 5000.00000 5000.00
TRAFFIC CONTROL | | |
0450 2528-8445113 5.000 EACH | 295.00000 1475.00| 295.00000 1475.00| 295.00000 1475.00
FLAGGERS | | |
0460 2551-0000110 1.000 EACH | 2000.00000 2000.00| 1650.00000 1650.00| 1600.00000 1600.00
TEMP CRASH CUSHION | | |
SECTION TOTALS | S 64,947.50| S 64,845.50 | $ 61,556.25
—————————————————————————————————————————— B it T et ettt e
CONTRACT TOTALS | S 2,718,418.70] S 2,739,988.32| $ 2,783,987.35




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 5
Bid Order: 009 Contract ID: 77-0354-138 Primary County: POLK
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) CR120 | ( 5 ) JE101 | ( )
|CRAMER AND ASSOC., INC. | JENCO CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 DESIGN NO. 0211; A 252'-0 X 60'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE (SBL)
| | |
0010 2402-2720000 685.000 CY | 30.00000 20550.00] 20.00000 13700.00|
EXCAVATION, CLASS 20 \ | |
0020 2403-0100010 857.700 CY | 500.00000 428850.00] 380.00000 325926.00]
STRUCTURAL CONCRETE (BRIDGE) \ | |
0030 2404-7775000 17837.000 LB | 1.10000 19620.70] 1.10000 19620.70|
REINFORCING STEEL | | |
0040 2404-7775005 167473.000 LB | 0.78000 130628.94| 1.30000 217714.90|
REINFORCING STEEL, EPOXY COATED \ |
0050 2407-0564125 16.000 EACH | 18000.00000 288000.00] 20000.00000 320000.00]
BEAMS, PRETENSIONED PRESTRESSED \ | |
CONCRETE, BTD125 | | |
0060 2408-7800000 11587.000 LB | 3.70000 42871.90| 2.50000 28967.50]
STRUCTURAL STEEL \ | |
0070 2414-6424038 558.000 LF | 52.00000 29016.00]| 50.00000 27900.00]
CONCRETE BARRIER RAIL, 3'-8" | | |
0080 2499-2300001 LUMP | 5000.00000 5000.00] 6400.00000 6400.00]
DECK DRAINS \ | |
0090 2501-0201057 3600.000 LF | 34.00000 122400.00] 35.00000 126000.00]|
PILES, STEEL, HP 10 X 57 \ | |
0100 2501-0201284 3910.000 LF | 45.00000 175950.00] 43.00000 168130.00]
PILES, STEEL, HP 12 X 84 \ | |
0110 2501-6335010 690.000 LF | 60.00000 41400.00] 40.00000 27600.00]
PREBORED HOLES \ | |
0120 2523-0000310 1.000 EACH | 800.00000 800.00]| 3000.00000 3000.00]
HANDHOLES AND JUNCTION BOXES \ | |
0130 2533-4980005 LUMP | 95000.00000 95000.00] 144709.00000 144709.00]
MOBILIZATION \ |
0140 2599-9999009 30.000 LF | 11.00000 330.00] 10.00000 300.00]
('"LINEAR FEET' ITEM) CONDUIT, 1 1/2 IN. | | |
DIA., GALVANIZED \ | |
0150 2599-9999009 370.000 LF | 11.00000 4070.00] 10.00000 3700.00]
('"LINEAR FEET' ITEM) CONDUIT, 1/2 IN. \ | |
DIA., GALVANIZED RIGID | \ |
0160 2599-9999009 20.000 LF | 11.00000 220.00] 10.00000 200.00]
('"LINEAR FEET' ITEM) CONDUIT, 3/4 IN. \ |
DIA., GALVANIZED RIGID \ | |
0170 2601-2638610 881.000 SY | 76.00000 66956.00| 65.00000 57265.00|
CONCRETE SLOPE PROTECTION | | |
SECTION TOTALS y $ 1,471,663.54]| $ 1,491,133.10] $
—————————————————————————————————————————— -
SECTION 0002 DESIGN NO. 0711; A 252'-0 X 60'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE (NBL)
|



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 6
Bid Order: 009 Contract ID: 77-0354-138 Primary County: POLK
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) CR120 | ( 5 ) JE101 | ( )
|CRAMER AND ASSOC., INC. | JENCO CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0180 2402-2720000 750.000 CY | 30.00000 22500.00] 20.00000 15000.00]
EXCAVATION, CLASS 20 | | |
0190 2403-0100010 870.800 CY | 500.00000 435400.00] 380.00000 330904.00|
STRUCTURAL CONCRETE (BRIDGE) \ | |
0200 2404-7775000 17837.000 LB | 1.10000 19620.70] 1.10000 19620.70]
REINFORCING STEEL \ | |
0210 2404-7775005 169407.000 LB | 0.78000 132137.46| 1.30000 220229.10]
REINFORCING STEEL, EPOXY COATED | | |
0220 2407-0564125 16.000 EACH | 18000.00000 288000.00] 20000.00000 320000.00]
BEAMS, PRETENSIONED PRESTRESSED \ |
CONCRETE, BTD125 \ |
0230 2408-7800000 11587.000 LB | 3.70000 42871.90| 2.50000 28967.50]
STRUCTURAL STEEL | | |
0240 2414-6424038 558.000 LF | 52.00000 29016.00]| 50.00000 27900.00]
CONCRETE BARRIER RAIL, 3'-8" | | |
0250 2499-2300001 LUMP | 5000.00000 5000.00] 6400.00000 6400.00]
DECK DRAINS \ | |
0260 2501-0201057 3600.000 LF | 34.00000 122400.00| 35.00000 126000.00|
PILES, STEEL, HP 10 X 57 \ | |
0270 2501-0201517 3800.000 LF | 58.00000 220400.00]| 46.00000 174800.00|
PILES, STEEL, HP 14 X 117 \ | |
0280 2501-6335010 570.000 LF | 60.00000 34200.00] 40.00000 22800.00]
PREBORED HOLES | |
0290 2523-0000310 1.000 EACH | 800.00000 800.00]| 3000.00000 3000.00]
HANDHOLES AND JUNCTION BOXES \ | |
0300 2533-4980005 LUMP | 95000.00000 95000.00] 144709.00000 144709.00]
MOBILIZATION | | |
0310 2599-9999009 30.000 LF | 11.00000 330.00] 10.00000 300.00]
('"LINEAR FEET' ITEM) CONDUIT, 1 1/2 IN. | | |
DIA., GALVANIZED | | |
0320 2599-9999009 370.000 LF | 11.00000 4070.00] 10.00000 3700.00]
('"LINEAR FEET' ITEM) CONDUIT, 1/2 IN. \ | |
DIA., GALVANIZED RIGID \ | |
0330 2599-9999009 20.000 LF | 11.00000 220.00] 10.00000 200.00]
('"LINEAR FEET' ITEM) CONDUIT, 3/4 IN. | \ |
DIA., GALVANIZED RIGID \ | |
0340 2601-2638610 897.000 SY | 76.00000 68172.00]| 65.00000 58305.00]|
CONCRETE SLOPE PROTECTION \ | |
SECTION TOTALS | S 1,520,138.06] S 1,502,835.30] $
—————————————————————————————————————————— -

SECTION 0003 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 7
Bid Order: 009 Contract ID: 77-0354-138 Primary County: POLK
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) CR120 | ( 5 ) JE101 | ( )
| CRAMER AND ASSOC., INC. | JENCO CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0350 2102-0425070 95.000 TON | 25.00000 2375.00] 50.00000 4750.00 |
SPECIAL BACKFILL | | |
0360 2102-2625000 15.000 cCY | 80.00000 1200.00| 300.00000 4500.00|
EMBANKMENT-IN-PLACE | | \
0370 2304-0101000 340.000 SY | 65.00000 22100.00] 78.00000 26520.00|
TEMPORARY PAVEMENT | | |
0380 2510-6745850 230.000 SY | 15.00000 3450.00] 15.00000 3450.00|
REMOVAL OF PAVEMENT \ | |
0390 2518-6910000 2.000 EACH | 100.00000 200.00| 200.00000 400.00]
SAFETY CLOSURE \ | |
0400 2520-3350015 1.000 EACH | 5000.00000 5000.00] 15000.00000 15000.00]
FIELD OFFICE | | |
0410 2526-8285000 LUMP | 6000.00000 6000.00] 13000.00000 13000.00]
CONSTRUCTION SURVEY | | |
0420 2527-9263109 9.000 sSTA | 75.00000 675.00] 155.25000 1397.25]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0430 2528-8400048 262.500 LF | 42.00000 11025.00] 40.00000 10500.00|
TEMPORARY BARRIER RAIL, CONCRETE | | |
0440 2528-8445110 LUMP | 3900.00000 3900.00| 33453.00000 33453.00 |
TRAFFIC CONTROL | | |
0450 2528-8445113 5.000 EACH | 295.00000 1475.00| 295.00000 1475.00|
FLAGGERS | | |
0460 2551-0000110 1.000 EACH | 1600.00000 1600.00| 3105.00000 3105.00]
TEMP CRASH CUSHION | | |
SECTION TOTALS | S 59,000.00] S 117,550.25| $
—————————————————————————————————————————— B ittt ittt
CONTRACT TOTALS | S 3,050,801.60]| S 3,111,518.65] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10

VENDOR RANKING Page: 00A 1
Bid Order: O00A Contract ID: 94-1696-067-M Primary County: WEBSTER
Letting Date: 101019 10:00 A.M. Established DBE Goal: 2.00 %
Letting Status: AWARDED OTHER BID ORDER(S) OFFERED FOR PROJECT (S)
Contract Period: 120 WORK DAYS Late Start Date: 04/04/11
Project: NHSN-169-6(60)--2R-94 Project: NHSX-169-6(63)--3H-94
Work Type: PCC PAVEMENT - REPLACE Work Type: BRIDGE REPLACEMENT - PPCB
County: WEBSTER County: WEBSTER
Route: U.S. 169 Route: U.S. 169
Location: IN FORT DODGE FROM BUSINESS 20 N TO IOWA 7 Location: OVER IA 926 IN FORT DODGE (SBL)
Project: BRF-169-6(65)--38-94 Project: NHSX-169-6(67)--3H-94
Work Type: BRIDGE REPLACEMENT - PPCB Work Type: BRIDGE REPLACEMENT - STEEL GIRDER
County: WEBSTER County: WEBSTER
Route: U.S. 169 Route: U.S. 169
Location: OVER CC RR (SBL) Location: OVER LIZARD CREEK IN FORT DODGE (SBL)
PETERSON CONTRACTORS INC.
GFE to DBE responsiveness: Bid Winner - Demonstrated historical utilization of DBEs
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 PE320 PETERSON CONTRACTORS INC. $ 7,212,894.81 100.00 %
2 UNO59 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 7,444,421.86 103.20 %



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 11/19/10
Page: 00A 2

Bid Order: 00A Contract ID: 94-1696-067-M Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) UN059 | ( )
| PETERSON CONTRACTORS INC. |UNITED CONTRACTORS INC. AND |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS NHSN-169-6(60)--2R-94
| | |
0010 2101-0850001 3.000 ACRE | 6500.00000 19500.00] 5000.00000 15000.00]
CLEARING AND GRUBBING | | |
0020 2102-0425046 24965.000 CY | 2.85000 71150.25] 2.85000 71150.25]
SELECTED BACKFILL | | |
0030 2102-0425070 2928.000 TON | 19.20000 56217.60| 19.20000 56217.60 |
SPECIAL BACKFILL | | |
0040 2102-2710070 50014.000 CY | 3.30000 165046.20] 3.30000 165046.20]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2102-2712015 40.000 CY | 25.00000 1000.00| 25.00000 1000.00|
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0060 2102-2713070 1570.000 CY | 16.95000 26611.50]| 25.00000 39250.00 |
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0070 2105-8425015 12343.000 CY | 4.65000 57394.95| 4.65000 57394.95|
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0080 2107-0875100 60714.000 CY | 0.45000 27321.30] 0.45000 27321.30|
COMPACTION WITH MOISTURE CONTROL | | |
0090 2111-8174100 23642.000 sSY | 6.20000 146580.40| 6.20000 146580.40]|
GRANULAR SUBBASE | | |
0100 2115-0100000 1151.000 CY | 35.55000 40918.05] 35.55000 40918.05|
MODIFIED SUBBASE | | |
0110 2121-7425010 4184.000 TON | 18.10000 75730.40 | 19.40000 81169.60]
GRANULAR SHOULDERS, TYPE A | | |
0120 2122-5500060 15312.000 SY | 28.89000 442363.68| 29.00000 444048.00|
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0130 2123-7450000 148.000 STA | 215.00000 31820.00| 215.00000 31820.00 |
SHOULDER CONSTRUCTION, EARTH | | |
0140 2301-1033100 22586.000 sSY | 31.72000 716427.92] 31.72000 716427.92 |
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 10 IN. | | |
0150 2301-6911722 LUMP | 750.00000 750.00] 750.00000 750.00]
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0160 2303-6911000 LUMP | 1500.00000 1500.00]| 1500.00000 1500.00|
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0170 2402-0425040 106.000 cCY | 48.00000 5088.00] 55.00000 5830.00|
|

FLOODED BACKFILL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 00A 3
Bid Order: 00A Contract ID: 94-1696-067-M Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) UNO059 | ( )
| PETERSON CONTRACTORS INC. |UNITED CONTRACTORS INC. AND |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 2402-2720000 297.000 CY | 8.00000 2376.00] 10.00000 2970.00 |
EXCAVATION, CLASS 20 | | |
0190 2416-0100018 2.000 EACH | 650.00000 1300.00] 1500.00000 3000.00]
APRONS, CONCRETE, 18 IN. DIA. | | |
0200 2416-0100024 4.000 EACH | 885.00000 3540.00 | 1700.00000 6800.00 |
APRONS, CONCRETE, 24 IN. DIA. \ | |
0210 2416-0100048 2.000 EACH | 1350.00000 2700.00] 3000.00000 6000.00 |
APRONS, CONCRETE, 48 IN. DIA. | | |
0220 2416-1180018 46.000 LF | 43.50000 2001.00] 80.00000 3680.00|
CULVERT, CONCRETE ROADWAY PIPE, 18 IN. | | |
DIA. | | |
0230 2416-1180024 106.000 LF | 70.50000 7473.00| 100.00000 10600.00|
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. \ | |
0240 2416-1180048 4.000 LF | 200.00000 800.00] 500.00000 2000.00|
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | | |
DIA. \ | |
0250 2417-0225024 1.000 EACH | 275.00000 275.00] 750.00000 750.00]
APRONS, METAL, 24 IN. DIA. | | |
0260 2417-1060024 48.000 LF \ 34.00000 1632.00]| 60.00000 2880.00]
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
24 IN. DIA. | | |
0270 2502-8212034 8810.500 LF | 5.50000 48457.75| 5.50000 48457.75|
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0280 2502-8220196 40.000 EACH | 130.00000 5200.00] 130.00000 5200.00 |
SUBDRAIN OUTLET, RF-19E | | |
0290 2505-4008120 402.000 LF | 3.00000 1206.00| 5.00000 2010.00|
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0300 2505-4008130 273.000 LF | 6.00000 1638.00| 5.00000 1365.00]
REMOVAL OF CABLE GUARDRAIL | | |
0310 2505-4008300 650.000 LF | 17.00000 11050.00] 17.00000 11050.00]
STEEL BEAM GUARDRATL | | |
0320 2505-4008400 6.000 EACH | 1430.00000 8580.00| 1430.00000 8580.00 |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0330 2505-4020580 1.000 EACH | 3000.00000 3000.00] 3000.00000 3000.00|
GUARDRAIL, SPECIAL ANCHOR SECTION | | |
0340 2505-4021700 6.000 EACH | 1725.00000 10350.00| 1725.00000 10350.00|
|

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 00A 4
Bid Order: 00A Contract ID: 94-1696-067-M Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) UN059 I ( )
| PETERSON CONTRACTORS INC. |UNITED CONTRACTORS INC. AND |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0350 2505-6000111 2148.000 LF | 10.00000 21480.00] 10.00000 21480.00|
HIGH TENSION CABLE GUARDRAIL | | |
0360 2505-6000121 3.000 EACH | 2600.00000 7800.00| 2600.00000 7800.00]
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0370 2506-4984000 22.000 cCY | 150.00000 3300.00]| 150.00000 3300.00]
FLOWABLE MORTAR \ | |
0380 2507-3250005 144.000 SY | 3.30000 475.20| 4.00000 576.00 |
ENGINEERING FABRIC \ | |
0390 2507-6800061 181.000 TON | 32.60000 5900.60] 32.60000 5900.60|
REVETMENT, CLASS E \ | |
0400 2507-8029000 12.000 TON | 30.30000 363.60] 30.30000 363.60|
EROSION STONE | | |
0410 2510-6745850 22906.000 sSY | 4.70000 107658.20| 4.70000 107658.20]
REMOVAL OF PAVEMENT | | |
0420 2518-6910000 6.000 EACH | 100.00000 600.00| 100.00000 600.00 |
SAFETY CLOSURE | |
0430 2520-3350015 1.000 EACH | 4000.00000 4000.00| 7500.00000 7500.00 |
FIELD OFFICE | | |
0440 2527-9263005 160.000 EACH | 2.25000 360.00] 2.25000 360.00|
RATISED PAVEMENT MARKERS | | |
0450 2527-9263109 762.510 STA | 15.69000 11963.78] 15.69000 11963.78|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0460 2527-9263137 8.000 EACH | 65.00000 520.00] 65.00000 520.00]
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0470 2527-9263180 206.900 sTA | 19.36000 4005.58]| 19.36000 4005.58 |
PAVEMENT MARKINGS REMOVED | | |
0480 2528-8400048 1275.000 LF | 8.96000 11424.00] 8.96000 11424.00]
TEMPORARY BARRIER RAIL, CONCRETE | | |
0490 2528-8400055 6.000 EACH | 500.00000 3000.00| 500.00000 3000.00 |
TEMPORARY TO PERMANENT BARRIER | | |
CONNECTION | | |
0500 2528-8400157 4.000 EACH | 2424.00000 9696.00] 2400.00000 9600.00 |
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0510 2528-8445110 LUMP | 39150.00000 39150.00] 40000.00000 40000.00]
TRAFFIC CONTROL | | |
0520 2529-2242304 5.000 EACH | 130.00000 650.00] 120.00000 600.00 |
CD JOINT ASSEMBLY | | |
0530 2529-2242320 10.000 EACH | 200.00000 2000.00] 145.00000 1450.00]
\ |

CT JOINT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 00A 5
Bid Order: 00A Contract ID: 94-1696-067-M Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) UN059 I ( )
| PETERSON CONTRACTORS INC. |UNITED CONTRACTORS INC. AND |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0540 2529-5070110 237.800 SY | 112.57000 26769.15] 130.00000 30914.00|
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0550 2529-5070120 5.000 EACH | 300.00000 1500.00] 245.00000 1225.00]
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0560 2530-0400061 19.000 TON | 250.00000 4750.00| 88.00000 1672.00]
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | | |
MATERIAL) \ | |
0570 2530-5070231 71.000 SY | 112.81000 8009.51| 70.30000 4991.30|
IRREGULAR PARTIAL DEPTH HOT MIX ASPHALT | | |
FINISH PATCHES, BY AREA \ | |
0580 2532-5200001 24472.000 SY | 2.52000 61669.44 | 3.00000 73416.00 |
PAVEMENT SURFACE REPAIR (GRINDING | | |
LIMESTONE) | | |
0590 2533-4980005 LUMP | 154700.00000 154700.00| 275000.00000 275000.00 |
MOBILIZATION | | |
0600 2551-0000110 9.000 EACH | 850.00000 7650.00 | 850.00000 7650.00|
TEMP CRASH CUSHION | | |
0610 2601-2633100 60.000 ACRE | 45.00000 2700.00] 45.00000 2700.00 |
MOWING \ | I
0620 2601-2634100 12.000 ACRE | 700.00000 8400.00] 700.00000 8400.00 |
MULCHING | | |
0630 2601-2642100 12.000 ACRE | 90.00000 1080.00| 90.00000 1080.00|
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0640 2601-2643401 23.600 SQ | 88.00000 2076.80| 88.00000 2076.80]
TURF REINFORCEMENT MAT | | |
0650 2601-2700010 312.000 SF | 13.40000 4180.80| 13.40000 4180.80|
OUTLET OR CHANNEL SCOUR PROTECTION | | |
0660 2602-0000020 6920.000 LF | 1.90000 13148.00] 1.90000 13148.00|
SILT FENCE | | |
0670 2602-0000030 375.000 LF | 2.35000 881.25] 2.35000 881.25]|
SILT FENCE FOR DITCH CHECKS | | |
0680 2602-0000040 4856.000 LF | 1.60000 7769.60 | 1.60000 7769.60 |
SILT DIKES | | |
0690 2602-0000090 2768.000 LF \ 0.40000 1107.20]| 1.60000 4428.80|
CLEAN-OUT OF SILT FENCE | | |
0700 2602-0000100 125.000 LF | 0.40000 50.00] 1.60000 200.00|
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | |
0710 2602-0000312 300.000 LF | 2.50000 750.00] 2.50000 750.00
| |
\ |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 6
Bid Order: 00A Contract ID: 94-1696-067-M Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) UN059 | ( )
| PETERSON CONTRACTORS INC. |UNITED CONTRACTORS INC. AND |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0720 2602-0000320 300.000 LF | 3.50000 1050.00]| 3.50000 1050.00]
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
SECTION TOTALS | $ 2,539,587.71] $ 2,709,752.33] $
—————————————————————————————————————————— e
SECTION 0002 SIGNING ITEMS NHSN-169-6(60)--2R-94
| | |
0730 2401-6745355 2.000 EACH | 247.50000 495.00] 245.00000 490.00|
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | |
0740 2524-9281426 45.500 LF | 85.85000 3906.18] 85.75000 3901.63]|
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 12 X 26 | | |
0750 2599-9999005 1.000 EACH | 803.00000 803.00] 795.00000 795.00|
("EACH' ITEM) REMOVE AND REINSTALL TYPE | | |
B SIGN \ I
SECTION TOTALS | $ 5,204.18]| S 5,186.63] $
—————————————————————————————————————————— B ittt B it e L P

SECTION 0003
|

|
3000.00]|

DESIGN NO. 0309; A 4' X 4' REINFORCED CONCRETE BOX CULVERT EXTENSION WITH FLUME AND BASIN NHSN-169-6(60)--2R-94

0760 2401-6750001 LUMP | 3000.00000 3000.00000 3000.00|
REMOVALS, AS PER PLAN \ | |
0770 2402-0425033 25.000 CY | 25.00000 625.00] 25.00000 625.00|
GRANULAR BACKFILL, PLACE ONLY \ | |
0780 2402-2720000 16.000 CY | 35.00000 560.00| 35.00000 560.00]
EXCAVATION, CLASS 20 | | |
0790 2403-0100020 83.700 CY | 490.00000 41013.00] 490.00000 41013.00]
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0800 2404-7775000 9970.000 LB | 1.20000 11964.00] 1.20000 11964.00]
REINFORCING STEEL | |
SECTION TOTALS | S 57,162.00] S 57,162.00]
—————————————————————————————————————————— o

SECTION 0004
|

0810 2401-6750001 LUMP | 4
REMOVALS, AS PER PLAN |
0820 2402-2720000 307.000 cCy |
EXCAVATION, CLASS 20
0830 2403-0100020 107.900 CY |
|

STRUCTURAL CONCRETE (RCB CULVERT)

500.00000
20.00000

475.00000

|
4500.00]

4500.00000
|
6140.00] 20.00000
|
51252.50] 475.00000

|
4500.00|

|
6140.00|

|
51252.50]
\

DESIGN NO. 0409; A 4' X 4' REINFORCED CONCRETE BOX CULVERT WITH FLUME AND BASIN NHSN-169-6(60)--2R-94



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 00A 7
Bid Order: 00A Contract ID: 94-1696-067-M Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) UNO59 | )
| PETERSON CONTRACTORS INC. |UNITED CONTRACTORS INC. AND |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0840 2404-7775000 12436.000 LB | 1.10000 13679.60] 1.10000 13679.60|
REINFORCING STEEL | | |
SECTION TOTALS | S 75,572.10] S 75,572.10] S
—————————————————————————————————————————— o
SECTION 0005 PAYMENT ADJUSTMENT INCENTIVE ITEMS NHSN-169-6(60)--2R-94
| |
0850 2301-7000110 19500.000 EACH | 1.00000 19500.00] 1.00000 19500.00]
PAYMENT ADJUSTMENT \ | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | |
0860 2317-7000110 11000.000 EACH | 1.00000 11000.00] 1.00000 11000.00|
PAYMENT ADJUSTMENT \ | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) \ | |
SECTION TOTALS | S 30,500.00] S 30,500.00] S
—————————————————————————————————————————— R et e B et et e et T

SECTION 0006 DESIGN NO. 0111; A 259'-0 X 48'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE NHSX-169-6(63)--3H-94

|
50600.00000 50600.00| 75000.00000

|
0870 2401-6745625 LUMP |
REMOVAL OF EXISTING BRIDGE \
0880 2402-2720000 606.000 CY | 16.00000 9696.00] 30.00000
EXCAVATION, CLASS 20 \ |
0890 2403-0100010 785.600 CY | 400.00000 314240.00]| 400.00000
STRUCTURAL CONCRETE (BRIDGE) \ |
0900 2404-7775000 25122.000 LB | 0.66000 16580.52 0.90000
REINFORCING STEEL \
0910 2404-7775005 166585.000 LB | 0.68000 113277.80 0.80000
REINFORCING STEEL, EPOXY COATED \
0920 2407-0564055 6.000 EACH | 7725.00000 46350.00 9500.00000

BEAMS, PRETENSIONED PRESTRESSED \
CONCRETE, BTD55 \

0930 2407-0564065 6.000 EACH | 8425.00000 50550.00
BEAMS, PRETENSIONED PRESTRESSED |

10500.00000

CONCRETE, BTD65

|
0940 2407-0564135 6.000 EACH | 19135.00000 114810.00 19000.00000
BEAMS, PRETENSIONED PRESTRESSED | |
CONCRETE, BTD135 | |
0950 2408-7800000 8730.000 LB | 2.40000 20952.00| 2.25000
STRUCTURAL STEEL | |
0960 2414-6424110 572.000 LF | 65.00000 37180.00] 30.00000
\

CONCRETE BARRIER RAILING

75000.001
18180.00I
314240.00:
22609.80:
133268.00“
57000.001
H
63000.00:

|
114000.00|
|

|
19642.50|

|
17160.00|
|



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 00A 8
Bid Order: 00A Contract ID: 94-1696-067-M Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) UN059 | )
| PETERSON CONTRACTORS INC. |UNITED CONTRACTORS INC. AND |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0970 2501-0201057 7310.000 LF | 29.00000 211990.00| 31.00000 226610.00]
PILES, STEEL, HP 10 X 57 \ | |
0980 2501-6335010 364.000 LF | 32.00000 11648.00| 35.00000 12740.00 |
PREBORED HOLES \ | |
0990 2533-4980005 LUMP | 72843.00000 72843.00 | 79000.00000 79000.00|
MOBILIZATION \ | |
1000 2601-2638620 754.000 SY | 50.25000 37888.50| 35.00000 26390.00 |
MACADAM STONE SLOPE PROTECTION | \ |
SECTION TOTALS | S 1,108,605.82| S 1,178,840.30] $
—————————————————————————————————————————— e
SECTION 0007  ROADWAY ITEMS NHSX-169-6(63)--3H-94
| | |
1010 2122-5190501 53.300 SY | 125.00000 6662 .50 | 75.00000 3997.50]
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | |
BRIDGE END DRAIN) | | |
1020 2301-0690200 700.700 SY | 145.00000 101601.50] 160.00000 112112.00]
BRIDGE APPROACH, RK-20 | | |
1030 2518-6910000 40.000 EACH | 100.00000 4000.00| 100.00000 4000.00|
SAFETY CLOSURE | | |
1040 2528-8445110 LUMP | 5700.00000 5700.00| 3000.00000 3000.00|
TRAFFIC CONTROL | | |
1050 2528-8445113 5.000 EACH | 295.00000 1475.00| 295.00000 1475.00|
FLAGGERS | | |
1060 2528-9290004 42.000 CDAY | 45.00000 1890.00| 45.00000 1890.00|
CHANGEABLE MESSAGE SIGNS, PORTABLE | | |
SECTION TOTALS | S 121,329.00] S 126,474.50] S
—————————————————————————————————————————— B it et e
SECTION 0008  DESIGN NO. 0211; A 213'-10 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE BRF-169-6(65)--38-94
| | |
1070 2401-6745625 LUMP | 60000.00000 60000.00| 60000.00000 60000.00 |
REMOVAL OF EXISTING BRIDGE | | |
1080 2402-2720000 665.000 CY | 54.00000 35910.00] 54.00000 35910.00]
EXCAVATION, CLASS 20 | | |
1090 2403-0100010 687.800 CY | 450.00000 309510.00]| 450.00000 309510.00]
STRUCTURAL CONCRETE (BRIDGE) | | |
1100 2404-7775000 57372.000 LB | 0.90000 51634.80| 0.90000 51634.80 |
REINFORCING STEEL | | |
1110 2404-7775005 92175.000 LB | 0.80000 73740.00] 0.80000 73740.00 |
\

REINFORCING STEEL, EPOXY COATED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 00A 9
Bid Order: 00A Contract ID: 94-1696-067-M Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) UNO59 | )
| PETERSON CONTRACTORS INC. |UNITED CONTRACTORS INC. AND |
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1120 2407-0551359 6.000 EACH | 9500.00000 57000.00] 9500.00000 57000.00]
BEAMS, PRETENSIONED PRESTRESSED \ | |
CONCRETE, C59 | |
1130 2407-0551371 6.000 EACH | 10500.00000 63000.00| 10500.00000 63000.00]
BEAMS, PRETENSIONED PRESTRESSED \ | |
CONCRETE, C71 \ |
1140 2407-0551380 6.000 EACH | 11500.00000 69000.00] 11500.00000 69000.00|
BEAMS, PRETENSIONED PRESTRESSED \ | |
CONCRETE, C80 | | |
1150 2408-7800000 4362.000 LB | 2.50000 10905.00] 2.50000 10905.00|
STRUCTURAL STEEL \ |
1160 2414-6424110 481.700 LF | 30.00000 14451.00] 30.00000 14451.00]
CONCRETE BARRIER RAILING \ | |
1170 2501-0201057 2420.000 LF | 35.00000 84700.00| 35.00000 84700.00|
PILES, STEEL, HP 10 X 57 \ | |
1180 2501-6335010 240.000 LF | 35.00000 8400.00]| 35.00000 8400.00]
PREBORED HOLES | |
1190 2533-4980005 LUMP | 87500.00000 87500.00] 85000.00000 85000.00|
MOBILIZATION | | |
1200 2601-2638620 795.000 SY | 35.00000 27825.00]| 35.00000 27825.00]
MACADAM STONE SLOPE PROTECTION \ | |
SECTION TOTALS | S 953,575.80]| S 951,075.80] S
—————————————————————————————————————————— et et et et et ettt T
SECTION 0009 ROADWAY ITEMS BRF-169-6(65)--38-94
| | |
1210 2122-5190501 71.100 SY | 75.00000 5332.50] 75.00000 5332.50]
PAVED SHOULDER, PORTLAND CEMENT \ | |
CONCRETE (PAVED SHOULDER PANEL FOR \ | |
BRIDGE END DRAIN) \ | |
1220 2301-0690200 466.200 SY | 160.00000 74592 .00 160.00000 74592.00 |
BRIDGE APPROACH, RK-20 | \ |
1230 2528-8445110 LUMP | 2500.00000 2500.00] 1000.00000 1000.00]
TRAFFIC CONTROL | | |
SECTION TOTALS | S 82,424.50| S 80,924.50] S
—————————————————————————————————————————— et et R et et e
SECTION 0010 DESIGN NO. 0311; A 454'-0 X 40'-0 CONTINUOUS WELDED GIRDER BRIDGE NHSX-169-6(67)-—-3H-94
| |
1240 2401-6745625 LUMP | 123000.00000 123000.00] 123000.00000 123000.00]|
REMOVAL OF EXISTING BRIDGE \ | |
1250 2402-2720000 518.000 cCY | 100.00000 51800.00] 100.00000 51800.00|
| |

EXCAVATION, CLASS 20



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 00A 10
Bid Order: 00A Contract ID: 94-1696-067-M Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) UNO59 | ( )
| PETERSON CONTRACTORS INC. |UNITED CONTRACTORS INC. AND |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1260 2402-2721000 5.000 CYy | 100.00000 500.00| 100.00000 500.00]
EXCAVATION, CLASS 21 \ | |
1270 2402-2722000 169.000 CY | 100.00000 16900.00| 100.00000 16900.00]
EXCAVATION, CLASS 22 | | |
1280 2403-0100010 978.400 CY | 445.00000 435388.00] 445.00000 435388.00]
STRUCTURAL CONCRETE (BRIDGE) \ | |
1290 2404-7775000 51279.000 LB | 0.90000 46151.10] 0.90000 46151.10|
REINFORCING STEEL | | |
1300 2404-7775005 211203.000 LB | 0.80000 168962.40| 0.80000 168962.40|
REINFORCING STEEL, EPOXY COATED \ | |
1310 2408-7800000 762940.000 LB | 1.13000 862122.20| 1.13000 862122.20]
STRUCTURAL STEEL | | |
1320 2413-1200000 84.000 LF | 225.00000 18900.00] 225.00000 18900.00|
STEEL EXTRUSION JOINT WITH NEOPRENE \ |
1330 2413-1200100 84.000 LF | 25.00000 2100.00] 25.00000 2100.00|
NEOPRENE GLAND INSTALLATION AND TESTING | | |
1340 2414-6424110 1027.000 LF | 28.00000 28756.00]| 28.00000 28756.00|
CONCRETE BARRIER RAILING \ | |
1350 2501-0201253 1500.000 LF | 30.00000 45000.00] 30.00000 45000.00|
PILES, STEEL, HP 12 X 53 | | |
1360 2507-3250005 4550.000 SY | 2.25000 10237.50] 2.25000 10237.50|
ENGINEERING FABRIC | | |
1370 2507-6800021 4876.000 TON | 40.00000 195040.00] 40.00000 195040.00]
REVETMENT, CLASS B \ | |
1380 2507-8029000 416.000 TON | 30.00000 12480.00| 30.00000 12480.00|
EROSION STONE | |
1390 2533-4980005 LUMP | 138500.00000 138500.00] 130000.00000 130000.00]
MOBILIZATION | |
SECTION TOTALS | S 2,155,837.20]| S 2,147,337.20] S
—————————————————————————————————————————— et T s bt ettt T
SECTION 0011 ROADWAY ITEMS NHSX-169-6(67)--3H-94
| | |
1400 2101-0850001 1.000 ACRE | 4000.00000 4000.00] 4000.00000 4000.00]
CLEARING AND GRUBBING \ | |
1410 2122-5190501 71.100 SY | 75.00000 5332.50] 75.00000 5332.50]
PAVED SHOULDER, PORTLAND CEMENT \ | |
CONCRETE (PAVED SHOULDER PANEL FOR \ |
BRIDGE END DRAIN) | | |
1420 2301-0690200 445,400 SY | 160.00000 71264.00]| 160.00000 71264.00]|
|

BRIDGE APPROACH, RK-20



Bid Order: 00A

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

94-1696-067-M

Primary County:

Run Date: 11/19/10
Page: 00A 11

WEBSTER

Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) UN0O59 | ( )
| PETERSON CONTRACTORS INC. |UNITED CONTRACTORS INC. AND |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1430 2528-8445110 | 2500.00000 2500.00| 1000.00000 1000.00 |
TRAFFIC CONTROL | | |
SECTION TOTALS | S 83,096.50] S 81,596.50] $
__________________________________________ +____________________________ — o — — — — — - —— — — — —— ——
CONTRACT TOTALS | $ 7,212,894.81| $ 7,444,421.86]| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10

VENDOR RANKING Page: 012 1
Bid Order: 012 Contract ID: 81-0202-083 Primary County: SAC
Letting Date: 101019 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by GODBERSEN-SMITH CONSTRUCTION CO.
Contract Period: 120 WORK DAYS Approximate Start Date: 04/04/11

Project: NHSX-020-2(83)--3H-81
Work Type: BRIDGE AND APPROACHES - PPCB
County: SAC Prj Awd Amt: $1,505,076.40
Route: U.S. 20
Location: OVER COUNTY ROAD N-14

GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 1,505,076.40 100.00 %
2 DI360 DIXON CONSTRUCTION CO. $ 1,512,415.44 100.48 %
3 CH320 CHRISTENSEN BROS., INC. $ 1,563,092.40 103.85 %
4 PE320 PETERSON CONTRACTORS INC. $ 1,607,915.53 106.83 %
5 GR100 GRAVES CONSTRUCTION CO., INC. $ 1,672,332.68 111.11 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 2

Bid Order: 012 Contract ID: 81-0202-083 Primary County: SAC
Letting Date: 10/19/10 10:00 A.M.

| ( 1 ) GO020 | ( 2 ) DI360 | ( 3 ) CH320
| GODBERSEN-SMITH CONSTRUCTION |DIXON CONSTR. CO. | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 DESIGN NO. 0610; DUAL 198' X 40' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
| | |
0010 2402-2720000 597.000 CY | 20.00000 11940.00] 30.00000 17910.00| 30.00000 17910.00
EXCAVATION, CLASS 20 | | |
0020 2403-0100010 993.000 CY | 415.00000 412095.00] 312.00000 309816.00] 320.00000 317760.00
STRUCTURAL CONCRETE (BRIDGE) \ | |
0030 2404-7775000 39290.000 LB | 0.71000 27895.90| 0.70000 27503.00] 0.80000 31432.00
REINFORCING STEEL \ | |
0040 2404-7775005 190602.000 LB | 0.75000 142951.50] 0.72000 137233.44| 0.70000 133421.40
REINFORCING STEEL, EPOXY COATED \ | |
0050 2407-0551445 24.000 EACH | 5000.00000 120000.00| 5838.00000 140112.00] 6000.00000 144000.00
BEAMS, PRETENSIONED PRESTRESSED \ | |
CONCRETE, D45 \ |
0060 2407-0551505 12.000 EACH | 12000.00000 144000.00] 13292.00000 159504.00] 15000.00000 180000.00
BEAMS, PRETENSIONED PRESTRESSED \ | |
CONCRETE, D105 | | |
0070 2414-6424110 900.000 LF | 44.50000 40050.00]| 57.00000 51300.00 | 40.00000 36000.00
CONCRETE BARRIER RAILING \ | |
0080 2501-0201057 9320.000 LF | 33.00000 307560.00| 35.00000 326200.00] 32.00000 298240.00
PILES, STEEL, HP 10 X 57 \ | |
0090 2501-6335010 560.000 LF | 22.00000 12320.00] 30.00000 16800.00 | 40.00000 22400.00
PREBORED HOLES \ | |
0100 2533-4980005 LUMP | 75000.00000 75000.00| 120000.00000 120000.00|] 154000.00000 154000.00
MOBILIZATION \ |
0110 2601-2638620 1199.000 SY | 36.00000 43164.00| 34.00000 40766.00 | 40.00000 47960.00
MACADAM STONE SLOPE PROTECTION \ | |
SECTION TOTALS | $ 1,336,976.40]| $ 1,347,144.44| $ 1,383,123.40
—————————————————————————————————————————— et T s bt ettt T
SECTION 0002 ROADWAY ITEMS
| | |
0120 2122-5190501 158.000 SY | 80.00000 12640.00| 120.00000 18960.00 | 120.00000 18960.00
PAVED SHOULDER, PORTLAND CEMENT \ | |
CONCRETE (PAVED SHOULDER PANEL FOR \ | |
BRIDGE END DRAIN) \ | |
0130 2301-0690200 909.800 SY | 145.00000 131921.00] 140.00000 127372.00] 150.00000 136470.00
BRIDGE APPROACH, RK-20 | | |
0140 2503-0500400 4.000 EACH | 3500.00000 14000.00| 2500.00000 10000.00 | 4000.00000 16000.00
BRIDGE END DRAIN, RF-40 | \ |
0150 2528-8445110 LUMP | 4000.00000 4000.00| 3400.00000 3400.00| 3000.00000 3000.00
\

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 3
Bid Order: 012 Contract ID: 81-0202-083 Primary County: SAC
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) DI360 | ( 3 ) CH320
| GODBERSEN-SMITH CONSTRUCTION |DIXON CONSTR. CO. |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 2528-8445113 5.000 EACH | 295.00000 1475.00| 295.00000 1475.00| 295.00000 1475.00
FLAGGERS | | |
0170 2601-2643401 5.600 SQ \ 40.00000 224.00] 40.00000 224.00] 40.00000 224.00
TURF REINFORCEMENT MAT | | |
0180 2601-2700010 128.000 SF | 30.00000 3840.00| 30.00000 3840.00] 30.00000 3840.00
OUTLET OR CHANNEL SCOUR PROTECTION | | |
SECTION TOTALS | $ 168,100.00] $ 165,271.00| $ 179,969.00
—————————————————————————————————————————— e
l

CONTRACT TOTALS $ 1,505,076.40| $ 1,512,415.44] $ 1,563,092.40




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 4
Bid Order: 012 Contract ID: 81-0202-083 Primary County: SAC
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) GR100 | ( )
| PETERSON CONTRACTORS INC. | GRAVES CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 DESIGN NO. 0610; DUAL 198' X 40' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
| | |
0010 2402-2720000 597.000 CY | 17.75000 10596.75]| 20.00000 11940.00]|
EXCAVATION, CLASS 20 \ | |
0020 2403-0100010 993.000 CY | 465.25000 461993.25] 430.00000 426990.00]
STRUCTURAL CONCRETE (BRIDGE) \ | |
0030 2404-7775000 39290.000 LB | 0.65000 25538.50] 0.78000 30646.20|
REINFORCING STEEL \ | |
0040 2404-7775005 190602.000 LB | 0.69000 131515.38] 0.76000 144857.52|
REINFORCING STEEL, EPOXY COATED \ | |
0050 2407-0551445 24.000 EACH | 4845.00000 116280.00] 5637.00000 135288.00]
BEAMS, PRETENSIONED PRESTRESSED \ | |
CONCRETE, D45 | |
0060 2407-0551505 12.000 EACH | 11805.00000 141660.00] 12992.00000 155904.00]|
BEAMS, PRETENSIONED PRESTRESSED \ | |
CONCRETE, D105 | | |
0070 2414-6424110 900.000 LF | 54.40000 48960.00| 55.00000 49500.00|
CONCRETE BARRIER RAILING | | |
0080 2501-0201057 9320.000 LF | 29.67000 276524 .40 35.00000 326200.00]
PILES, STEEL, HP 10 X 57 | | |
0090 2501-6335010 560.000 LF | 30.00000 16800.00| 30.00000 16800.00]
PREBORED HOLES | |
0100 2533-4980005 LUMP | 130700.00000 130700.00] 162000.00000 162000.00]|
MOBILIZATION | |
0110 2601-2638620 1199.000 SY | 54.05000 64805.95] 30.00000 35970.00|
MACADAM STONE SLOPE PROTECTION | | |
SECTION TOTALS | S 1,425,374.23| S 1,496,095.72| S
—————————————————————————————————————————— et s Rt e
SECTION 0002 ROADWAY ITEMS
| | |
0120 2122-5190501 158.000 sSY | 75.00000 11850.00] 123.60000 19528.80|
PAVED SHOULDER, PORTLAND CEMENT \ | |
CONCRETE (PAVED SHOULDER PANEL FOR \ | |
BRIDGE END DRAIN) y | |
0130 2301-0690200 909.800 SY | 163.50000 148752 .30 144.20000 131193.16]
BRIDGE APPROACH, RK-20 | | |
0140 2503-0500400 4.000 EACH | 2725.00000 10900.00] 4120.00000 16480.00|
BRIDGE END DRAIN, RF-40 | \ |
0150 2528-8445110 LUMP | 5500.00000 5500.00] 4300.00000 4300.00 |
\

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 5
Bid Order: 012 Contract ID: 81-0202-083 Primary County: SAC
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) GR100 | ( )
| PETERSON CONTRACTORS INC. | GRAVES CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 2528-8445113 5.000 EACH | 295.00000 1475.00| 295.00000 1475.00|
FLAGGERS \ | |
0170 2601-2643401 5.600 SQ | 40.00000 224.00] 125.00000 700.00]
TURF REINFORCEMENT MAT | | |
0180 2601-2700010 128.000 SF | 30.00000 3840.00] 20.00000 2560.00|
OUTLET OR CHANNEL SCOUR PROTECTION | |
SECTION TOTALS | S 182,541.30] S 176,236.96| $
—————————————————————————————————————————— e
CONTRACT TOTALS | S 1,607,915.53] S 1,672,332.68] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10

VENDOR RANKING Page: 013 1
Bid Order: 013 Contract ID: 81-0202-084 Primary County: SAC
Letting Date: 101019 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: CONTRACT SIGNED by GODBERSEN-SMITH CONSTRUCTION CO.
Contract Period: 240 WORK DAYS Approximate Start Date: 04/04/11

Project: NHSX-020-2(84)--3H-81
Work Type: BRIDGE NEW - PPCB
County: SAC Prj Awd Amt: $4,982,377.89
Route: U.S. 20
Location: OVER NORTH RACCOON RIVER 1.6 KM W. OF CO. RD.
M-54

GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

1 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 4,982,377.89 100.00
2 CH320 CHRISTENSEN BROS., INC. $ 5,111,261.20 102.58
3 UNO59 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 5,227,777.15 104.92
4 $
5 $
6 $

MI900 MINNOWA CONSTRUCTION, INC. 6,456,942.80 129.59

DI360 DIXON CONSTRUCTION CO. 5,475,387.50 109.89 %
GR100 GRAVES CONSTRUCTION CO., INC. 3

6,618,596.56 132.84



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 2
Bid Order: 013 Contract ID: 81-0202-084 Primary County: SAC
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) CH320 | ( 3 ) UNO59
| GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC. |UNITED CONTRACTORS INC. AND S
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 DESIGN NO. 0410; DUAL 729'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGES
| | |
0010 2402-2720000 3890.000 cCY | 10.50000 40845.00] 10.00000 38900.00| 30.00000 116700.00
EXCAVATION, CLASS 20 \ | |
0020 2402-2721000 1690.000 cCY | 90.00000 152100.00] 80.00000 135200.00] 55.00000 92950.00
EXCAVATION, CLASS 21 | | |
0030 2403-0100010 5106.900 CY | 350.00000 1787415.00] 300.00000 1532070.00 | 365.00000 1864018.50
STRUCTURAL CONCRETE (BRIDGE) | | |
0040 2404-7775000 420135.000 LB | 0.67000 281490.45| 0.70000 294094.50 | 0.75000 315101.25
REINFORCING STEEL | | |
0050 2404-7775005 571418.000 LB | 0.73000 417135.14| 0.65000 371421.70]| 0.80000 457134.40
REINFORCING STEEL, EPOXY COATED \ | |
0060 2407-0551485 24.000 EACH | 9500.00000 228000.00| 10000.00000 240000.00 | 12000.00000 288000.00
BEAMS, PRETENSIONED PRESTRESSED \ | |
CONCRETE, D85 \ |
0070 2407-0551510 60.000 EACH | 11750.00000 705000.00| 13000.00000 780000.00| 14000.00000 840000.00
BEAMS, PRETENSIONED PRESTRESSED \ | |
CONCRETE, D110 \ |
0080 2408-7800000 35228.000 LB | 2.80000 98638.40| 2.50000 88070.00 | 2.50000 88070.00
STRUCTURAL STEEL \ |
0090 2413-1200000 174.000 LF | 126.00000 21924.00| 130.00000 22620.00] 160.00000 27840.00
STEEL EXTRUSION JOINT WITH NEOPRENE \ |
0100 2413-1200100 174.000 LF | 10.00000 1740.00] 30.00000 5220.00] 30.00000 5220.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0110 2414-6424110 3034.200 LF | 32.00000 97094.40| 35.00000 106197.00] 30.00000 91026.00
CONCRETE BARRIER RAILING \ | |
0120 2501-0201057 5440.000 LF | 30.50000 165920.00| 31.00000 168640.00] 26.00000 141440.00
PILES, STEEL, HP 10 X 57 \ | |
0130 2501-0201473 18320.000 LF | 34.00000 622880.00 | 36.00000 659520.00| 31.00000 567920.00
PILES, STEEL, HP 14 X 73 \ | |
0140 2507-3250005 758.000 SY | 3.00000 2274.00 | 2.00000 1516.00 | 2.00000 1516.00
ENGINEERING FABRIC \ | |
0150 2507-6800061 597.000 TON | 38.00000 22686.00| 38.00000 22686.00| 33.00000 19701.00
REVETMENT, CLASS E | | \
0160 2533-4980005 LUMP | 200000.00000 200000.00| 500000.00000 500000.00|] 151900.00000 151900.00
MOBILIZATION | | |
SECTION TOTALS { $ 4,845,142.39| $ 4,966,155.20] $ 5,068,537.15
—————————————————————————————————————————— et it et ettt T

SECTION 0002 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 11/19/10
Page: 013 3

Bid Order: 013 Contract ID: 81-0202-084 Primary County: SAC
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) CH320 | ( 3 ) UNO59
| GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC. |[UNITED CONTRACTORS INC. AND S
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 2122-5190501 39.500 SY | 85.00000 3357.50] 120.00000 4740.00] 120.00000 4740.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | |
BRIDGE END DRAIN) | | |
0180 2301-0690200 909.700 SY | 140.00000 127358.00| 140.00000 127358.00] 160.00000 145552.00
BRIDGE APPROACH, RK-20 | | |
0190 2503-0500400 1.000 EACH | 4000.00000 4000.00| 9000.00000 9000.00 | 5000.00000 5000.00
BRIDGE END DRAIN, RF-40 | | |
0200 2528-8445110 LUMP | 1000.00000 1000.00| 3000.00000 3000.00| 2940.00000 2940.00
TRAFFIC CONTROL | | |
0210 2601-2643401 1.200 SQ | 200.00000 240.00] 40.00000 48.00 | 40.00000 48.00
TURF REINFORCEMENT MAT | | |
0220 2601-2700010 32.000 SF | 40.00000 1280.00| 30.00000 960.00 | 30.00000 960.00
OUTLET OR CHANNEL SCOUR PROTECTION | | |
SECTION TOTALS | $ 137,235.50] S 145,106.00 | $ 159,240.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 4,982,377.89]| S 5,111,261.20] $ 5,227,777.15




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 4
Bid Order: 013 Contract ID: 81-0202-084 Primary County: SAC
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) DI360 | ( 5 ) MI900 | ( 6 ) GR100
|DIXON CONSTR. CO. | MINNOWA CONSTR., INC. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 DESIGN NO. 0410; DUAL 729'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGES
| | |
0010 2402-2720000 3890.000 cCY | 20.00000 77800.00] 20.00000 77800.00 | 20.00000 77800.00
EXCAVATION, CLASS 20 \ | |
0020 2402-2721000 1690.000 cCY | 200.00000 338000.00] 100.00000 169000.00] 325.00000 549250.00
EXCAVATION, CLASS 21 | | |
0030 2403-0100010 5106.900 CY | 300.00000 1532070.00] 475.00000 2425777.50 | 420.00000 2144898.00
STRUCTURAL CONCRETE (BRIDGE) \ | |
0040 2404-7775000 420135.000 LB | 0.70000 294094.50| 0.75000 315101.25] 0.78000 327705.30
REINFORCING STEEL \ | |
0050 2404-7775005 571418.000 LB | 0.70000 399992.60| 0.90000 514276.20| 0.74000 422849.32
REINFORCING STEEL, EPOXY COATED \ | |
0060 2407-0551485 24.000 EACH | 10895.00000 261480.00| 12000.00000 288000.00 | 11890.00000 285360.00
BEAMS, PRETENSIONED PRESTRESSED \ | |
CONCRETE, D85 \ | |
0070 2407-0551510 60.000 EACH | 13263.00000 795780.00 | 14000.00000 840000.00] 14250.00000 855000.00
BEAMS, PRETENSIONED PRESTRESSED \ | |
CONCRETE, D110 | |
0080 2408-7800000 35228.000 LB | 2.75000 96877.00]| 4.00000 140912.00] 3.00000 105684.00
STRUCTURAL STEEL | | |
0090 2413-1200000 174.000 LF | 120.00000 20880.00| 150.00000 26100.00| 132.00000 22968.00
STEEL EXTRUSION JOINT WITH NEOPRENE | | |
0100 2413-1200100 174.000 LF | 40.00000 6960.00| 40.00000 6960.00 | 40.00000 6960.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0110 2414-6424110 3034.200 LF | 37.00000 112265.40] 38.00000 115299.60] 45.00000 136539.00
CONCRETE BARRIER RAILING \ | |
0120 2501-0201057 5440.000 LF | 32.00000 174080.00] 32.00000 174080.00] 32.00000 174080.00
PILES, STEEL, HP 10 X 57 \ | |
0130 2501-0201473 18320.000 LF | 40.00000 732800.00| 39.00000 714480.00] 37.00000 677840.00
PILES, STEEL, HP 14 X 73 \ | |
0140 2507-3250005 758.000 SY | 2.00000 1516.00]| 3.00000 2274.00| 3.00000 2274.00
ENGINEERING FABRIC \ | |
0150 2507-6800061 597.000 TON | 38.00000 22686.00| 50.00000 29850.00 | 40.00000 23880.00
REVETMENT, CLASS E \ | |
0160 2533-4980005 LUMP | 470000.00000 470000.00| 450000.00000 450000.00| 660000.00000 660000.00
MOBILIZATION \ |
SECTION TOTALS { $ 5,337,281.50] $ 6,289,910.55| $ 6,473,087.62
—————————————————————————————————————————— et et R et et e

SECTION 0002 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 11/19/10
Page: 013 5

Bid Order: 013 Contract ID: 81-0202-084 Primary County: SAC
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) DI36O0 | ( 5 ) MI90O0 | ( 6 ) GR10O
|DIXON CONSTR. CO. |MINNOWA CONSTR., INC. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 2122-5190501 39.500 SY | 120.00000 4740.00| 125.00000 4937.50] 123.60000 4882.20
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0180 2301-0690200 909.700 SY | 140.00000 127358.00| 167.50000 152374.75] 144.20000 131178.74
BRIDGE APPROACH, RK-20 | | |
0190 2503-0500400 1.000 EACH | 3000.00000 3000.00] 4000.00000 4000.00 | 4000.00000 4000.00
BRIDGE END DRAIN, RF-40 | | |
0200 2528-8445110 LUMP | 2000.00000 2000.00| 4200.00000 4200.00| 4440.00000 4440.00
TRAFFIC CONTROL | | |
0210 2601-2643401 1.200 SQ | 40.00000 48.00] 200.00000 240.00| 40.00000 48.00
TURF REINFORCEMENT MAT | | |
0220 2601-2700010 32.000 SF | 30.00000 960.00] 40.00000 1280.00| 30.00000 960.00
OUTLET OR CHANNEL SCOUR PROTECTION | | |
SECTION TOTALS | $ 138,106.00] $ 167,032.25| $ 145,508.94
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 5,475,387.50] $ 6,456,942.80 | S 6,618,596.56




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10

VENDOR RANKING Page: 014 1
Bid Order: 014 Contract ID: 81-0202-085 Primary County: SAC
Letting Date: 101019 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by CHRISTENSEN BROS., INC.
Contract Period: 90 WORK DAYS Late Start Date: 12/06/10

Project: NHSX-020-2(85)--3H-81
Work Type: BRIDGE NEW - PPCB
County: SAC Prj Awd Amt: $819,991.00
Route: U.S. 20
Location: AT 230TH ST./CO. RD. D-27 OVER RELOCATED US

20
CHRISTENSEN BROS., INC.
GFE to DBE responsiveness: Bid Winner - Met 80% of the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CH320 CHRISTENSEN BROS., INC. $ 819,991.00 100.00 %
2 DI360 DIXON CONSTRUCTION CO. $ 834,794.68 101.80 %
3 G0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 865,535.42 105.55 %
4 PE320 PETERSON CONTRACTORS INC. $ 983,873.23 119.98 %
5 GR100 GRAVES CONSTRUCTION CO., INC. $ 1,026,457.32 125.17 %
6 MI900 MINNOWA CONSTRUCTION, INC. $ 1,201,221.00 146.49 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 2
Bid Order: 014 Contract ID: 81-0202-085 Primary County: SAC
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) DI360 | ( 3 ) GO020
| CHRISTENSEN BROS., INC. | DIXON CONSTR. CO. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 DESIGN NO. 0310; A 319'-6 X 30' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
| | |
0010 2402-2720000 340.000 cCY | 30.00000 10200.00] 30.00000 10200.00] 25.00000 8500.00
EXCAVATION, CLASS 20 \ | |
0020 2403-0100010 588.100 CY | 300.00000 176430.00] 325.00000 191132.50] 425.00000 249942 .50
STRUCTURAL CONCRETE (BRIDGE) \ | |
0030 2404-7775000 30069.000 LB | 0.80000 24055.20] 0.70000 21048.30] 0.72000 21649.68
REINFORCING STEEL \ | |
0040 2404-7775005 109754.000 LB | 0.70000 76827 .80 0.72000 79022.88| 0.76000 83413.04
REINFORCING STEEL, EPOXY COATED \ | |
0050 2407-0551445 5.000 EACH | 7000.00000 35000.00] 6158.00000 30790.00| 6000.00000 30000.00
BEAMS, PRETENSIONED PRESTRESSED \ | |
CONCRETE, D45 | | |
0060 2407-0551460 5.000 EACH | 10000.00000 50000.00] 8459.00000 42295.00| 8000.00000 40000.00
BEAMS, PRETENSIONED PRESTRESSED \ |
CONCRETE, D60 | |
0070 2407-0551505 10.000 EACH | 14000.00000 140000.00] 13447.00000 134470.00] 12000.00000 120000.00
BEAMS, PRETENSIONED PRESTRESSED \ | |
CONCRETE, D105 | |
0080 2408-7800000 1272.000 LB | 4.00000 5088.00] 3.00000 3816.00| 2.85000 3625.20
STRUCTURAL STEEL | |
0090 2414-6424110 693.000 LF | 40.00000 27720.00] 70.00000 48510.00| 45.00000 31185.00
CONCRETE BARRIER RAILING \ | |
0100 2501-0201057 4510.000 LF | 31.00000 139810.00] 35.00000 157850.00]| 31.00000 139810.00
PILES, STEEL, HP 10 X 57 \ | |
0110 2501-6335010 300.000 LF | 40.00000 12000.00] 30.00000 9000.00| 22.00000 6600.00
PREBORED HOLES | |
0120 2601-2638620 530.000 SY | 42.00000 22260.00]| 32.00000 16960.00 | 37.00000 19610.00
MACADAM STONE SLOPE PROTECTION \ | |
SECTION TOTALS | S 719,391.00]| S 745,094.68| S 754,335.42
—————————————————————————————————————————— et T s bt ettt T
SECTION 0002 ROADWAY ITEMS
| | |
0130 2505-4008300 100.000 LF | 18.00000 1800.00] 18.00000 1800.00] 18.00000 1800.00
STEEL BEAM GUARDRAIL \ | |
0140 2505-4008400 4.000 EACH | 1500.00000 6000.00| 1500.00000 6000.00] 1500.00000 6000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0150 2505-4021010 4.000 EACH | 250.00000 1000.00| 250.00000 1000.00| 250.00000 1000.00
\ |

STEEL BEAM GUARDRAIL END ANCHOR, BOLTED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 3
Bid Order: 014 Contract ID: 81-0202-085 Primary County: SAC
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) DI360 | ( 3 ) G0020
| CHRISTENSEN BROS., INC. | DIXON CONSTR. CO. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 2505-4021700 4.000 EACH | 1700.00000 6800.00] 1700.00000 6800.00] 1700.00000 6800.00
STEEL BEAM GUARDRAIL END TERMINAL \ |
0170 2518-6910000 4.000 EACH | 500.00000 2000.00] 100.00000 400.00] 150.00000 600.00
SAFETY CLOSURE | | |
0180 2528-8445110 LUMP | 3000.00000 3000.00] 3700.00000 3700.00 | 40000.00000 40000.00
TRAFFIC CONTROL \ | |
0190 2533-4980005 LUMP | 80000.00000 80000.00]| 70000.00000 70000.00 | 55000.00000 55000.00
MOBILIZATION \ | |
SECTION TOTALS | $ 100,600.00] $ 89,700.00] $ 111,200.00
—————————————————————————————————————————— o
!

CONTRACT TOTALS $ 819,991.00] $ 834,794.68| $ 865,535.42




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 4
Bid Order: 014 Contract ID: 81-0202-085 Primary County: SAC
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) GR100 | ( 6 ) MI900
| PETERSON CONTRACTORS INC. | GRAVES CONSTRUCTION CO., INC |MINNOWA CONSTR., INC.
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 DESIGN NO. 0310; A 319'-6 X 30' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
| | |
0010 2402-2720000 340.000 cCY | 18.50000 6290.00]| 32.00000 10880.00]| 50.00000 17000.00
EXCAVATION, CLASS 20 \ | |
0020 2403-0100010 588.100 CY | 520.00000 305812.00] 580.00000 341098.00| 530.00000 311693.00
STRUCTURAL CONCRETE (BRIDGE) \ | |
0030 2404-7775000 30069.000 LB | 0.65000 19544 .85 0.80000 24055.20] 1.00000 30069.00
REINFORCING STEEL \ | |
0040 2404-7775005 109754.000 LB | 0.77000 84510.58| 0.78000 85608.12| 1.00000 109754.00
REINFORCING STEEL, EPOXY COATED \ | |
0050 2407-0551445 5.000 EACH | 8825.00000 44125.00] 6600.00000 33000.00| 7000.00000 35000.00
BEAMS, PRETENSIONED PRESTRESSED \ | |
CONCRETE, D45 | |
0060 2407-0551460 5.000 EACH | 11125.00000 55625.00| 9300.00000 46500.00 | 10000.00000 50000.00
BEAMS, PRETENSIONED PRESTRESSED \ | |
CONCRETE, D60 | | |
0070 2407-0551505 10.000 EACH | 15150.00000 151500.00] 13740.00000 137400.00] 16000.00000 160000.00
BEAMS, PRETENSIONED PRESTRESSED \ |
CONCRETE, D105 | |
0080 2408-7800000 1272.000 LB | 2.85000 3625.20] 3.00000 3816.00] 5.00000 6360.00
STRUCTURAL STEEL | |
0090 2414-6424110 693.000 LF | 46.00000 31878.00] 60.00000 41580.00| 55.00000 38115.00
CONCRETE BARRIER RAILING | | |
0100 2501-0201057 4510.000 LF | 30.06000 135570.60] 32.00000 144320.00] 33.00000 148830.00
PILES, STEEL, HP 10 X 57 | | |
0110 2501-6335010 300.000 LF | 30.00000 9000.00] 30.00000 9000.00] 40.00000 12000.00
PREBORED HOLES | | |
0120 2601-2638620 530.000 SY | 56.40000 29892.00]| 40.00000 21200.00] 40.00000 21200.00
MACADAM STONE SLOPE PROTECTION \ | |
SECTION TOTALS | S 877,373.23]| S 898,457.32| S 940,021.00
—————————————————————————————————————————— e bt bt i
SECTION 0002 ROADWAY ITEMS
| | |
0130 2505-4008300 100.000 LF | 18.00000 1800.00] 25.00000 2500.00| 18.00000 1800.00
STEEL BEAM GUARDRAIL \ | |
0140 2505-4008400 4.000 EACH | 1500.00000 6000.00| 1600.00000 6400.00| 1500.00000 6000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0150 2505-4021010 4.000 EACH | 250.00000 1000.00| 250.00000 1000.00| 250.00000 1000.00
\ |

STEEL BEAM GUARDRAIL END ANCHOR, BOLTED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 5
Bid Order: 014 Contract ID: 81-0202-085 Primary County: SAC
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) GR10O0 | ( 6 ) MIS0O
| PETERSON CONTRACTORS INC. | GRAVES CONSTRUCTION CO., INC |MINNOWA CONSTR., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 2505-4021700 4.000 EACH | 1700.00000 6800.00 | 1700.00000 6800.00 | 1700.00000 6800.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0170 2518-6910000 4.000 EACH | 100.00000 400.00] 450.00000 1800.00| 150.00000 600.00
SAFETY CLOSURE | |
0180 2528-8445110 LUMP | 5500.00000 5500.00] 4500.00000 4500.00| 5000.00000 5000.00
TRAFFIC CONTROL \ | |
0190 2533-4980005 LUMP | 85000.00000 85000.00| 105000.00000 105000.00] 240000.00000 240000.00
MOBILIZATION | |
SECTION TOTALS | S 106,500.00] S 128,000.00] S 261,200.00
—————————————————————————————————————————— e
!

CONTRACT TOTALS $ 983,873.23] $ 1,026,457.32] S 1,201,221.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10

VENDOR RANKING Page: 015 1
Bid Order: 015 Contract ID: 83-C083-047 Primary County: SHELBY
Letting Date: 101019 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by MURPHY HEAVY CONTRACTING CORP.
Contract Period: 95 WORK DAYS Late Start Date: 06/13/11

Project: BROS-C083(47)--8J-83
Work Type: BRIDGE REPLACEMENT - PPCB
County: SHELBY Prj Awd Amt: $715,164.15
Route: 200TH STREET
Location: OVER INDIAN CREEK, APPROXIMATELY 5 MILES
NORTH OF MARNE

MURPHY HEAVY CONTRACTING CORP.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MU120 MURPHY HEAVY CONTRACTING CORP. S 715,164.15 100.00 %
2 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 787,308.78 110.08 %

3 GR100 GRAVES CONSTRUCTION CO., INC. $ 804,836.62 112.53



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 2
Bid Order: 015 Contract ID: 83-C083-047 Primary County: SHELBY
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) MU120 | ( 2 ) GO0020 3 ) GR100
|[MURPHY HEAVY CONTRACTING COR |GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ITEMS FOR A 201'-4 X 24'-0 PPCB BRIDGE
| | |
0010 2101-0850001 0.530 ACRE | 3000.00000 1590.00| 6000.00000 3180.00] 6500.00000 3445.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 1414.000 CY | 10.00000 14140.00] 4.00000 5656.00 | 8.00000 11312.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 2823.000 CY | 4.00000 11292.00] 4.00000 11292.00| 3.00000 8469.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2312-8260051 169.000 TON | 23.00000 3887.00] 25.00000 4225.00 | 24.00000 4056.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0050 2401-6745625 LUMP | 35000.00000 35000.00] 20000.00000 20000.00 | 27000.00000 27000.00
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 165.000 cCY | 20.00000 3300.00]| 18.00000 2970.00| 20.00000 3300.00
EXCAVATION, CLASS 20 | | |
0070 2402-2721000 331.000 CY | 125.00000 41375.00] 150.00000 49650.00| 290.00000 95990.00
EXCAVATION, CLASS 21 | | |
0080 2403-0100010 432.800 CY | 350.00000 151480.00]| 505.00000 218564.00| 405.00000 175284.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0090 2404-7775000 86367.000 LB | 0.65000 56138.55] 0.74000 63911.58| 0.76000 65638.92
REINFORCING STEEL | | |
0100 2407-0551363 8.000 EACH | 7500.00000 60000.00| 8000.00000 64000.00 | 8591.00000 68728.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, C63 | |
0110 2407-0551371 4.000 EACH | 8750.00000 35000.00] 10000.00000 40000.00] 9917.00000 39668.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, C71 | | |
0120 2408-7800000 3234.000 LB | 3.50000 11319.00] 2.80000 9055.20 | 2.30000 7438.20
STRUCTURAL STEEL | | |
0130 2414-6424120 456.700 LF | 58.00000 26488.60]| 50.00000 22835.00 | 60.00000 27402.00
CONCRETE OPEN RAILING | | |
0140 2416-1180072 32.000 LF | 300.00000 9600.00| 350.00000 11200.00]| 472.00000 15104.00
CULVERT, CONCRETE ROADWAY PIPE, 72 IN. | | |
DIA. | | |
0150 2417-1040072 50.000 LF | 150.00000 7500.00| 175.00000 8750.00| 145.00000 7250.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | |
72 IN. DIA. | | |
0160 2501-0201057 1680.000 LF | 35.00000 58800.00| 39.00000 65520.00 | 31.00000 52080.00
PILES, STEEL, HP 10 X 57 | | |
0170 2501-5775000 1809.000 SF | 21.00000 37989.00] 20.00000 36180.00| 16.00000 28944.00
| |

PILES, STEEL SHEET



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 3

Bid Order: 015 Contract ID: 83-C083-047 Primary County: SHELBY
Letting Date: 10/19/10 10:00 A.M.

| ( 1 ) MU120 | ( 2 ) GO020 [ ( 3 ) GR10O0
IMURPHY HEAVY CONTRACTING COR |GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC.
| |

LINE NO / ITEM CODE / ALT |

CLEAN-OUT OF SILT FENCE
SECTION TOTALS

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0180 2501-6335010 160.000 LF | 55.00000 8800.00| 26.00000 4160.00| 30.00000 4800.00
PREBORED HOLES | | |

0190 2505-4008300 25.000 LF | 13.00000 325.00] 18.00000 450.00 | 15.00000 375.00
STEEL BEAM GUARDRAIL \ | |

0200 2505-4008400 4.000 EACH | 1800.00000 7200.00| 1500.00000 6000.00 | 1660.00000 6640.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION \ | |

0210 2505-4021010 4.000 EACH | 180.00000 720.00| 200.00000 800.00] 175.00000 700.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |

0220 2505-4021700 4.000 EACH | 1800.00000 7200.00]| 1740.00000 6960.00] 1700.00000 6800.00
STEEL BEAM GUARDRAIL END TERMINAL \ |

0230 2507-3250005 2170.000 sSY | 3.50000 7595.00]| 1.75000 3797.50] 3.00000 6510.00
ENGINEERING FABRIC | | \

0240 2507-6800042 1850.000 TON | 40.00000 74000.00] 35.00000 64750.00] 36.00000 66600.00
REVETMENT, CLASS D | | |

0250 2518-6910000 4,000 EACH | 100.00000 400.00] 25.00000 100.00] 250.00000 1000.00
SAFETY CLOSURE \ | |

0260 2526-8285000 LUMP | 4500.00000 4500.00] 3300.00000 3300.00] 4500.00000 4500.00
CONSTRUCTION SURVEY \ | |

0270 2528-8445110 LUMP | 2500.00000 2500.00] 3500.00000 3500.00] 4300.00000 4300.00
TRAFFIC CONTROL \ | |

0280 2533-4980005 LUMP | 30000.00000 30000.00] 50000.00000 50000.00| 55000.00000 55000.00
MOBILIZATION \ | |

0290 2601-2634100 2.000 ACRE | 700.00000 1400.00] 700.00000 1400.00] 700.00000 1400.00
MULCHING \ | |

0300 2601-2636043 2.000 ACRE | 1300.00000 2600.00] 1200.00000 2400.00| 1200.00000 2400.00
SEEDING AND FERTILIZING (RURAL) \ | |

0310 2602-0000020 545.000 LF | 4.00000 2180.00] 3.50000 1907.50] 3.50000 1907.50
SILT FENCE \ | |

0320 2602-0000030 50.000 LF | 6.00000 300.00] 5.00000 250.00] 5.00000 250.00
SILT FENCE FOR DITCH CHECKS \ | |

0330 2602-0000090 545.000 LF | 1.00000 545.00] 1.00000 545.00| 1.00000 545.00

|
!

S 715,164.15]| $ 787,308.78]| $ 804,836.62

CONTRACT TOTALS | S 715,164.15| S 787,308.78 | $ 804,836.62




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10

VENDOR RANKING Page: 0le 1
Bid Order: 016 Contract ID: 86-0306-146 Primary County: TAMA
Letting Date: 101019 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by GUS CONSTRUCTION CO., INC.
Contract Period: 95 WORK DAYS Late Start Date: 05/23/11

Project: TJ-030-6(146)--2M-86
Work Type: RCB CULVERT NEW - TRIPLE BOX
County: TAMA Prj Awd Amt: $613,268.31
Route: U.S. 30
Location: ON OLD US 30 IN TAMA OVER MUD CREEK

1 GU100 GUS CONSTRUCTION CO., INC. $ 613,268.31 100.00
2 WI240 WINFIELD CONTRACTORS INC. $ 626,662.85 102.18
3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 626,830.54 102.21
4 MU181 MUSCATINE BRIDGE CO., INC. $ 648,716.03 105.78
5 TA060 TAYLOR CONSTRUCTION, INC. $ 649,863.00 105.96
6 MC201 MCCULLEY CULVERT, INC. $ 677,553.78 110.48
7 TS020 TSCHIGGFRIE EXCAVATING CO. $ 1,002,835.07 163.52



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 2
Bid Order: 016 Contract ID: 86-0306-146 Primary County: TAMA
Letting Date: 10/19/10 10:00 A.M.

| ( 1 ) GU100 | ( 2 ) WI240 | ( 3 ) 10081

|GUS CONSTRUCTION CO., INC. |WINFIELD CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e

SECTION 0001 TRIPLE 10' X 10' X 132' RCB CULVERT

|
0010 2101-0850001 1.600 ACRE | 4200.00000 6720.00]| 4000.00000 6400.00| 4206.38000 6730.21
CLEARING AND GRUBBING \ | |
0020 2102-2710070 5134.000 CY | 10.50000 53907.00] 10.00000 51340.00] 10.52000 54009.68
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2102-2712015 5.000 CY | 110.00000 550.00] 100.00000 500.00] 105.16000 525.80
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0040 2115-0100000 391.000 CY | 42.00000 16422.00]| 41.40000 16187.40| 43.54000 17024.14
MODIFIED SUBBASE | | |
0050 2121-7425010 308.400 TON | 26.00000 8018.40] 24.00000 7401.60 | 25.24000 7784.02
GRANULAR SHOULDERS, TYPE A | | |
0060 2123-7450000 6.800 STA | 225.00000 1530.00]| 200.00000 1360.00 | 210.32000 1430.18
SHOULDER CONSTRUCTION, EARTH | | |
0070 2301-1033095 907.000 SY | 62.00000 56234.00] 52.00000 47164.00 | 54.68000 49594.76
STANDARD OR SLIP FORM PORTLAND CEMENT \ | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 9.5 IN. | | |
0080 2401-6745625 LUMP | 14000.00000 14000.00]| 40000.00000 40000.00 | 25000.00000 25000.00
REMOVAL OF EXISTING BRIDGE \ | |
0090 2402-0425030 179.000 CY | 28.00000 5012.00| 40.00000 7160.00 | 50.00000 8950.00
GRANULAR BACKFILL | | |
0100 2402-0875150 3950.000 CY | 0.70000 2765.00| 2.70000 10665.00 | 1.26000 4977.00
COMPACTION WITH MOISTURE CONTROL | \ |
(STRUCTURES) | | |
0110 2402-2720000 2555.000 CY | 6.85000 17501.75] 12.00000 30660.00 | 20.00000 51100.00
EXCAVATION, CLASS 20 | | |
0120 2403-0100020 651.100 CY | 375.00000 244162 .50 319.00000 207700.90] 285.00000 185563.50
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0130 2404-7775000 84026.000 LB | 0.76000 63859.76| 1.00000 84026.00 | 0.75000 63019.50
REINFORCING STEEL \ | |
0140 2502-8212034 460.000 LF | 11.00000 5060.00 | 10.00000 4600.00 | 10.52000 4839.20
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0150 2502-8220196 6.000 EACH | 265.00000 1590.00] 250.00000 1500.00 | 262.90000 1577.40
SUBDRAIN OUTLET, RF-19E | \ |
0160 2505-4008120 500.000 LF | 4.50000 2250.00]| 4.50000 2250.00] 6.00000 3000.00
REMOVAL OF STEEL BEAM GUARDRAIL \ | |
0170 2507-3250005 1425.000 SY | 2.90000 4132.50] 2.00000 2850.00] 2.10000 2992.50
\

ENGINEERING FABRIC | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 3
Bid Order: 016 Contract ID: 86-0306-146 Primary County: TAMA
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) GU100 | ( 2 ) WI240 | ( 3 ) I0081
|GUS CONSTRUCTION CO., INC. |WINFIELD CONTRACTORS INC. |IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 2507-6800061 1925.000 TON | 36.00000 69300.00] 33.00000 63525.00 | 34.70000 66797.50
REVETMENT, CLASS E \ | |
0190 2510-6745850 907.000 SY | 6.50000 5895.50| 6.00000 5442.00| 6.31000 5723.17
REMOVAL OF PAVEMENT \ | |
0200 2518-6910000 4.000 EACH | 175.00000 700.00] 150.00000 600.00 | 157.74000 630.96
SAFETY CLOSURE \ | |
0210 2527-9263109 13.610 STA | 85.00000 1156.85] 75.00000 1020.75] 78.87000 1073.42
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0220 2528-8445110 LUMP | 2500.00000 2500.00| 2400.00000 2400.00] 2523.83000 2523.83
TRAFFIC CONTROL \ | |
0230 2533-4980005 LUMP | 27000.00000 27000.00| 30000.00000 30000.00| 60000.00000 60000.00
MOBILIZATION | |
0240 2602-0000020 531.000 LF | 3.75000 1991.25]| 2.00000 1062.00 | 2.10000 1115.10
SILT FENCE \ | |
0250 2602-0000030 210.000 LF | 4.00000 840.00] 3.50000 735.00] 2.89000 606.90
SILT FENCE FOR DITCH CHECKS | | |
0260 2602-0000090 213.000 LF | 0.60000 127.80] 0.40000 85.20 | 0.79000 168.27
CLEAN-OUT OF SILT FENCE | | |
0270 2602-0000100 70.000 LF | 0.60000 42.00] 0.40000 28.00] 1.05000 73.50
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | S 613,268.31] S 626,662.85]| $ 626,830.54
—————————————————————————————————————————— e
!

$ 613,268.31] $ 626,662.85]| $ 626,830.54




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 4
Bid Order: 016 Contract ID: 86-0306-146 Primary County: TAMA
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) MU181 | ( 5 ) TAO06O | ( 6 ) MC201
|[MUSCATINE BRIDGE CO., INC. | TAYLOR CONSTRUCTION, INC. |[MCCULLEY CULVERT, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TRIPLE 10' X 10" X 132' RCB CULVERT
| | |
0010 2101-0850001 1.600 ACRE | 3750.00000 6000.00 | 4000.00000 6400.00| 7000.00000 11200.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 5134.000 CY | 9.00000 46206.00] 10.00000 51340.00| 7.50000 38505.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2102-2712015 5.000 CY | 45.00000 225.00| 100.00000 500.00] 45.00000 225.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0040 2115-0100000 391.000 CY | 36.00000 14076.00 | 41.40000 16187.40 | 33.55000 13118.05
MODIFIED SUBBASE \ | |
0050 2121-7425010 308.400 TON | 19.00000 5859.60] 24.00000 7401.60]| 20.25000 6245.10
GRANULAR SHOULDERS, TYPE A | | |
0060 2123-7450000 6.800 STA | 120.00000 816.00] 200.00000 1360.00| 200.00000 1360.00
SHOULDER CONSTRUCTION, EARTH | | |
0070 2301-1033095 907.000 SY | 49.00000 44443.00 | 52.00000 47164.00 | 55.00000 49885.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 9.5 IN. | | |
0080 2401-6745625 LUMP | 37420.00000 37420.00| 25000.00000 25000.00| 45000.00000 45000.00
REMOVAL OF EXISTING BRIDGE | | |
0090 2402-0425030 179.000 CY | 28.00000 5012.00] 32.00000 5728.00 | 32.00000 5728.00
GRANULAR BACKFILL | | |
0100 2402-0875150 3950.000 CY | 1.50000 5925.00] 0.50000 1975.00] 2.00000 7900.00
COMPACTION WITH MOISTURE CONTROL | | |
(STRUCTURES) | | |
0110 2402-2720000 2555.000 CY | 14.00000 35770.00| 25.00000 63875.00 | 13.00000 33215.00
EXCAVATION, CLASS 20 | | |
0120 2403-0100020 651.100 CY \ 340.00000 221374.00| 322.00000 209654.20| 352.00000 229187.20
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0130 2404-7775000 84026.000 LB | 0.90000 75623.40| 0.80000 67220.80 | 0.93000 78144.18
REINFORCING STEEL | | |
0140 2502-8212034 460.000 LF | 6.00000 2760.00 | 10.00000 4600.00] 5.80000 2668.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0150 2502-8220196 6.000 EACH | 175.00000 1050.00] 250.00000 1500.00] 125.00000 750.00
SUBDRAIN OUTLET, RF-19E | | |
0160 2505-4008120 500.000 LF | 3.00000 1500.00] 4.50000 2250.00 | 5.50000 2750.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0170 2507-3250005 1425.000 SY | 2.20000 3135.00] 2.00000 2850.00 | 2.65000 3776.25
\ | |

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 5
Bid Order: 016 Contract ID: 86-0306-146 Primary County: TAMA
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) MU181 | ( 5 ) TA060 | ( 6 ) MC201
|IMUSCATINE BRIDGE CO., INC. | TAYLOR CONSTRUCTION, INC. |[MCCULLEY CULVERT, INC.
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0180 2507-6800061 1925.000 TON | 38.00000 73150.00] 33.00000 63525.00]| 37.00000 71225.00
REVETMENT, CLASS E \ | |
0190 2510-6745850 907.000 SY | 8.00000 7256.00] 6.00000 5442 .00 5.50000 4988.50
REMOVAL OF PAVEMENT \ | |
0200 2518-6910000 4.000 EACH | 150.00000 600.00] 150.00000 600.00] 150.00000 600.00
SAFETY CLOSURE \ |
0210 2527-9263109 13.610 STA | 73.83000 1004.83]| 75.00000 1020.75] 75.00000 1020.75
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0220 2528-8445110 LUMP | 2500.00000 2500.00 | 2400.00000 2400.00| 2400.00000 2400.00
TRAFFIC CONTROL \ | |
0230 2533-4980005 LUMP | 55100.00000 55100.00] 60000.00000 60000.00| 65000.00000 65000.00
MOBILIZATION \ |
0240 2602-0000020 531.000 LF | 2.00000 1062.00| 2.00000 1062.00 | 3.00000 1593.00
SILT FENCE \ | |
0250 2602-0000030 210.000 LF | 3.50000 735.00]| 2.75000 577.50| 4.00000 840.00
SILT FENCE FOR DITCH CHECKS \ | |
0260 2602-0000090 213.000 LF | 0.40000 85.20] 0.75000 159.75] 0.75000 159.75
CLEAN-OUT OF SILT FENCE | | |
0270 2602-0000100 70.000 LF | 0.40000 28.00] 1.00000 70.00 | 1.00000 70.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS { $ 648,716.03] $ 649,863.00] $ 677,553.78
—————————————————————————————————————————— et et et et et ettt T

CONTRACT TOTALS | $ 648,716.03] $ 649,863.00] $ 677,553.78




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 6
Bid Order: 016 Contract ID: 86-0306-146 Primary County: TAMA
Letting Date: 10/19/10 10:00 A.M.
| ( 7 ) Ts020 | ( ) | )
| TSCHIGGFRIE EXCAV. CO. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TRIPLE 10' X 10" X 132" RCB CULVERT
| | |
0010 2101-0850001 1.600 ACRE | 9375.00000 15000.00| |
CLEARING AND GRUBBING | | |
0020 2102-2710070 5134.000 cCY | 6.85000 35167.90| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2102-2712015 5.000 CY | 250.00000 1250.00] |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0040 2115-0100000 391.000 cCY | 38.05000 14877.55]| |
MODIFIED SUBBASE \ | |
0050 2121-7425010 308.400 TON | 29.42000 9073.13] |
GRANULAR SHOULDERS, TYPE A | | |
0060 2123-7450000 6.800 STA | 1361.76000 9259.97| |
SHOULDER CONSTRUCTION, EARTH | | |
0070 2301-1033095 907.000 SY | 70.24000 63707.68| |
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 9.5 IN. | | |
0080 2401-6745625 LUMP | 32920.00000 32920.00| |
REMOVAL OF EXISTING BRIDGE | | |
0090 2402-0425030 179.000 cCY | 75.12000 13446.48| |
GRANULAR BACKFILL | | |
0100 2402-0875150 3950.000 CY | 5.26000 20777.00] |
COMPACTION WITH MOISTURE CONTROL | | |
(STRUCTURES) | | |
0110 2402-2720000 2555.000 CY \ 18.23000 46577.65]| |
EXCAVATION, CLASS 20 | | |
0120 2403-0100020 651.100 CY | 775.74000 505084 .31 |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0130 2404-7775000 84026.000 LB | 1.07000 89907.82| |
REINFORCING STEEL | | |
0140 2502-8212034 460.000 LF | 9.77000 4494 .20 |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0150 2502-8220196 6.000 EACH | 144.64000 867.84] |
SUBDRAIN OUTLET, RF-19E | | |
0160 2505-4008120 500.000 LF | 4.00000 2000.00] |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0170 2507-3250005 1425.000 SY | 2.58000 3676.50] |
\

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 7
Bid Order: 016 Contract ID: 86-0306-146 Primary County: TAMA
Letting Date: 10/19/10 10:00 A.M.
| ( 7 ) TS020 | ( ) I ( )
| TSCHIGGFRIE EXCAV. CO. | |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0180 2507-6800061 1925.000 TON | 38.00000 73150.00] |
REVETMENT, CLASS E | | |
0190 2510-6745850 907.000 SY | 5.63000 5106.41| |
REMOVAL OF PAVEMENT \ | |
0200 2518-6910000 4.000 EACH | 100.00000 400.00| |
SAFETY CLOSURE | | |
0210 2527-9263109 13.610 STA | 137.50000 1871.38]| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0220 2528-8445110 LUMP | 7350.00000 7350.00] |
TRAFFIC CONTROL | |
0230 2533-4980005 LUMP | 45000.00000 45000.00] |
MOBILIZATION | | |
0240 2602-0000020 531.000 LF | 2.00000 1062.00]| |
SILT FENCE \ | |
0250 2602-0000030 210.000 LF | 2.75000 577.50] |
SILT FENCE FOR DITCH CHECKS \ | |
0260 2602-0000090 213.000 LF | 0.75000 159.75] |
CLEAN-OUT OF SILT FENCE | | |
0270 2602-0000100 70.000 LF | 1.00000 70.00] |
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | S 1,002,835.07] S | $
—————————————————————————————————————————— et et et et et ettt T
CONTRACT TOTALS | S 1,002,835.07] S | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10
VENDOR RANKING Page: 017 1

Bid Order: 017 Contract ID: 91-0352-309 Primary County: WARREN
Letting Date: 101019 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by HERBERGER CONSTR. CO., INC.
Contract Period: By Individual Site Numbers

Project: ISSN-035-2(309)45--1T-91 Project: ISSN-035-2(394)45--1T-91
Work Type: BRIDGE AND APPROACHES - STEEL GIRDER Work Type: BRIDGE AND APPROACHES - STEEL GIRDER
County: WARREN Prj Awd Amt: $1,772,432.14 County: WARREN Prj Awd Amt: $1,475,254.70
Route: I-35 Route: I-35
Location: OVER SOUTH RIVER 1.5 MILES SOUTH OF Location: OVER SOUTH RIVER, 1.5 MILES SOUTH OF
G-64 (NBL) G-64 (SBL)
PLUS ITEM TOTAL % OVER
RANK VENDOR NO./NAME TIME BID BID LOW BID
1 HE420 HERBERGER CONSTRUCTION CO., INC. $ 3,247,686.84 $ 3,697,686.84 100.00 %
2 UNO059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 3,486,153.04 $ 3,936,153.04 106.44 %
$ 3,887,957.80 $ 4,337,957.80 117.31 %

3 JE200 JENSEN CONSTRUCTION CO.



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 11/19/10
Page: 017 2

EXCAVATION, CLASS 12, BOULDERS OR ROCK

Bid Order: 017 Contract ID: 91-0352-309 Primary County: WARREN
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) UNO59 | ( 3 ) JE200
| HERBERGER CONSTR. CO., INC. |UNITED CONTRACTORS INC. AND |JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 DESIGN NO. 310; 240'-0 X 40'-0 ROLLED STEEL BEAM BRIDGE WARREN COUNTY ISSN-035-2(309)45--1T-91
| | |
0010 2401-6745625 LUMP | 72000.00000 72000.00] 57500.00000 57500.00| 72000.00000 72000.00
REMOVAL OF EXISTING BRIDGE \ | |
0020 2402-2720000 389.000 cCY | 18.00000 7002.00| 25.00000 9725.00 | 25.00000 9725.00
EXCAVATION, CLASS 20 \ | |
0030 2402-2721000 297.000 CY | 128.00000 38016.00] 159.50000 47371.50] 225.00000 66825.00
EXCAVATION, CLASS 21 | | |
0040 2403-0100010 590.000 CY | 440.00000 259600.00 | 410.00000 241900.00 | 475.00000 280250.00
STRUCTURAL CONCRETE (BRIDGE) \ | |
0050 2404-7775000 33224.000 LB | 0.79000 26246.96| 0.74000 24585.76| 0.75000 24918.00
REINFORCING STEEL \ | |
0060 2404-7775005 110725.000 LB | 0.73000 80829.25| 0.74000 81936.50| 0.90000 99652.50
REINFORCING STEEL, EPOXY COATED \ | |
0070 2408-7800000 295744.000 LB | 1.12000 331233.28] 1.06000 313488.64| 1.24000 366722.56
STRUCTURAL STEEL \ |
0080 2414-6424038 514.900 LF | 45.00000 23170.50] 43.50000 22398.15] 55.00000 28319.50
CONCRETE BARRIER RAIL, 3'-8" | \ |
0090 2501-0201057 3135.000 LF | 33.00000 103455.00] 35.90000 112546.50] 45.00000 141075.00
PILES, STEEL, HP 10 X 57 \ | |
0100 2501-6335010 140.000 LF | 38.00000 5320.00| 25.60000 3584.00 | 60.00000 8400.00
PREBORED HOLES \ |
0110 2507-3250005 2265.000 SY | 2.25000 5096.25| 2.75000 6228.75| 4.00000 9060.00
ENGINEERING FABRIC \ | |
0120 2507-6800061 2200.000 TON | 46.00000 101200.00] 50.70000 111540.00] 54.00000 118800.00
REVETMENT, CLASS E | | \

SECTION TOTALS y $ 1,053,169.24| $ 1,032,804.80] $ 1,225,747.56
—————————————————————————————————————————— et T s bt ettt T
SECTION 0002 ROADWAY ITEMS WARREN COUNTY ISSN-035-2(309)45--1T-91

| | |
0130 2101-0850001 0.700 ACRE | 11800.00000 8260.00]| 12000.00000 8400.00 | 11500.00000 8050.00
CLEARING AND GRUBBING \ | |
0140 2101-0850002 66.000 UNIT | 15.40000 1016.40]| 44.50000 2937.00] 15.00000 990.00
CLEARING AND GRUBBING \ | |
0150 2102-0425070 1908.000 TON | 18.30000 34916.40| 22.75000 43407.00 | 17.75000 33867.00
SPECIAL BACKFILL \ |
0160 2102-2710070 2177.000 CY | 11.30000 24600.10] 4.80000 10449.60 | 11.00000 23947.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0170 2102-2712015 20.000 cCY | 14.85000 297.00] 69.50000 1390.00] 14.50000 290.00
\ | |
| |

FRAGMENTS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 3
Bid Order: 017 Contract ID: 91-0352-309 Primary County: WARREN
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) UN0O59 | ( 3 ) JE200
| HERBERGER CONSTR. CO., INC. |UNITED CONTRACTORS INC. AND |JENSEN CONSTRUCTION CO.

LINE NO / ITEM CODE / ALT \ | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— T e e e St

0180 2102-2713070 1138.000 CY | 11.30000 12859.40] 11.70000 13314.60] 11.00000 12518.00
EXCAVATION, CLASS 13, ROADWAY AND BORRO | |

0190 2105-8425015 930.000 CY | 20.00000 18600.00] 5.45000 5068.50] 19.50000 18135.00
TOPSOIL, STRIP, SALVAGE AND SPREAD \ |

0200 2107-0875100 1531.000 CY | 1.35000 2066.85] 1.90000 2908.90] 1.30000 1990.30
COMPACTION WITH MOISTURE CONTROL \ | |

0210 2115-0100000 292.700 CY | 38.00000 11122.60] 40.50000 11854.35| 37.00000 10829.90
MODIFIED SUBBASE \ | |

0220 2122-5190501 57.800 SY | 54.00000 3121.20] 130.00000 7514.00 | 135.00000 7803.00
PAVED SHOULDER, PORTLAND CEMENT \ | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |

0230 2123-7450000 3.300 STA | 590.00000 1947.00| 840.00000 2772.00] 575.00000 1897.50
SHOULDER CONSTRUCTION, EARTH | | |

0240 2301-0690200 506.600 SY | 137.00000 69404.20] 165.00000 83589.00| 167.50000 84855.50
BRIDGE APPROACH, RK-20 | \ |

0250 2301-1034120 609.200 SY | 74.00000 45080.80] 70.00000 42644.00| 62.75000 38227.30
STANDARD OR SLIP FORM PORTLAND CEMENT \ | |
CONCRETE PAVEMENT, CLASS C, CLASS 3I \ | |
DURABILITY, 12 IN. | | |

0260 2301-6911722 LUMP | 600.00000 600.00| 500.00000 500.00] 500.00000 500.00
PORTLAND CEMENT CONCRETE PAVEMENT \ |
SAMPLES \ | I

0270 2303-6911000 LUMP | 500.00000 500.00] 3735.00000 3735.00] 1000.00000 1000.00
HOT MIX ASPHALT PAVEMENT SAMPLES \ | |

0280 2304-0100000 4114.000 SY | 45.50000 187187.00| 57.00000 234498.00| 56.45000 232235.30
DETOUR PAVEMENT | |

0290 2412-0000100 1501.600 SY | 3.35000 5030.36] 2.75000 4129.40] 3.00000 4504. 80
LONGITUDINAL GROOVING IN CONCRETE \ | |

0300 2417-1040015 536.000 LF | 30.80000 16508.80] 25.00000 13400.00| 30.00000 16080.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
15 IN. DIA. | | |

0310 2417-2307015 400.000 LF | 61.75000 24700.00]| 105.00000 42000.00] 60.00000 24000.00
DRAIN, CORRUGATED METAL SLOTTED PIPE, \ | |
15 IN., W/6 IN. GRATE | | |

0320 2417-5895015 4.000 EACH | 1340.00000 5360.00] 1300.00000 5200.00] 1300.00000 5200.00
BEVELED PIPE AND GUARD, 15 INCH \ | |

0330 2502-6745952 110.000 LF | 10.20000 1122.00]| 9.05000 995.50| 10.00000 1100.00
REMOVAL OF SUBDRAIN \ | |

0340 2502-8212034 324.000 LF | 18.50000 5994.00]| 16.00000 5184.00] 18.00000 5832.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |

| |

DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 4
Bid Order: 017 Contract ID: 91-0352-309 Primary County: WARREN
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) UNO059 | ( 3 ) JE200
|HERBERGER CONSTR. CO., INC. |UNITED CONTRACTORS INC. AND | JENSEN CONSTRUCTION CO.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0350 2502-8220196 4.000 EACH | 260.00000 1040.00]| 430.00000 1720.00] 250.00000 1000.00
SUBDRAIN OUTLET, RF-19E | | |

0360 2503-0500400 1.000 EACH | 2800.00000 2800.00] 3100.00000 3100.00] 4500.00000 4500.00
BRIDGE END DRAIN, RF-40 | \ |

0370 2505-4008120 212.500 LF | 4.50000 956.25] 5.00000 1062.50] 7.00000 1487.50
REMOVAL OF STEEL BEAM GUARDRAIL | |

0380 2505-4008300 375.000 LF | 12.00000 4500.00| 12.00000 4500.00 | 12.00000 4500.00
STEEL BEAM GUARDRAIL \ | |

0390 2505-4008400 2.000 EACH | 1500.00000 3000.00] 1500.00000 3000.00| 1500.00000 3000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |

0400 2505-4021010 2.000 EACH | 200.00000 400.00] 200.00000 400.00] 200.00000 400.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |

0410 2505-4021700 1.000 EACH | 1740.00000 1740.00| 1740.00000 1740.00] 1740.00000 1740.00
STEEL BEAM GUARDRAIL END TERMINAL | | |

0420 2510-6745850 3332.000 SY | 11.00000 36652.00] 8.80000 29321.60| 6.90000 22990.80
REMOVAL OF PAVEMENT | | |

0430 2518-6910000 4.000 EACH | 80.00000 320.00] 100.00000 400.00] 100.00000 400.00
SAFETY CLOSURE | | |

0440 2519-3280000 240.000 LF | 10.00000 2400.00| 10.00000 2400.00| 10.00000 2400.00
FENCE, FIELD | |

0450 2519-3300400 8.000 EACH | 155.00000 1240.00| 150.00000 1200.00| 150.00000 1200.00
FIELD FENCE BRACE PANELS | | |

0460 2526-8285000 LUMP | 7000.00000 7000.00| 5250.00000 5250.00 | 5222.00000 5222.00
CONSTRUCTION SURVEY | | |

0470 2527-9263005 348.000 EACH | 2.20000 765.60] 3.00000 1044.00] 2.15000 748.20
RAISED PAVEMENT MARKERS | | |

0480 2527-9263109 296.710 sSTA | 19.90000 5904 .53 11.85000 3516.01| 9.75000 2892.92
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |

0490 2527-9263130 91.040 STA | 98.00000 8921.92| 100.00000 9104.00 | 105.00000 9559.20
REMOVABLE TAPE MARKINGS | | |

0500 2527-9263137 8.000 EACH | 66.00000 528.00] 125.00000 1000.00| 75.00000 600.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |

0510 2527-9263180 282.650 STA | 14.40000 4070.16| 15.00000 4239.75] 11.75000 3321.14
PAVEMENT MARKINGS REMOVED | | |

0520 2527-9263190 8.000 EACH | 51.00000 408.00] 75.00000 600.00 | 80.00000 640.00
SYMBOLS AND LEGENDS REMOVED | | |

0530 2528-8400048 112.500 LF | 17.60000 1980.00| 28.00000 3150.00] 14.90000 1676.25
TEMPORARY BARRIER RATL, CONCRETE | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 5
Bid Order: 017 Contract ID: 91-0352-309 Primary County: WARREN
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) UNO59 | ( 3 ) JE200
|HERBERGER CONSTR. CO., INC. |UNITED CONTRACTORS INC. AND | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it e et ittt
0540 2528-8400157 4.000 EACH | 5100.00000 20400.00| 5000.00000 20000.00| 5000.00000 20000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | |
0550 2528-8445110 LUMP | 20100.00000 20100.00] 45000.00000 45000.00 | 32500.00000 32500.00
TRAFFIC CONTROL \ | |
0560 2533-4980005 LUMP | 37000.00000 37000.00| 114800.00000 114800.00| 156000.00000 156000.00
MOBILIZATION | |
0570 2551-0000110 1.000 EACH | 1740.00000 1740.00] 1750.00000 1750.00] 1600.00000 1600.00
TEMP CRASH CUSHION | | |
0580 2599-9999005 1.000 EACH | 3500.00000 3500.00] 3500.00000 3500.00 | 3500.00000 3500.00
("EACH' ITEM) STEEL BEAM GUARDRAIL | | |
MEDIAN END TERMINAL | | |
0590 2601-2634100 1.000 ACRE | 700.00000 700.00] 700.00000 700.00] 700.00000 700.00
MULCHING | | |
0600 2601-2636015 0.600 ACRE | 1380.00000 828.00] 1380.00000 828.00| 1380.00000 828.00
NATIVE GRASS SEEDING | | |
0610 2601-2636043 0.400 ACRE | 1380.00000 552.00| 1380.00000 552.00] 1380.00000 552.00
SEEDING AND FERTILIZING (RURAL) | | |
0620 2601-2638352 80.800 SQ | 13.40000 1082.72| 13.40000 1082.72| 13.40000 1082.72
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0630 2601-2640350 50.400 SQ | 14.90000 750.96| 14.90000 750.96 | 14.90000 750.96
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT | | |
0640 2601-2642100 1.000 ACRE | 276.00000 276.00| 276.00000 276.00 | 276.00000 276.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0650 2601-2643110 27.300 MGAL | 60.00000 1638.00] 60.00000 1638.00] 60.00000 1638.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0660 2601-2643401 1.000 SQ | 250.00000 250.00| 250.00000 250.00 | 250.00000 250.00
TURF REINFORCEMENT MAT | | |
0670 2601-2700010 32.000 SF | 16.00000 512.00| 16.00000 512.00| 16.00000 512.00
OUTLET OR CHANNEL SCOUR PROTECTION | | |
0680 2602-0000020 900.000 LF \ 1.90000 1710.00] 1.90000 1710.00] 1.90000 1710.00
SILT FENCE | | |
0690 2602-0000030 135.000 LF | 3.00000 405.00] 3.00000 405.00| 3.00000 405.00
SILT FENCE FOR DITCH CHECKS | | |
0700 2602-0000090 360.000 LF | 0.50000 180.00] 0.50000 180.00] 0.50000 180.00
CLEAN-OUT OF SILT FENCE | | |
0710 2602-0000100 45.000 LF | 1.00000 45.00] 1.00000 45.00 | 1.00000 45.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | S 656,590.25] S 816,618.39] $ 824,660.29
—————————————————————————————————————————— B e et e
SECTION 0003 ALTERNATE 'AA' OPTION 1; PCC PAVED SHOULDER; BID THIS SECTION OF 'AA' OPTION 1 IS CHOSEN, WARREN ISSN-035-2(309)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 6
Bid Order: 017 Contract ID: 91-0352-309 Primary County: WARREN
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) UNO059 | ( 3 ) JE200
|HERBERGER CONSTR. CO., INC. |UNITED CONTRACTORS INC. AND | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0720 2102-0425070 662.700 TON | 18.00000 11928.60] | 17.75000 11762.93
SPECIAL BACKFILL | | |
0730 2122-5190007 934.700 SY | 51.50000 48137.05] | 45.25000 42295.18
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
0740 2548-0000200 7.900 STA | 330.00000 2607.00] | 325.00000 2567.50
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
SECTION TOTALS | $ 62,672.65]| $ | $ 56,625.61
—————————————————————————————————————————— e

SECTION 0004 ALTERNATE 'AA' OPTION 2; HMA PAVED SHOULDER; BID THIS SECTION IF 'AA' OPTION 2 IS CHOSEN, WARREN ISSN-035-2(309)

0750 2102-0425070 602.100 TON
SPECIAL BACKFILL
0760 2122-5500080 934.700 s8Y

PAVED SHOULDER, HOT MIX ASPHALT MIXTURE
8 IN.

0770 2548-0000100 7.900 STA
MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

0780 2548-0000110 8.600 GAL
ASPHALT EMULSION FOR FOG SEAL (SHOULDER
RUMBLE STRIPS)

SECTION TOTALS

SECTION 0005 DESIGN NO. 410; 240'-0 X 40

0790 2401-6745625 LUMP
REMOVAL OF EXISTING BRIDGE

0800 2402-2720000 309.000 cCYy
EXCAVATION, CLASS 20

0810 2402-2721000 293.000 cCvy
EXCAVATION, CLASS 21

0820 2403-0100010 590.000 cCvy
STRUCTURAL CONCRETE (BRIDGE)

0830 2404-7775000 33224.000 LB
REINFORCING STEEL

0840 2404-7775005 110725.000 LB
REINFORCING STEEL, EPOXY COATED

0850 2408-7800000 295744.000 LB

STRUCTURAL STEEL

| | 22.75000 13697.78]

\ | |

| | 51.50000 48137.05]

\ | |

\ | |

| | 135.00000 1066.50|

\ | |

\ [ |

\ | 40.00000 344.00|

\ [ |

\ | |

! $ | $ 63,245.33] $
o e e

'-0 ROLLED STEEL BEAM BRIDGE WARREN COUNTY ISSN-035-2(394)45--1T-91

| |
72000.00000 72000.00 57500.00000 57500.00| 70000.00000 70000.

| |

k 18.00000 5562.001 25.00000 7725.00= 28.00000 8652.
k 128.00000 37504.00: 159.50000 46733.50% 225.00000 65925.
; 440.00000 259600.00% 413.00000 243670.00” 475.00000 280250.
; 0.83000 27575.92: 0.78000 25914.72” 0.75000 24918.
; 0.71000 78614.75: 0.78000 86365.50” 0.90000 99652.
| 1.12000 331233.28i 1.06000 313488.64: 1.24000 366722.

00
00
00
00
00
50

56



IOWA DEPARTMENT OF TRANSPORTATION

STANDARD OR SLIP FORM PORTLAND CEMENT
CONCRETE PAVEMENT, CLASS C, CLASS 3I

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 7
Bid Order: 017 Contract ID: 91-0352-309 Primary County: WARREN
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) UNO059 | ( 3 ) JE200
|HERBERGER CONSTR. CO., INC. |UNITED CONTRACTORS INC. AND | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0860 2414-6424038 514.900 LF | 45.00000 23170.50] 43.50000 22398.15| 56.00000 28834.40
CONCRETE BARRIER RAIL, 3'-8" | \ |
0870 2501-0201057 3135.000 LF | 33.00000 103455.00| 37.90000 118816.50] 45.00000 141075.00
PILES, STEEL, HP 10 X 57 | | |
0880 2501-6335010 140.000 LF | 38.00000 5320.00| 25.60000 3584.00] 60.00000 8400.00
PREBORED HOLES \ | |
0890 2507-3250005 2650.000 SY | 2.25000 5962.50] 2.75000 7287.50] 4.00000 10600.00
ENGINEERING FABRIC \ | |
0900 2507-6800061 2335.000 TON | 46.00000 107410.00]| 50.70000 118384.50] 54.00000 126090.00
REVETMENT, CLASS E \ | |
SECTION TOTALS | S 1,057,407.95| S 1,051,868.01| $ 1,231,119. 46
—————————————————————————————————————————— e
SECTION 0006 ROADWAY ITEMS WARREN COUNTY ISSN-035-2(394)45--1T-91
| | |
0910 2101-0850001 0.700 ACRE | 11800.00000 8260.00 | 12000.00000 8400.00 | 11500.00000 8050.00
CLEARING AND GRUBBING | | |
0920 2101-0850002 46.000 UNIT | 15.40000 708.40] 63.50000 2921.00] 15.00000 690.00
CLEARING AND GRUBBING | | |
0930 2102-2710070 2834.000 CY | 11.30000 32024.20| 7.25000 20546.50 | 11.00000 31174.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0940 2102-2712015 20.000 CY | 14.90000 298.00] 69.50000 1390.00| 14.50000 290.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0950 2105-8425015 885.000 CY | 20.00000 17700.00] 5.75000 5088.75] 19.50000 17257.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0960 2107-0875100 2019.000 cCY | 1.30000 2624.70] 2.05000 4138.95] 1.30000 2624.70
COMPACTION WITH MOISTURE CONTROL | | |
0970 2115-0100000 294.200 CY | 38.00000 11179.60] 40.50000 11915.10] 37.00000 10885.40
MODIFIED SUBBASE | | |
0980 2122-5190501 48.900 SY | 54.00000 2640.60| 130.00000 6357.00 | 125.00000 6112.50
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0990 2123-7450000 2.320 STA | 590.00000 1368.80]| 960.00000 2227.20] 575.00000 1334.00
SHOULDER CONSTRUCTION, EARTH | | |
1000 2301-0690200 506.600 SY | 137.00000 69404.20] 165.00000 83589.00| 167.50000 84855.50
BRIDGE APPROACH, RK-20 | | |
1010 2301-1034120 542.500 SY | 74.00000 40145.00] 70.00000 37975.00| 67.50000 36618.75
\ | |
} | |

DURABILITY, 12 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 8
Bid Order: 017 Contract ID: 91-0352-309 Primary County: WARREN
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) UNO059 | ( 3 ) JE200
|HERBERGER CONSTR. CO., INC. |UNITED CONTRACTORS INC. AND | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1020 2301-6911722 LUMP | 600.00000 600.00] 500.00000 500.00] 500.00000 500.00
PORTLAND CEMENT CONCRETE PAVEMENT | |
SAMPLES | | |
1030 2303-6911000 LUMP | 500.00000 500.00] 1900.00000 1900.00| 1000.00000 1000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
1040 2402-2720100 6.000 CY | 51.00000 306.00] 30.00000 180.00] 50.00000 300.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
1050 2412-0000100 1501.600 SY | 3.30000 4955.28| 2.75000 4129.40| 3.00000 4504.80
LONGITUDINAL GROOVING IN CONCRETE | | |
1060 2417-0225018 2.000 EACH | 260.00000 520.00] 233.50000 467.00| 250.00000 500.00
APRONS, METAL, 18 IN. DIA. | | |
1070 2417-1060018 34.000 LF | 30.80000 1047.20]| 57.00000 1938.00| 30.00000 1020.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
18 IN. DIA. | | |
1080 2417-5895015 1.000 EACH | 1650.00000 1650.00| 1300.00000 1300.00] 1600.00000 1600.00
BEVELED PIPE AND GUARD, 15 INCH | | |
1090 2502-6745952 412.500 LF | 10.30000 4248.75]| 7.85000 3238.13] 10.00000 4125.00
REMOVAL OF SUBDRAIN | | |
1100 2502-8212034 340.000 LF | 20.50000 6970.00] 16.00000 5440.00 | 18.00000 6120.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
1110 2502-8220196 6.000 EACH | 280.00000 1680.00| 430.00000 2580.00| 250.00000 1500.00
SUBDRAIN OUTLET, RF-19E | | |
1120 2503-0500400 1.000 EACH | 2800.00000 2800.00] 3100.00000 3100.00| 4500.00000 4500.00
BRIDGE END DRAIN, RF-40 | | |
1130 2505-4008120 212.500 LF | 4.50000 956.25] 5.00000 1062.50] 7.00000 1487.50
REMOVAL OF STEEL BEAM GUARDRAIL | | |
1140 2505-4008300 375.000 LF | 12.00000 4500.00| 12.00000 4500.00 | 12.00000 4500.00
STEEL BEAM GUARDRAIL | | |
1150 2505-4008400 2.000 EACH | 1500.00000 3000.00| 1500.00000 3000.00| 1500.00000 3000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
1160 2505-4021010 2.000 EACH | 200.00000 400.00] 200.00000 400.00] 200.00000 400.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
1170 2505-4021700 1.000 EACH | 1740.00000 1740.00| 1740.00000 1740.00| 1740.00000 1740.00
STEEL BEAM GUARDRATIL END TERMINAL | | |
1180 2510-6745850 950.700 SY | 10.75000 10220.03] 9.40000 8936.58| 6.90000 6559.83
REMOVAL OF PAVEMENT | | |
1190 2518-0470005 2.000 EACH | 3600.00000 7200.00 | 2900.00000 5800.00| 3500.00000 7000.00
\

CROSSOVER BARRICADE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 9
Bid Order: 017 Contract ID: 91-0352-309 Primary County: WARREN
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) UNO59 | ( 3 ) JE200
|HERBERGER CONSTR. CO., INC. |UNITED CONTRACTORS INC. AND | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1200 2518-6910000 4.000 EACH | 85.00000 340.00] 100.00000 400.00| 100.00000 400.00
SAFETY CLOSURE | |
1210 2519-3280000 315.000 LF \ 10.30000 3244 .50 10.00000 3150.00] 10.00000 3150.00
FENCE, FIELD | |
1220 2519-3300400 8.000 EACH | 155.00000 1240.00] 150.00000 1200.00]| 150.00000 1200.00
FIELD FENCE BRACE PANELS | | |
1230 2526-8285000 LUMP | 8000.00000 8000.00] 6000.00000 6000.00 | 6000.00000 6000.00
CONSTRUCTION SURVEY | | |
1240 2527-9263005 348.000 EACH | 2.20000 765.60] 3.00000 1044.00]| 2.15000 748.20
RAISED PAVEMENT MARKERS | | |
1250 2527-9263109 296.150 STA | 19.90000 5893.39] 11.85000 3509.38]| 9.75000 2887.46
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
1260 2527-9263130 91.040 STA | 98.00000 8921.92| 100.00000 9104.00 | 105.00000 9559.20
REMOVABLE TAPE MARKINGS | | |
1270 2527-9263137 8.000 EACH | 66.00000 528.00] 125.00000 1000.00| 75.00000 600.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
1280 2527-9263180 282.650 STA | 14.50000 4098.43| 15.00000 4239.75] 11.75000 3321.14
PAVEMENT MARKINGS REMOVED | | |
1290 2527-9263190 8.000 EACH | 51.40000 411.20] 75.00000 600.00 | 80.00000 640.00
SYMBOLS AND LEGENDS REMOVED | | |
1300 2528-8400048 112.500 LF | 17.60000 1980.00| 28.00000 3150.00] 14.90000 1676.25
TEMPORARY BARRIER RAIL, CONCRETE | |
1310 2528-8400157 4.000 EACH | 5150.00000 20600.00| 5000.00000 20000.00 | 5000.00000 20000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
1320 2528-8445110 LUMP | 20100.00000 20100.00]| 45000.00000 45000.00| 32500.00000 32500.00
TRAFFIC CONTROL | | |
1330 2533-4980005 LUMP | 32000.00000 32000.00|] 115300.00000 115300.00| 150000.00000 150000.00
MOBILIZATION | |
1340 2551-0000110 2.000 EACH | 1800.00000 3600.00| 1750.00000 3500.00| 1600.00000 3200.00
TEMP CRASH CUSHION | | |
1350 2599-9999005 1.000 EACH | 3500.00000 3500.00] 3500.00000 3500.00| 3500.00000 3500.00
("EACH' ITEM) STEEL BEAM GUARDRAIL | | |
MEDIAN END TERMINAL | | |
1360 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | | |
1370 2601-2636015 0.500 ACRE | 1380.00000 690.00] 1380.00000 690.00 | 1380.00000 690.00
NATIVE GRASS SEEDING | | |
1380 2601-2636043 0.200 ACRE | 1380.00000 276.00| 1380.00000 276.00 | 1380.00000 276.00
\ |

SEEDING AND FERTILIZING (RURAL)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 10
Bid Order: 017 Contract ID: 91-0352-309 Primary County: WARREN
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) UNO59 | ( 3 ) JE200
|HERBERGER CONSTR. CO., INC. |UNITED CONTRACTORS INC. AND | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1390 2601-2638352 72.000 SQ | 13.40000 964.80| 13.40000 964.80 | 13.40000 964.80
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
1400 2601-2640350 45.600 SQ | 15.00000 684.00] 14.90000 679.44 | 14.90000 679.44
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT \ | |
1410 2601-2642100 0.700 ACRE | 276.00000 193.20] 276.00000 193.20] 276.00000 193.20
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
1420 2601-2643110 24.200 MGAL | 60.00000 1452.00] 60.00000 1452.00] 60.00000 1452.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
1430 2601-2643401 0.800 SQ | 257.00000 205.60]| 250.00000 200.00| 250.00000 200.00
TURF REINFORCEMENT MAT | | |
1440 2601-2700010 32.000 SF | 16.40000 524.80] 16.00000 512.00] 16.00000 512.00
OUTLET OR CHANNEL SCOUR PROTECTION | | |
1450 2602-0000020 737.500 LF | 1.90000 1401.25]| 1.90000 1401.25]| 1.90000 1401.25
SILT FENCE \ | |
1460 2602-0000030 135.000 LF | 3.00000 405.00] 3.00000 405.00 | 3.00000 405.00
SILT FENCE FOR DITCH CHECKS | | |
1470 2602-0000090 295.000 LF | 0.50000 147.50] 0.50000 147.50] 0.50000 147.50
CLEAN-OUT OF SILT FENCE | | |
1480 2602-0000100 45.000 LF | 1.00000 45.00] 1.00000 45.00 | 1.00000 45.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | S 362,209.20| S 462,773.43| $ 496,947.92
—————————————————————————————————————————— B e e s e
SECTION 0007 ALTERNATE 'BB' OPTION 1; PCC PAVED SHOULDER; BID THIS SECTION IF 'BB' OPTION 1 IS CHOSEN; WARREN ISSN-035-2(394)
| | |
1490 2102-0425070 711.500 TON | 18.00000 12807.00] | 17.75000 12629.13
SPECIAL BACKFILL | | |
1500 2122-5190007 791.100 SY | 51.50000 40741.65| | 48.25000 38170.58
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | |
1510 2548-0000200 6.330 STA | 330.00000 2088.90| | 325.00000 2057.25
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
SECTION TOTALS | S 55,637.55] S | S 52,856.96
—————————————————————————————————————————— B et it e i Tt
SECTION 0008 ALTERNATE 'BB' OPTION 2; HMA PAVED SHOULDER; BID THIS SECTION IF 'BB' OPTION 2 IS CHOSEN; WARREN ISSN-035-2(394)
| | |
1520 2102-0425070 655.600 TON | | 22.75000 14914.90|

SPECIAL BACKFILL |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 11
Bid Order: 017 Contract ID: 91-0352-309 Primary County: WARREN
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) UNO059 | ( 3 ) JE200
|HERBERGER CONSTR. CO., INC. |UNITED CONTRACTORS INC. AND | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1530 2122-5500080 791.100 SY | | 53.75000 42521.63|
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. \ | |
1540 2548-0000100 6.330 STA | | 135.00000 854.55|
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
1550 2548-0000110 6.900 GAL | | 80.00000 552.00]
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
SECTION TOTALS | $ | $ 58,843.08| $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 3,247,686.84| S 3,486,153.04| $ 3,887,957.80

COST PLUS TIME TOTALS | $ 3,697,686.84| $ 3,936,153.04 | $ 4,337,957.80




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10
VENDOR RANKING Page: 018 1
Bid Order: 018 Contract ID: 94-1696-063 Primary County: WEBSTER
Letting Date: 101019 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: CONTRACT SIGNED by MINNOWA CONSTR., INC.
Contract Period: 110 WORK DAYS Approximate Start Date: 05/02/11

Project: NHSX-169-6(63)--3H-94
Work Type: BRIDGE REPLACEMENT - PPCB
County: WEBSTER Prj Awd Amt: $1,227,878.90
Route: U.S. 169
Location: OVER IA 926 IN FORT DODGE (SBL)

MINNOWA CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MI900 MINNOWA CONSTRUCTION, INC. $ 1,227,878.90 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 1,229,934.82 100.16 %
3 CH320 CHRISTENSEN BROS., INC. $ 1,287,530.90 104.85 %
4 UNO59 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 1,305,014.80 106.28 %
5 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 1,419,827.54 115.63 %
6 HE420 HERBERGER CONSTRUCTION CO., INC. $ 1,429,514.10 116.42 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 018 2
Bid Order: 018 Contract ID: 94-1696-063 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) MI900 | ( 2 ) PE320 | ( 3 ) CH320
|[MINNOWA CONSTR., INC. | PETERSON CONTRACTORS INC. | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 DESIGN NO. 0111; A 259'-0 X 48'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
| | |
0010 2401-6745625 LUMP | 45000.00000 45000.00 | 50600.00000 50600.00| 110000.00000 110000.00
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-2720000 606.000 CY | 40.00000 24240.00] 16.00000 9696.00 | 30.00000 18180.00
EXCAVATION, CLASS 20 \ | |
0030 2403-0100010 785.600 CY | 400.00000 314240.00] 400.00000 314240.00| 300.00000 235680.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0040 2404-7775000 25122.000 LB | 0.70000 17585.40| 0.66000 16580.52 | 0.70000 17585.40
REINFORCING STEEL | | |
0050 2404-7775005 166585.000 LB | 0.70000 116609.50] 0.68000 113277.80| 0.70000 116609.50
REINFORCING STEEL, EPOXY COATED | | |
0060 2407-0564055 6.000 EACH | 8500.00000 51000.00| 7725.00000 46350.00] 8500.00000 51000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTDS55 | | |
0070 2407-0564065 6.000 EACH | 9000.00000 54000.00] 8425.00000 50550.00| 9000.00000 54000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTD65 | |
0080 2407-0564135 6.000 EACH | 19500.00000 117000.00]| 19135.00000 114810.00] 22000.00000 132000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTD135 | | |
0090 2408-7800000 8730.000 LB | 2.50000 21825.00]| 2.40000 20952.00 | 3.00000 26190.00
STRUCTURAL STEEL | | |
0100 2414-6424110 572.000 LF | 50.00000 28600.00]| 65.00000 37180.00 | 40.00000 22880.00
CONCRETE BARRIER RAILING | | |
0110 2501-0201057 7310.000 LF | 31.00000 226610.00] 29.00000 211990.00| 31.00000 226610.00
PILES, STEEL, HP 10 X 57 | | |
0120 2501-6335010 364.000 LF | 40.00000 14560.00] 32.00000 11648.00] 40.00000 14560.00
PREBORED HOLES | |
0130 2533-4980005 LUMP | 50000.00000 50000.00| 72843.00000 72843.00| 110000.00000 110000.00
MOBILIZATION | |
0140 2601-2638620 754.000 SY | 35.00000 26390.00| 50.25000 37888.50] 40.00000 30160.00
MACADAM STONE SLOPE PROTECTION | | |
SECTION TOTALS | S 1,107,659.90] S 1,108,605.82] S 1,165,454.90
—————————————————————————————————————————— B ettt ettt
SECTION 0002 ROADWAY ITEMS
|
125.00000 6662.50 | 120.00000 6396.00

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR

|

0150 2122-5190501 53.300 SY | 125.00000 6662.50

\

\
BRIDGE END DRAIN)



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 11/19/10
Page: 018 3

Bid Order: 018 Contract ID: 94-1696-063 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) MIS00 | ( 2 ) PE320 | ( 3 ) CH320
|MINNOWA CONSTR., INC. | PETERSON CONTRACTORS INC. |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 2301-0690200 700.700 SY | 145.00000 101601.50] 145.00000 101601.50]| 150.00000 105105.00
BRIDGE APPROACH, RK-20 | \ |
0170 2518-6910000 40.000 EACH | 15.00000 600.00]| 100.00000 4000.00 | 100.00000 4000.00
SAFETY CLOSURE | |
0180 2528-8445110 LUMP | 9250.00000 9250.00] 5700.00000 5700.00 | 3000.00000 3000.00
TRAFFIC CONTROL \ | |
0190 2528-8445113 5.000 EACH | 295.00000 1475.00] 295.00000 1475.00]| 295.00000 1475.00
FLAGGERS \ | |
0200 2528-9290004 42.000 CDAY | 15.00000 630.00] 45.00000 1890.00 | 50.00000 2100.00
CHANGEABLE MESSAGE SIGNS, PORTABLE \ | |
SECTION TOTALS y $ 120,219.00] $ 121,329.00]| $ 122,076.00
—————————————————————————————————————————— f-—-—
CONTRACT TOTALS { $ 1,227,878.90] $ 1,229,934.82] $ 1,287,530.90




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 018 4
Bid Order: 018 Contract ID: 94-1696-063 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) UNO59 | ( 5 ) GO020 6 ) HE420
|[UNITED CONTRACTORS INC. AND | GODBERSEN-SMITH CONSTRUCTION |HERBERGER CONSTR. CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 DESIGN NO. 0111; A 259'-0 X 48'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
| | |
0010 2401-6745625 LUMP | 75000.00000 75000.00] 65000.00000 65000.00] 100000.00000 100000.00
REMOVAL OF EXISTING BRIDGE \ | |
0020 2402-2720000 606.000 CY | 30.00000 18180.00] 25.00000 15150.00] 16.00000 9696.00
EXCAVATION, CLASS 20 \ | |
0030 2403-0100010 785.600 CY | 400.00000 314240.00| 485.00000 381016.00] 470.00000 369232.00
STRUCTURAL CONCRETE (BRIDGE) \ | |
0040 2404-7775000 25122.000 LB | 0.90000 22609.80| 0.77000 19343.94 | 0.85000 21353.70
REINFORCING STEEL \ | |
0050 2404-7775005 166585.000 LB | 0.80000 133268.00]| 0.76000 126604.60] 0.80000 133268.00
REINFORCING STEEL, EPOXY COATED | | |
0060 2407-0564055 6.000 EACH | 9500.00000 57000.00] 8500.00000 51000.00| 9200.00000 55200.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTDS55 | | |
0070 2407-0564065 6.000 EACH | 10500.00000 63000.00| 9500.00000 57000.00| 10500.00000 63000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTD65 | |
0080 2407-0564135 6.000 EACH | 19000.00000 114000.00]| 21000.00000 126000.00| 24300.00000 145800.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTD135 | | |
0090 2408-7800000 8730.000 LB | 2.25000 19642.50] 2.75000 24007.50 | 2.50000 21825.00
STRUCTURAL STEEL | | |
0100 2414-6424110 572.000 LF | 30.00000 17160.00] 70.00000 40040.00] 45.00000 25740.00
CONCRETE BARRIER RAILING | | |
0110 2501-0201057 7310.000 LF | 31.00000 226610.00] 38.00000 277780.00| 32.00000 233920.00
PILES, STEEL, HP 10 X 57 | | |
0120 2501-6335010 364.000 LF | 35.00000 12740.00] 28.00000 10192.00] 40.00000 14560.00
PREBORED HOLES | |
0130 2533-4980005 LUMP | 79000.00000 79000.00 | 75000.00000 75000.00] 70000.00000 70000.00
MOBILIZATION | |
0140 2601-2638620 754.000 SY | 35.00000 26390.00| 40.00000 30160.00 | 40.00000 30160.00
MACADAM STONE SLOPE PROTECTION | | |
SECTION TOTALS | S 1,178,840.30] S 1,298,294.04| S 1,293,754.70
—————————————————————————————————————————— B ettt ettt
SECTION 0002 ROADWAY ITEMS
| |
0150 2122-5190501 53.300 75.00000 3997.50 95.00000 5063.50] 58.00000 3091.40

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 018 5
Bid Order: 018 Contract ID: 94-1696-063 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) UNO59 | ( 5 ) G0O020 | ( 6 ) HE420
|[UNITED CONTRACTORS INC. AND | GODBERSEN-SMITH CONSTRUCTION |HERBERGER CONSTR. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 2301-0690200 700.700 SY | 160.00000 112112.00] 150.00000 105105.00 | 170.00000 119119.00
BRIDGE APPROACH, RK-20 | | |
0170 2518-6910000 40.000 EACH | 100.00000 4000.00] 100.00000 4000.00] 140.00000 5600.00
SAFETY CLOSURE | |
0180 2528-8445110 LUMP | 2700.00000 2700.00] 4000.00000 4000.00| 4500.00000 4500.00
TRAFFIC CONTROL \ | |
0190 2528-8445113 5.000 EACH | 295.00000 1475.00] 295.00000 1475.00] 295.00000 1475.00
FLAGGERS | | |
0200 2528-9290004 42.000 CDAY | 45.00000 1890.00| 45.00000 1890.00] 47.00000 1974.00
CHANGEABLE MESSAGE SIGNS, PORTABLE | | |
SECTION TOTALS | S 126,174.50] S 121,533.50] $ 135,759.40
—————————————————————————————————————————— e

CONTRACT TOTALS | $ 1,305,014.80] $ 1,419,827.54] $ 1,429,514.10




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10

VENDOR RANKING Page: 019 1
Bid Order: 019 Contract ID: 94-1696-065 Primary County: WEBSTER
Letting Date: 101019 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: CONTRACT SIGNED by UNITED CONTRACTORS INC. AND SUBSIDIARIES
Contract Period: 110 WORK DAYS Approximate Start Date: 05/02/11

Project: BRF-169-6(65)--38-94
Work Type: BRIDGE REPLACEMENT - PPCB
County: WEBSTER Prj Awd Amt: $1,032,000.30
Route: U.S. 169
Location: OVER CC RR (SBL)

UNITED CONTRACTORS INC. AND SUBSIDIARIES
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 UNO59 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 1,032,000.30 100.00 %

2 MI900 MINNOWA CONSTRUCTION, INC. $ 1,055,947.50 102.32 %

3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 1,124,400.15 108.95 %

4 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 1,213,477.97 117.58 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 019 2
Bid Order: 019 Contract ID: 94-1696-065 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.

| ( 1 ) UNO59 | ( 2 ) MI90O | ( 3 ) I0081

|[UNITED CONTRACTORS INC. AND |MINNOWA CONSTR., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e

SECTION 0001 DESIGN NO. 0211; A 213'-10 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

| | |
0010 2401-6745625 LUMP | 60000.00000 60000.00| 100000.00000 100000.00 | 85000.00000 85000.00

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C59

REMOVAL OF EXISTING BRIDGE \ | |
0020 2402-2720000 665.000 CY | 54.00000 35910.00] 40.00000 26600.00] 25.00000 16625.00
EXCAVATION, CLASS 20 \ | |
0030 2403-0100010 687.800 CY | 450.00000 309510.00]| 450.00000 309510.00] 485.00000 333583.00
STRUCTURAL CONCRETE (BRIDGE) \ | |
0040 2404-7775000 57372.000 LB | 0.90000 51634.80] 0.75000 43029.00| 0.76000 43602.72
REINFORCING STEEL \ |
0050 2404-7775005 92175.000 LB | 0.80000 73740.00 0.70000 64522.50 | 0.79000 72818.25
REINFORCING STEEL, EPOXY COATED \
0060 2407-0551359 6.000 EACH | 9500.00000 57000.00 8000.00000 48000.00 10000.00000 60000.00
\
\
|
\

0070 2407-0551371 6.000 EACH 10500.00000 63000.00 9000.00000 54000.00 12000.00000 72000.00
BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, C71 |
0080 2407-0551380 6.000 EACH | 11500.00000 69000.00 11000.00000 66000.00 15000.00000 90000.00
BEAMS, PRETENSIONED PRESTRESSED \ | |
CONCRETE, C80 \ | |
0090 2408-7800000 4362.000 LB | 2.50000 10905.00] 3.00000 13086.00] 2.50000 10905.00
STRUCTURAL STEEL \ | |
0100 2414-6424110 481.700 LF | 30.00000 14451.00] 55.00000 26493.50 | 55.00000 26493.50
CONCRETE BARRIER RAILING \ | |
0110 2501-0201057 2420.000 LF | 35.00000 84700.00] 33.00000 79860.00] 43.00000 104060. 00
PILES, STEEL, HP 10 X 57 \ | |
0120 2501-6335010 240.000 LF | 35.00000 8400.00] 45.00000 10800.00] 40.00000 9600.00
PREBORED HOLES | |
0130 2533-4980005 LUMP | 85000.00000 85000.00|] 100000.00000 100000.00] 90000.00000 90000.00
MOBILIZATION | | |
0140 2601-2638620 795.000 SY | 35.00000 27825.00 | 45.00000 35775.00] 35.00000 27825.00
MACADAM STONE SLOPE PROTECTION \ |
SECTION TOTALS | S 951,075.80] S 977,676.00| S 1,042,512.47
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
I |

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR

|
0150 2122-5190501 71.100 sY | 75.00000 5332.50] 125.00000 8887.50] 125.00000 8887.50
\
\
BRIDGE END DRAIN)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 019 3
Bid Order: 019 Contract ID: 94-1696-065 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) UNO059 | ( 2 ) MI90O0 | 3 ) 10081
|[UNITED CONTRACTORS INC. AND |MINNOWA CONSTR., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 2301-0690200 466.200 SY | 160.00000 74592.00 | 145.00000 67599.00 | 154.18000 71878.72
BRIDGE APPROACH, RK-20 | \ |
0170 2528-8445110 LUMP | 1000.00000 1000.00| 1785.00000 1785.00] 1121.46000 1121.46
TRAFFIC CONTROL | | \
SECTION TOTALS | S 80,924.50] S 78,271.50| $ 81,887.68
—————————————————————————————————————————— e
CONTRACT TOTALS | S 1,032,000.30] S 1,055,947.50] $ 1,124,400.15




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 019 4
Bid Order: 019 Contract ID: 94-1696-065 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) GO020 | ( ) I ( )
| GODBERSEN-SMITH CONSTRUCTION | |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e

SECTION 0001 DESIGN NO. 0211; A 213'-10 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
|
|
\

0010 2401-6745625 LUMP 125000.00000 125000.00] |
REMOVAL OF EXISTING BRIDGE | |

0020 2402-2720000 665.000 CY | 25.00000 16625.00] |
EXCAVATION, CLASS 20 \ | |

0030 2403-0100010 687.800 CY | 500.00000 343900.00| |
STRUCTURAL CONCRETE (BRIDGE) \ | |

0040 2404-7775000 57372.000 LB | 0.76000 43602.72| |
REINFORCING STEEL | | |

0050 2404-7775005 92175.000 LB | 0.75000 69131.25] |
REINFORCING STEEL, EPOXY COATED \ | |

0060 2407-0551359 6.000 EACH | 7500.00000 45000.00]| |
BEAMS, PRETENSIONED PRESTRESSED \ | |
CONCRETE, C59 | |

0070 2407-0551371 6.000 EACH | 8500.00000 51000.00] |
BEAMS, PRETENSIONED PRESTRESSED \ | |
CONCRETE, C71 \ |

0080 2407-0551380 6.000 EACH | 10000.00000 60000.00] |
BEAMS, PRETENSIONED PRESTRESSED \ | |
CONCRETE, C80 \ |

0090 2408-7800000 4362.000 LB | 2.75000 11995.50] |
STRUCTURAL STEEL \ |

0100 2414-6424110 481.700 LF | 70.00000 33719.00] |
CONCRETE BARRIER RAILING \ | |

0110 2501-0201057 2420.000 LF | 40.00000 96800.00]| |
PILES, STEEL, HP 10 X 57 | | |

0120 2501-6335010 240.000 LF | 28.00000 6720.00| |
PREBORED HOLES \ | |

0130 2533-4980005 LUMP | 200000.00000 200000.00| |
MOBILIZATION \ |

0140 2601-2638620 795.000 SY | 40.00000 31800.00] \
MACADAM STONE SLOPE PROTECTION \ | |

SECTION TOTALS y $ 1,135,293.47] $ | $
—————————————————————————————————————————— et et R et et e
SECTION 0002 ROADWAY ITEMS
|
|

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR

|

0150 2122-5190501 71.100 sY | 95.00000 6754.50

\

\
BRIDGE END DRAIN)



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 11/19/10
Page: 019 5

Bid Order: 019 Contract ID: 94-1696-065 Primary County: WEBSTER

Letting Date: 10/19/10 10:00 A.M.

| (
G
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE
__________________________________________ +________________
0160 2301-0690200 466.200 SY 150.00000
BRIDGE APPROACH, RK-20

TRAFFIC CONTROL

|
|

0170 2528-8445110 LUMP | 1500.00000
|

SECTION TOTALS |

CONTRACT TOTALS l $

4 ) GO020 |
ODBERSEN-SMITH CONSTRUCTION |

AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
____________ +____________________________ S S —
69930.00| [
\ |
1500.00| |
| \
78,184.50] $ | $
____________ +____________________________ S —
1,213,477.97]| S | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10

VENDOR RANKING Page: 020 1
Bid Order: 020 Contract ID: 94-1696-067 Primary County: WEBSTER
Letting Date: 101019 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: CONTRACT SIGNED by UNITED CONTRACTORS INC. AND SUBSIDIARIES
Contract Period: 110 WORK DAYS Approximate Start Date: 05/02/11

Project: NHSX-169-6(67)--3H-94
Work Type: BRIDGE REPLACEMENT - STEEL GIRDER
County: WEBSTER Prj Awd Amt: $2,228,933.70
Route: U.S. 169
Location: OVER LIZARD CREEK IN FORT DODGE (SBL)

UNITED CONTRACTORS INC. AND SUBSIDIARIES
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 UNO59 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 2,228,933.70 100.00 %

2 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 2,265,510.65 101.64 %

3 MI900 MINNOWA CONSTRUCTION, INC. $ 2,503,547.80 112.32 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 2
Bid Order: 020 Contract ID: 94-1696-067 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) UNO059 | ( 2 ) GO020 3 ) MI90O
|[UNITED CONTRACTORS INC. AND | GODBERSEN-SMITH CONSTRUCTION |MINNOWA CONSTR., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 DESIGN 0311; A 454'-0X40'-0 CONT. WELDED GIRDER BRIDGE
| | |
0010 2401-6745625 LUMP | 123000.00000 123000.00] 75000.00000 75000.00| 250000.00000 250000.00
REMOVAL OF EXISTING BRIDGE \ | |
0020 2402-2720000 518.000 CY | 100.00000 51800.00 | 25.00000 12950.00 | 40.00000 20720.00
EXCAVATION, CLASS 20 \ | |
0030 2402-2721000 5.000 CY | 100.00000 500.00| 265.00000 1325.00] 100.00000 500.00
EXCAVATION, CLASS 21 \ | |
0040 2402-2722000 169.000 CY | 100.00000 16900.00| 265.00000 44785.00 | 200.00000 33800.00
EXCAVATION, CLASS 22 \ | |
0050 2403-0100010 978.400 CY | 445.00000 435388.00] 445.00000 435388.00 | 450.00000 440280.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0060 2404-7775000 51279.000 LB | 0.90000 46151.10]| 0.75000 38459.25| 0.80000 41023.20
REINFORCING STEEL | | |
0070 2404-7775005 211203.000 1B | 0.80000 168962.40]| 0.80000 168962.40]| 0.70000 147842.10
REINFORCING STEEL, EPOXY COATED | | |
0080 2408-7800000 762940.000 LB | 1.13000 862122.20] 1.15000 877381.00| 1.30000 991822.00
STRUCTURAL STEEL | | |
0090 2413-1200000 84.000 LF | 225.00000 18900.00] 175.00000 14700.00| 120.00000 10080.00
STEEL EXTRUSION JOINT WITH NEOPRENE | | |
0100 2413-1200100 84.000 LF | 25.00000 2100.00| 25.00000 2100.00| 20.00000 1680.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0110 2414-6424110 1027.000 LF | 28.00000 28756.00| 42.00000 43134.00| 40.00000 41080.00
CONCRETE BARRIER RAILING | | |
0120 2501-0201253 1500.000 LF | 30.00000 45000.00] 45.00000 67500.00 | 32.00000 48000.00
PILES, STEEL, HP 12 X 53 | | |
0130 2507-3250005 4550.000 SY | 2.25000 10237.50] 3.00000 13650.00] 3.00000 13650.00
ENGINEERING FABRIC | | |
0140 2507-6800021 4876.000 TON | 40.00000 195040.00]| 45.00000 219420.00| 40.00000 195040.00
REVETMENT, CLASS B | | |
0150 2507-8029000 416.000 TON | 30.00000 12480.00] 20.00000 8320.00| 35.00000 14560.00
EROSION STONE | | |
0160 2533-4980005 LUMP | 130000.00000 130000.00| 150000.00000 150000.00| 170000.00000 170000.00
MOBILIZATION | | |
SECTION TOTALS | S 2,147,337.20] S 2,173,074.65]| $ 2,420,077.30
—————————————————————————————————————————— B et it e i ettt e
SECTION 0002 ROADWAY ITEMS
| | |
0170 2101-0850001 1.000 ACRE | 4000.00000 4000.00| 15000.00000 15000.00| 5000.00000 5000.00

CLEARING AND GRUBBING




Bid Order: 020
Letting Date: 10/19/10

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 94-1696-067

Run Date: 11/19/10
Page: 020 3

Primary County: WEBSTER

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

0180 2122-5190501

PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR

BRIDGE END DRAIN)
0190 2301-0690200
BRIDGE APPROACH, RK-20
0200 2528-8445110
TRAFFIC CONTROL
SECTION TOTALS

CONTRACT TOTALS

INC.

8887.50

64583.00

5000.00

| ( 1 ) UNO59 | ( 2 ) GO0020 3 ) MIS0O
|[UNITED CONTRACTORS INC. AND |GODBERSEN-SMITH CONSTRUCTION |MINNOWA CONSTR.,
| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
——————————— o
SY | 75.00000 5332.50] 90.00000 6399.00 | 125.00000
\ | |
\ [ |
\ | |
SY | 160.00000 71264.00] 155.00000 69037.00 | 145.00000
| | |
LUMP | 1000.00000 1000.00] 2000.00000 2000.00| 5000.00000
\ | |
| $ 81,596.50] $ 92,436.00] $
o Tt ettt o
| $ 2,228,933.70] $ 2,265,510.65| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
021 Contract ID: 07-2187-216
101019 10:00 A.M.
CONTRACT SIGNED by
10 WORK DAYS Late Start Date:

VIETH CONSTRUCTION CORP.
11/02/10

Run Date: 11/19/10
Page: 021 1

Primary County: BLACK HAWK
No Established DBE Goal

Project: NHSN-218-7(216)--2R-07
Work Type: PERMANENT SCOUR COUNTERMEASURES
County: BLACK HAWK Prj Awd Amt: $27,325.00
Route: U.S. 218
Location: IN THE CITY OF CEDAR FALLS AT CCP R.R. AND
CEDR R.R. N. OF US 218/IA. 57/IA. 58
INTERCHANGE
RANK VENDOR NO./NAME
1 VI035 VIETH CONSTRUCTION CORPORATION

TSCHIGGFRIE EXCAVATING CO.

TOTAL % OVER
BID LOW BID
$ 27,325.00 100.00 %
$ 37,336.25 136.63 %



IOWA DEPARTMENT OF TRANSPORTATION

11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS 2
Bid Order: 021 Contract ID: 07-2187-216 Primary County: BLACK HAWK
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) VI035 | ( 2 ) Ts020 | (
|[VIETH CONSTRUCTION CORP. | TSCHIGGFRIE EXCAV. CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2102-2710070 60.000 CY | 150.00000 9000.00| 78.58000 4714.80]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2402-0425040 30.000 cCY | 110.00000 3300.00] 324.84000 9745.20 |
FLOODED BACKFILL \ | |
0030 2507-3250005 40.000 sSY | 10.00000 400.00] 22.50000 900.00 |
ENGINEERING FABRIC | | |
0040 2507-8029000 25.000 TON | 100.00000 2500.00] 106.85000 2671.25]|
EROSION STONE \ | |
0050 2519-4200020 5.000 LF | 125.00000 625.00] 31.00000 155.00]
REMOVAL AND REINSTALLATION OF FENCE, | | |
CHAIN LINK | |
0060 2528-8445110 LUMP | 3000.00000 3000.00| 7350.00000 7350.00|
TRAFFIC CONTROL | | |
0070 2533-4980005 LUMP | 8500.00000 8500.00| 11800.00000 11800.00]
MOBILIZATION | | |
SECTION TOTALS | $ 27,325.00] S 37,336.25]
—————————————————————————————————————————— B S et Rttt
CONTRACT TOTALS | S 27,325.00] S 37,336.25]




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10

VENDOR RANKING Page: 101 1
Bid Order: 101 Contract ID: 07-8155-721 Primary County: BLACK HAWK
Letting Date: 101019 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to VIETH CONSTRUCTION CORP.
Contract Period: 100 WORK DAYS Late Start Date: 04/18/11

Project: STP-E-8155(721)--8V-07
Work Type: PCC SIDEWALK/TRAIL
County: BLACK HAWK Prj Awd Amt: $1,111,574.00
Route: ALONG CEDAR RIVER
Location: E MULLAN AVE TO CEDAR RIVER DAM

VIETH CONSTRUCTION CORPORATION
GFE to DBE responsiveness: Bid Winner - Met 80% of the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 VIO035 VIETH CONSTRUCTION CORPORATION $ 1,111,574.00 100.00 %

2 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 1,122,369.58 100.97 %

3 PE320 PETERSON CONTRACTORS INC. $ 1,243,370.41 111.85 %

4 CuU100 CUNNINGHAM, K. CONSTRUCTION CO., INC. $ 1,248,200.63 112.29 %

5 WIO40 WICKS CONSTRUCTION, INC. $ 1,338,643.13 120.42 %



IOWA DEPARTMENT OF TRANSPORTATION

RECREATIONAL TRAIL, PORTLAND CEMENT

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 2
Bid Order: 101 Contract ID: 07-8155-721 Primary County: BLACK HAWK
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) VIO35 | ( 2 ) ABl12 3 ) PE320
|[VIETH CONSTRUCTION CORP. |ABSOLUTE CONCRETE CONSTRUCTI |PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— e e b et B e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2101-0850001 0.600 ACRE | 8000.00000 4800.00| 8000.00000 4800.00| 4000.00000 2400.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 500.000 CY | 36.00000 18000.00] 36.00000 18000.00| 32.00000 16000.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2102-2710090 1150.000 CY | 19.00000 21850.00]| 19.00000 21850.00 | 32.00000 36800.00
EXCAVATION, CLASS 10, WASTE | | |
0040 2102-2712015 200.000 CYy | 35.00000 7000.00| 35.00000 7000.00 | 32.00000 6400.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0050 2105-8425005 330.000 CYy | 34.00000 11220.00] 34.00000 11220.00] 47.00000 15510.00
TOPSOIL, FURNISH AND SPREAD | | |
0060 2107-0875000 500.000 CY | 10.00000 5000.00| 10.00000 5000.00 4.00000 2000.00
COMPACTION WITH MOISTURE AND DENSITY | | |
CONTROL \ | I
0070 2115-0100000 536.800 CY | 44.00000 23619.20] 44.00000 23619.20| 42.00000 22545.60
MODIFIED SUBBASE \ | |
0080 2123-7450020 0.780 STA | 2500.00000 1950.00] 2500.00000 1950.00| 1800.00000 1404.00
SHOULDER FINISHING, EARTH | | |
0090 2401-6745910 2.000 EACH | 300.00000 600.00] 35.00000 70.00] 35.00000 70.00
REMOVAL OF SIGN \ | |
0100 2401-6750001 LUMP | 12500.00000 12500.00] 13000.00000 13000.00| 12500.00000 12500.00
REMOVALS, AS PER PLAN \ | |
0110 2401-7207020 5.000 CY | 875.00000 4375.00] 875.00000 4375.00| 270.00000 1350.00
REMOVAL OF CONCRETE | | |
0120 2402-0875150 760.000 CY | 5.50000 4180.00] 5.50000 4180.00 | 4.00000 3040.00
COMPACTION WITH MOISTURE CONTROL | | |
(STRUCTURES) \ | |
0130 2402-2720000 760.000 CY | 37.00000 28120.00] 37.00000 28120.00| 50.00000 38000.00
EXCAVATION, CLASS 20 \ | |
0140 2403-0100000 8.900 CYy \ 1075.00000 9567.50] 1155.00000 10279.50] 1030.00000 9167.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0150 2404-7775000 813.000 LB \ 2.00000 1626.00] 1.00000 813.00] 0.80000 650.40
REINFORCING STEEL \ | |
0160 2507-6875002 380.000 CYy | 22.00000 8360.00| 22.00000 8360.00 | 43.00000 16340.00
REVETMENT, REMOVE AND REPLACE | | |
0170 2511-0302600 2556.200 SY | 46.00000 117585.20] 44.70000 114262.14| 45.15000 115412.43
\
\

CONCRETE, 6 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 3
Bid Order: 101 Contract ID: 07-8155-721 Primary County: BLACK HAWK
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) VIO35 | ( 2 ) ABl112 | ( 3 ) PE320
|[VIETH CONSTRUCTION CORP. |ABSOLUTE CONCRETE CONSTRUCTI |PETERSON CONTRACTORS INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0180 2511-6745900 245.300 sSY | 15.00000 3679.50] 15.00000 3679.50] 29.00000 7113.70
REMOVAL OF SIDEWALK | | |

0190 2516-7825000 77.800 CY | 770.00000 59906.00] 769.00000 59828.20| 777.00000 60450.60
P.C. CONCRETE STEPS \ | |

0200 2516-8625000 58.110 CY \ 700.00000 40677.00| 870.40000 50578.94 | 1220.00000 70894.20
COMBINED CONCRETE SIDEWALK AND | | |
RETAINING WALL | | |

0210 2516-8725000 302.300 cCY | 745.00000 225213.50] 925.00000 279627.50] 900.00000 272070.00
P.C. CONCRETE RETAINING WALL | | |

0220 2518-6910000 8.000 EACH | 100.00000 800.00| 150.00000 1200.00| 150.00000 1200.00
SAFETY CLOSURE \ | |

0230 2523-0000100 2.000 EACH | 6500.00000 13000.00] 6300.00000 12600.00| 6300.00000 12600.00
LIGHTING POLES | | |

0240 2523-0000200 220.000 LF | 9.00000 1980.00| 8.50000 1870.00] 8.50000 1870.00
ELECTRICAL CIRCUITS | | |

0250 2524-9325001 46.000 SF | 26.00000 1196.00| 32.00000 1472.00] 32.00000 1472.00
TYPE A SIGNS, SHEET ALUMINUM | | |

0260 2528-8445110 LUMP | 4500.00000 4500.00] 2000.00000 2000.00] 4000.00000 4000.00
TRAFFIC CONTROL | | |

0270 2533-4980005 LUMP | 88000.00000 88000.00] 90000.00000 90000.00 | 104000.00000 104000.00
MOBILIZATION | |

0280 2599-9999003 2.220 CY | 6900.00000 15318.00]| 5000.00000 11100.00] 4120.00000 9146.40
("CUBIC YARDS' ITEM) LIMESTONE SEATING | | |
BASE | | |

0290 2599-9999005 5.000 EACH | 800.00000 4000.00| 500.00000 2500.00] 850.00000 4250.00
("EACH' ITEM) BOLLARDS | | |

0300 2599-9999005 551.000 EACH | 10.75000 5923.25] 10.38000 5719.38] 10.38000 5719.38
("EACH' ITEM) PERENNIAL PLANTS (FLAME | | |
GRASS, | | |

0310 2599-9999005 402.000 EACH | 10.75000 4321.50| 10.38000 4172.76] 10.38000 4172.76
("EACH' ITEM) PERENNIAL PLANTS (K.F. | | |
FEATHER REED | | |

0320 2599-9999005 175.000 EACH | 10.75000 1881.25] 10.38000 1816.50] 10.38000 1816.50
("EACH' ITEM) PERENNIAL PLANTS (WARRIOR | | |
SWITCH GRASS, | | |

0330 2599-9999005 8.000 EACH | 1800.00000 14400.00] 1750.00000 14000.00| 1750.00000 14000.00
("EACH' ITEM) SPECIALTY LIGHTING FIXTUR | | |

0340 2599-9999005 20.000 EACH | 1050.00000 21000.00] 1000.00000 20000.00] 775.00000 15500.00
("EACH' ITEM) STEEL BENCH SEATING | | |

| |

ASSEMBLY



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 4
Bid Order: 101 Contract ID: 07-8155-721 Primary County: BLACK HAWK
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) VIO35 | ( 2 ) ABl12 | ( 3 ) PE320
|[VIETH CONSTRUCTION CORP. |ABSOLUTE CONCRETE CONSTRUCTI |PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— R e b et
0350 2599-9999005 4.000 EACH | 1250.00000 5000.00] 1190.00000 4760.00 | 1500.00000 6000.00
('EACH' ITEM) STEEL GATE, AS PER PLAN \ | |
0360 2599-9999009 37.200 LF | 90.00000 3348.00] 37.00000 1376.40] 114.00000 4240.80
('LINEAR FEET' ITEM) HAND RAILING, AS \ |
PER PLAN \ | |
0370 2599-9999009 125.000 LF | 20.50000 2562.50]| 12.00000 1500.00]| 12.00000 1500.00
('LINEAR FEET' ITEM) STEEL POSTS FOR \ | |
TYPE A SIGNS, \ | |
0380 2599-9999009 1970.250 LF | 90.00000 177322.50] 79.80000 157225.95| 106.00000 208846.50
('LINEAR FEET' ITEM) STEEL RAILING, AS | | |
PER PLAN | | |
0390 2599-9999014 2000.000 SF | 1.00000 2000.00| 0.25000 500.00] 0.25000 500.00
("SQUARE FEET' ITEM) WEED BARRIER FABRI | | |
0400 2599-9999018 676.000 SY | 126.50000 85514.00] 126.45000 85480.20] 128.00000 86528.00
("SQUARE YARDS' ITEM) COLORED, TOOLED | | |
PCC PAVEMENT | |
0410 2601-2634100 0.100 ACRE | 700.00000 70.00| 700.00000 70.00] 700.00000 70.00
MULCHING | | |
0420 2601-2636044 0.100 ACRE | 25000.00000 2500.00| 14000.00000 1400.00| 13939.20000 1393.92
SEEDING AND FERTILIZING (URBAN) | | |
0430 2601-2638610 276.900 SY | 120.00000 33228.00] 70.10000 19410.69] 115.00000 31843.50
CONCRETE SLOPE PROTECTION | | |
0440 2601-2639010 34.560 SQ | 105.00000 3628.80] 85.00000 2937.60] 85.00000 2937.60
SODDING | | |
0450 2602-0000020 500.000 LF | 2.50000 1250.00] 3.00000 1500.00| 5.00000 2500.00
SILT FENCE | | |
0460 2602-0000060 500.000 LF | 0.50000 250.00] 1.00000 500.00] 1.00000 500.00
REMOVAL OF SILT FENCE | | |
0470 2602-0000090 500.000 LF | 0.50000 250.00] 1.00000 500.00] 1.00000 500.00
CLEAN-OUT OF SILT FENCE | | |
0480 2610-0000214 18.520 CY | 105.00000 1944 .60 77.00000 1426.04 | 77.00000 1426.04
MULCH, WOOD CHIPS | | |
0490 2610-0000300 197.030 LB | 10.00000 1970.30] 1.32000 260.08| 1.32000 260.08
FERTILIZER | | |
0500 2610-0000400 63.700 MGAL | 72.00000 4586.40| 70.00000 4459.00 | 70.00000 4459.00
WATERING FOR PLANTS | | |
SECTION TOTALS | $ 1,111,574.00] $ 1,122,369.58] $ 1,243,370.41
————————————————————————————————————————— Bt it s s ettt e
CONTRACT TOTALS | $ 1,111,574.00] $ 1,122,369.58] $ 1,243,370.41




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 5
Bid Order: 101 Contract ID: 07-8155-721 Primary County: BLACK HAWK
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) CU100 | ( 5 ) WI040 | ( )
| CUNNINGHAM, K CONST. CO., IN |WICKS CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2101-0850001 0.600 ACRE | 8000.00000 4800.00| 4000.00000 2400.00]|
CLEARING AND GRUBBING | | |
0020 2102-2710070 500.000 CY | 36.00000 18000.00] 32.00000 16000.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2102-2710090 1150.000 CY | 19.00000 21850.00| 32.00000 36800.00|
EXCAVATION, CLASS 10, WASTE | | |
0040 2102-2712015 200.000 cCY | 35.00000 7000.00| 32.00000 6400.00 |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0050 2105-8425005 330.000 CY | 34.00000 11220.00] 47.00000 15510.00]
TOPSOIL, FURNISH AND SPREAD | | |
0060 2107-0875000 500.000 CY | 10.00000 5000.00| 4.00000 2000.00|
COMPACTION WITH MOISTURE AND DENSITY | | |
CONTROL \ | I
0070 2115-0100000 536.800 CY | 44.00000 23619.20]| 42.00000 22545.60 |
MODIFIED SUBBASE | | |
0080 2123-7450020 0.780 STA | 2500.00000 1950.00| 1800.00000 1404.00|
SHOULDER FINISHING, EARTH | | |
0090 2401-6745910 2.000 EACH | 35.00000 70.00] 100.00000 200.00|
REMOVAL OF SIGN | | |
0100 2401-6750001 LUMP | 12900.00000 12900.00] 6500.00000 6500.00 |
REMOVALS, AS PER PLAN | | |
0110 2401-7207020 5.000 CY | 875.00000 4375.00| 270.00000 1350.00]
REMOVAL OF CONCRETE | | |
0120 2402-0875150 760.000 CY | 5.50000 4180.00| 4.00000 3040.00|
COMPACTION WITH MOISTURE CONTROL | | |
(STRUCTURES) | | |
0130 2402-2720000 760.000 CY | 37.00000 28120.00| 50.00000 38000.00|
EXCAVATION, CLASS 20 | | |
0140 2403-0100000 8.900 CY | 800.00000 7120.00| 1030.00000 9167.00 |
STRUCTURAL CONCRETE (MISCELLANEOUS) | |
0150 2404-7775000 813.000 LB | 1.50000 1219.50] 0.80000 650.40|
REINFORCING STEEL | | |
0160 2507-6875002 380.000 CY | 22.00000 8360.00| 43.00000 16340.00|
REVETMENT, REMOVE AND REPLACE | | |
0170 2511-0302600 2556.200 SY | 56.00000 143147.20]| 79.15000 202323.23|
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
\ |

CONCRETE, 6 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 ©
Bid Order: 101 Contract ID: 07-8155-721 Primary County: BLACK HAWK
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) CUl00 | ( 5 ) WIO040 | ( )
| CUNNINGHAM, K CONST. CO., IN |WICKS CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0180 2511-6745900 245.300 sSY | 15.00000 3679.50] 29.00000 7113.70]
REMOVAL OF SIDEWALK | | |
0190 2516-7825000 77.800 CY | 1000.00000 77800.00] 228.25000 17757.85|
P.C. CONCRETE STEPS | | |
0200 2516-8625000 58.110 CY | 875.00000 50846.25] 1220.00000 70894.20|
COMBINED CONCRETE SIDEWALK AND | | |
RETAINING WALL | |
0210 2516-8725000 302.300 cCY | 796.50000 240781.95] 900.00000 272070.00]
P.C. CONCRETE RETAINING WALL | | |
0220 2518-6910000 8.000 EACH | 150.00000 1200.00| 75.00000 600.00]
SAFETY CLOSURE \ | |
0230 2523-0000100 2.000 EACH | 6300.00000 12600.00]| 6300.00000 12600.00|
LIGHTING POLES | | |
0240 2523-0000200 220.000 LF | 8.50000 1870.00| 8.50000 1870.00]
ELECTRICAL CIRCUITS | | |
0250 2524-9325001 46.000 SF | 32.00000 1472.00] 25.00000 1150.00]
TYPE A SIGNS, SHEET ALUMINUM | | |
0260 2528-8445110 LUMP | 2000.00000 2000.00] 3250.00000 3250.00|
TRAFFIC CONTROL | | |
0270 2533-4980005 LUMP | 139500.00000 139500.00] 100000.00000 100000.00|
MOBILIZATION | | |
0280 2599-9999003 2.220 CY | 6500.00000 14430.00]| 9100.00000 20202.00]
("CUBIC YARDS' ITEM) LIMESTONE SEATING | |
BASE | | |
0290 2599-9999005 5.000 EACH | 725.00000 3625.00| 450.00000 2250.00]
("EACH' ITEM) BOLLARDS | | |
0300 2599-9999005 551.000 EACH | 16.55000 9119.05] 16.55000 9119.05|
("EACH' ITEM) PERENNIAL PLANTS (FLAME | | |
GRASS, | | |
0310 2599-9999005 402.000 EACH | 16.55000 6653.10] 16.55000 6653.10|
("EACH' ITEM) PERENNIAL PLANTS (K.F. | | |
FEATHER REED | | |
0320 2599-9999005 175.000 EACH | 16.55000 2896.25]| 16.55000 2896.25]
("EACH' ITEM) PERENNIAL PLANTS (WARRIOR | | |
SWITCH GRASS, | | |
0330 2599-9999005 8.000 EACH | 1750.00000 14000.00] 1750.00000 14000.00|
("EACH' ITEM) SPECIALTY LIGHTING FIXTUR | | |
0340 2599-9999005 20.000 EACH | 975.00000 19500.00]| 1000.00000 20000.00|
("EACH' ITEM) STEEL BENCH SEATING | | |
\

ASSEMBLY



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 7
Bid Order: 101 Contract ID: 07-8155-721 Primary County: BLACK HAWK
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) CUL00 | ( 5 ) WI040 | ( )
| CUNNINGHAM, K CONST. CO., IN |WICKS CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— e e i et B e
0350 2599-9999005 4.000 EACH | 1650.00000 6600.00] 1390.00000 5560.00 |
('EACH' ITEM) STEEL GATE, AS PER PLAN \ | |
0360 2599-9999009 37.200 LF | 75.00000 2790.00] 47.00000 1748.40]
('LINEAR FEET' ITEM) HAND RAILING, AS \ | |
PER PLAN \ [ |
0370 2599-9999009 125.000 LF | 12.00000 1500.00] 20.00000 2500.00]
('LINEAR FEET' ITEM) STEEL POSTS FOR \ | |
TYPE A SIGNS, \ | |
0380 2599-9999009 1970.250 LF | 92.15000 181558.54| 88.00000 173382.00]
('LINEAR FEET' ITEM) STEEL RAILING, AS | | |
PER PLAN \ | |
0390 2599-9999014 2000.000 SF | 0.28000 560.00] 0.28000 560.00]
("SQUARE FEET' ITEM) WEED BARRIER FABRI | | |
0400 2599-9999018 676.000 SY | 160.00000 108160.00] 248.26000 167823.76|
("SQUARE YARDS' ITEM) COLORED, TOOLED | |
PCC PAVEMENT | |
0410 2601-2634100 0.100 ACRE | 700.00000 70.00| 700.00000 70.00]
MULCHING | | |
0420 2601-2636044 0.100 ACRE | 25500.00000 2550.00| 25500.00000 2550.00]
SEEDING AND FERTILIZING (URBAN) | |
0430 2601-2638610 276.900 SY | 110.00000 30459.00] 115.00000 31843.50]
CONCRETE SLOPE PROTECTION | | |
0440 2601-2639010 34.560 SQ | 80.00000 2764.80| 80.00000 2764.80]
SODDING | | |
0450 2602-0000020 500.000 LF | 2.55000 1275.00] 2.55000 1275.00|
SILT FENCE | | |
0460 2602-0000060 500.000 LF | 1.00000 500.00] 1.00000 500.00]
REMOVAL OF SILT FENCE | | |
0470 2602-0000090 500.000 LF | 1.00000 500.00] 2.00000 1000.00|
CLEAN-OUT OF SILT FENCE | | |
0480 2610-0000214 18.520 CY | 100.00000 1852.00] 100.00000 1852.00|
MULCH, WOOD CHIPS | | |
0490 2610-0000300 197.030 LB | 1.25000 246.29]| 1.25000 246.29|
FERTILIZER | | |
0500 2610-0000400 63.700 MGAL | 30.00000 1911.00] 30.00000 1911.00|
WATERING FOR PLANTS | | |
SECTION TOTALS | $ 1,248,200.63] $ 1,338,643.13] $
————————————————————————————————————————— Bt it s s ettt e
CONTRACT TOTALS | S 1,248,200.63] $ 1,338,643.13] S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10

VENDOR RANKING Page: 102 1
Bid Order: 102 Contract ID: 19-0187-058-A Primary County: CHICKASAW
Letting Date: 101019 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by MANATT'S, INC.
Contract Period: 120 WORK DAYS Late Start Date: 04/04/11

Project: NHSX-018-7(58)--3H-19
Work Type: PCC OVERLAY - UNBONDED
County: CHICKASAW Prj Awd Amt: $8,468,106.26
Route: U.S. 18
Location: FROM ECL OF FREDERICKSBURG EAST TO WEST
UNION.

MANATT'S, INC.
GFE to DBE responsiveness: Bid Winner - Met 80% of the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MA225 MANATT'S, INC. $ 8,468,106.26 100.00 %

2 CE120 CEDAR VALLEY CORP. $ 8,629,095.86 101.90 %

3 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $ 8,769,643.95 103.56 %

4 CR334 CROELL AND SUBSIDIARY $ 9,093,132.42 107.38 %

5 FL120 FLYNN COMPANY, INC. $ 9,953,182.49 117.53 %

6 MCO61 MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO $ 10,509,772.52 124.11 %



IOWA DEPARTMENT OF TRANSPORTATION

STANDARD OR SLIP FORM PORTLAND CEM
CONCRETE PAVEMENT, CLASS C, CLASS

ENT
3

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 2
Bid Order: 102 Contract ID: 19-0187-058-A Primary County: CHICKASAW
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) CE120 | ( 3 ) HO641
|[MANATT'S, INC. | CEDAR VALLEY CORP. |HORSFIELD CONSTRUCTION, INC &
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY ITEMS
| | |
0010 2102-2710070 1762.000 CY | 18.00000 31716.00| 13.85000 24403.70 | 7.50000 13215.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2102-4560000 2.000 sSTA | 1000.00000 2000.00] 500.00000 1000.00]| 250.00000 500.00
LOCATING TILE LINES | | |
0030 2115-0100000 2998.000 CY | 35.50000 106429.00] 15.26000 45749. 48| 24.50000 73451.00
MODIFIED SUBBASE \ | |
0040 2121-7425020 46858.000 TON | 13.00000 609154.00| 9.64000 451711.12| 9.75000 456865.50
GRANULAR SHOULDERS, TYPE B \ | |
0050 2122-5500080 2791.000 SY | 31.50000 87916.50| 53.23000 148564.93| 35.00000 97685.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0060 2122-7450080 5324.000 SY | 31.50000 167706.00| 36.03000 191823.72| 33.00000 175692.00
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 1IN. | |
0070 2123-7450000 2104.000 sSTA | 20.00000 42080.00 | 27.36000 57565.44 | 115.00000 241960.00
SHOULDER CONSTRUCTION, EARTH | | |
0080 2125-2225050 28.000 STA | 950.00000 26600.00| 950.00000 26600.00| 250.00000 7000.00
RESHAPING DITCHES | | |
0090 2212-0475095 0.300 MILE | 2000.00000 600.00| 4500.00000 1350.00] 2000.00000 600.00
CLEANING AND PREPARATION OF BASE | | |
0100 2212-5070310 4337.000 SY | 84.65000 367127.05] 84.65000 367127.05| 84.65000 367127.05
PATCHES, FULL-DEPTH REPAIR | | |
0110 2212-5070330 651.000 EACH | 52.00000 33852.00| 52.00000 33852.00 | 52.00000 33852.00
PATCHES BY COUNT (REPAIR) | | |
0120 2212-5075001 100.000 TON | 230.00000 23000.00]| 555.00000 55500.00 | 230.00000 23000.00
HOT MIX ASPHALT SURFACE PATCHES | | |
0130 2213-2713300 12894.000 cCY | 1.75000 22564 .50 5.88000 75816.72 | 5.00000 64470.00
EXCAVATION, CLASS 13, FOR WIDENING | |
0140 2214-5145150 169982.000 SY | 0.45000 76491.90| 0.37000 62893.34 | 0.37000 62893.34
PAVEMENT SCARIFICATION | | |
0150 2301-0690200 462.600 SY | 145.00000 67077.00| 114.05000 52759.53| 138.00000 63838.80
BRIDGE APPROACH, RK-20 | | |
0160 2301-0690260 1033.200 sSY | 145.00000 149814.00] 109.55000 113187.06| 140.00000 144648.00
BRIDGE APPROACH, RK-26 | | |
0170 2301-1033095 6623.000 SY | 35.15000 232798.45| 32.00000 211936.00| 34.25000 226837.75
\ | |
| |
| |

DURABILITY, 9.5 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

PORTLAND CEMENT CONCRETE OVERLAY, OM-C,
FURNISH ONLY \

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 3
Bid Order: 102 Contract ID: 19-0187-058-A Primary County: CHICKASAW
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) CE120 | ( 3 ) HO641
|[MANATT'S, INC. | CEDAR VALLEY CORP. |HORSFIELD CONSTRUCTION, INC &
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 2301-6911722 LUMP | 1000.00000 1000.00| 600.00000 600.00| 2500.00000 2500.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0190 2301-9090000 55896.000 CY | 1.00000 55896.00| 1.00000 55896.00 | 1.00000 55896.00
QUALITY MANAGEMENT - CONCRETE (QM-C) | | |
0200 2303-0043503 782.000 TON | 85.00000 66470.00] 75.00000 58650.00 | 85.00000 66470.00
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-3 | | |
0210 2303-0245828 46.900 TON | 550.00000 25795.00| 500.00000 23450.00 | 550.00000 25795.00
ASPHALT BINDER, PG 58-28 | \ |
0220 2307-0025012 21.700 TON | 301.75000 6547.98]| 100.00000 2170.00] 301.75000 6547.98
AGGREGATE, COVER - SAND | | |
0230 2307-0600454 433.800 GAL | 21.75000 9435.15] 15.00000 6507.00 | 21.75000 9435.15
BINDER BITUMEN, CRS-2 | | |
0240 2310-5151600 55896.000 CY | 50.50000 2822748.00| 51.94000 2903238.24 | 56.00000 3130176.00
\ | |
1 |
|
|

REMOVE AND REINSTALL CONCRETE PIPE |
APRONS GREATER THAN 36 IN. |

0250 2310-5151620 350267.000 SY | 3.20000 1120854.40 3.85000 1348527.95] 3.48000 1218929.16
PORTLAND CEMENT CONCRETE OVERLAY, OM-C, | |
PLACEMENT ONLY (UNBONDED) \ |
0270 2312-8260051 2055.000 TON | 17.70000 36373.50] 13.75000 28256.25] 9.50000 19522.50
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0280 2401-6745650 LUMP | 5000.00000 5000.00 | 5000.00000 5000.00 | 3800.00000 3800.00
REMOVAL OF EXISTING STRUCTURES \ | |
0290 2402-2720100 168.000 CY | 12.00000 2016.00| 12.00000 2016.00| 4.00000 672.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0300 2416-0100024 1.000 EACH | 625.00000 625.00] 625.00000 625.00]| 625.00000 625.00
APRONS, CONCRETE, 24 IN. DIA. | | I
0310 2416-0100030 3.000 EACH | 750.00000 2250.00 | 750.00000 2250.00] 700.00000 2100.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0320 2416-0100036 4.000 EACH | 1000.00000 4000.00] 1000.00000 4000.00 | 970.00000 3880.00
APRONS, CONCRETE, 36 IN. DIA. | | |
0330 2416-0101036 16.000 EACH | 575.00000 9200.00| 575.00000 9200.00 | 400.00000 6400.00
REMOVE AND REINSTALL CONCRETE PIPE \ | |
APRONS LESS THAN OR EQUAL TO 36 IN. \ | |
0340 2416-0101136 6.000 EACH | 600.00000 3600.00| 600.00000 3600.00| 550.00000 3300.00
| |
| |



IOWA DEPARTMENT OF TRANSPORTATION

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 4
Bid Order: 102 Contract ID: 19-0187-058-A Primary County: CHICKASAW
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) MA225 | ( ) CE120 | ( ) HO641
|[MANATT'S, INC. | CEDAR VALLEY CORP. |HORSFIELD CONSTRUCTION, INC &
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e T it e
0350 2416-1180030 12.000 LF | 100.00000 1200.00| 100.00000 1200.00| 100.00000 1200.00
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. \ | |
0360 2416-1180036 28.000 LF | 225.00000 6300.00] 225.00000 6300.00 | 125.00000 3500.00
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. | | |
0370 2416-1262030 64.000 LF | 450.00000 28800.00]| 450.00000 28800.00| 500.00000 32000.00
CULVERT, CONCRETE PIPE, 2000D, | | |
TRENCHLESS, 30 IN. DIA. | | |
0380 2416-1262036 64.000 LF | 475.00000 30400.00] 475.00000 30400.00| 600.00000 38400.00
CULVERT, CONCRETE PIPE, 2000D, | | |
TRENCHLESS, 36 IN. DIA. | | |
0390 2416-1541036 222.000 LF | 55.00000 12210.00] 55.00000 12210.00| 35.00000 7770.00
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
LESS THAN OR EQUAL TO 36 IN. | | |
0400 2416-1541136 12.000 LF | 110.00000 1320.00] 110.00000 1320.00] 75.00000 900.00
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
GREATER THAN 36 IN. | | |
0410 2417-0225018 18.000 EACH | 325.00000 5850.00] 325.00000 5850.00] 230.00000 4140.00
APRONS, METAL, 18 IN. DIA. | | |
0420 2417-0225024 4.000 EACH | 375.00000 1500.00] 375.00000 1500.00] 355.00000 1420.00
APRONS, METAL, 24 IN. DIA. | | |
0430 2417-0225036 1.000 EACH | 750.00000 750.00| 750.00000 750.00 | 535.00000 535.00
APRONS, METAL, 36 IN. DIA. | | |
0440 2417-1040018 176.000 LF | 42.50000 7480.00 | 42.50000 7480.00 | 30.00000 5280.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | |
18 IN. DIA. | | |
0450 2417-1060024 6.000 LF | 79.50000 477.00| 79.50000 477.00 | 55.00000 330.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
24 IN. DIA. | | |
0460 2417-1060036 10.000 LF | 92.50000 925.00] 92.50000 925.00] 80.00000 800.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
36 IN. DIA. | | |
0470 2422-0360018 4.000 EACH | 360.00000 1440.00| 360.00000 1440.00| 250.00000 1000.00
APRONS, UNCLASSIFIED, 18 IN. DIA. | |
0480 2499-4000036 104.000 LF | 55.50000 5772.00] 55.50000 5772.00] 67.00000 6968.00
SLIPLINING EXISTING CULVERTS, LESS THAN | | |
OR EQUAL TO 36 IN. DIA. OR HEIGHT | | |
0490 2502-8212034 48422.000 LF | 4.45000 215477.90] 3.75000 181582.50] 3.85000 186424.70
| \ |
\ | |

DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 5
Bid Order: 102 Contract ID: 19-0187-058-A Primary County: CHICKASAW
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) CE1l20 | ( 3 ) HO641
|[MANATT'S, INC. | CEDAR VALLEY CORP. |HORSFIELD CONSTRUCTION, INC &
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0500 2502-8215806 15.000 LF | 50.00000 750.00] 30.00000 450.00] 15.00000 225.00
SUBDRAIN, TILE, 6 IN. DIA. | | |
0510 2502-8220196 227.000 EACH | 175.00000 39725.00| 170.00000 38590.00] 85.00000 19295.00
SUBDRAIN OUTLET, RF-19E | \ |
0520 2505-4008120 925.000 LF | 3.00000 2775.00] 3.00000 2775.00| 3.00000 2775.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0530 2505-4008300 250.000 LF | 20.00000 5000.00] 20.00000 5000.00| 20.00000 5000. 00
STEEL BEAM GUARDRAIL | | |
0540 2505-4008400 10.000 EACH | 1400.00000 14000.00] 1400.00000 14000.00| 1400.00000 14000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0550 2505-4021010 10.000 EACH | 200.00000 2000.00| 200.00000 2000.00] 200.00000 2000.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0560 2505-4021700 14.000 EACH | 1800.00000 25200.00| 1800.00000 25200.00 | 1800.00000 25200.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0570 2506-4984000 31.200 CY | 150.00000 4680.00| 150.00000 4680.00| 140.00000 4368.00
FLOWABLE MORTAR | | |
0580 2507-3250005 349.000 sSY | 6.50000 2268.50] 5.00000 1745.00| 2.00000 698.00
ENGINEERING FABRIC | | |
0590 2507-6800061 377.000 TON | 40.00000 15080.00] 40.00000 15080.00| 25.00000 9425.00
REVETMENT, CLASS E | | |
0600 2510-6745850 24996.700 SY | 8.50000 212471.95] 5.62000 140481.45| 7.50000 187475.25
REMOVAL OF PAVEMENT | | |
0610 2515-2475007 923.000 SY | 26.00000 23998.00| 56.41000 52066.43| 39.00000 35997.00
DRIVEWAY, P.C. CONCRETE, 7 IN. | | |
0615 2515-6745600 923.000 SY | 6.00000 5538.00] 5.03000 4642.69| 6.00000 5538.00
REMOVAL OF PAVED DRIVEWAY | | |
0620 2518-6910000 28.000 EACH | 100.00000 2800.00] 175.00000 4900.00| 75.00000 2100.00
SAFETY CLOSURE | | |
0630 2520-3350010 1.000 EACH | 7500.00000 7500.00| 6100.00000 6100.00 | 5000.00000 5000.00
FIELD LABORATORY | | |
0640 2526-8285000 LUMP | 55000.00000 55000.00| 87000.00000 87000.00| 90000.00000 90000.00
CONSTRUCTION SURVEY | | |
0650 2527-9263109 3128.370 STA | 18.25000 57092.75]| 21.80000 68198.47| 22.05000 68980.56
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0660 2527-9263130 24.200 STA | 120.00000 2904.00] 108.00000 2613.60| 103.00000 2492.60
REMOVABLE TAPE MARKINGS | | |
0670 2527-9263180 110.020 STA | 30.00000 3300.60] 28.00000 3080.56| 43.20000 4752.86
| | |

PAVEMENT MARKINGS REMOVED



IOWA DEPARTMENT OF TRANSPORTATION

STABILIZING CROP - SEEDING AND

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 6
Bid Order: 102 Contract ID: 19-0187-058-A Primary County: CHICKASAW
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) CE120 | ( 3 ) HO641
|IMANATT'S, INC. | CEDAR VALLEY CORP. |HORSFIELD CONSTRUCTION, INC &
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0680 2528-8400048 6803.000 LF | 8.40000 57145.20] 8.36000 56873.08] 12.00000 81636.00
TEMPORARY BARRIER RAIL, CONCRETE \ | |
0690 2528-8400157 21.000 EACH | 1000.00000 21000.00] 3000.00000 63000.00 | 500.00000 10500.00
TEMPORARY FLOODLIGHTING LUMINAIRE \ | |
0700 2528-8400256 50.000 EACH | 1000.00000 50000.00] 1600.00000 80000.00| 100.00000 5000.00
TEMPORARY TRAFFIC SIGNALS \ | |
0710 2528-8445110 LUMP | 125000.00000 125000.00] 117550.00000 117550.00] 119684.00000 119684.00
TRAFFIC CONTROL \ | |
0720 2528-8445113 520.000 EACH | 295.00000 153400.00] 295.00000 153400.00] 295.00000 153400.00
FLAGGERS \ |
0730 2528-8445115 260.000 EACH | 445.00000 115700.00] 445.00000 115700.00] 445.00000 115700.00
PILOT CARS \ |
0740 2529-2242304 2.000 EACH | 120.00000 240.00| 120.00000 240.00 | 120.00000 240.00
CD JOINT ASSEMBLY \ | |
0750 2529-8174010 4492.000 SY | 9.00000 40428.00] 9.00000 40428.00 | 9.00000 40428.00
SUBBASE (PATCHES) | | |
0760 2533-4980005 LUMP | 170000.00000 170000.00| 170350.00000 170350.00] 200000.00000 200000.00
MOBILIZATION | |
0770 2540-4480507 10920.000 LF | 3.35000 36582.00| 3.35000 36582.00 | 3.35000 36582.00
LONGITUDINAL JOINT REPAIR \ | |
0780 2548-0000100 29.260 STA | 10.50000 307.23] 10.50000 307.23] 10.50000 307.23
MILLED SHOULDER RUMBLE STRIPS, HMA \ | |
SURFACE \ | I
0790 2548-0000110 31.700 GAL | 50.00000 1585.00] 3.00000 95.10| 55.00000 1743.50
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | |
0800 2548-0000200 1969.720 STA | 15.00000 29545.80| 15.00000 29545.80| 15.00000 29545.80
MILLED SHOULDER RUMBLE STRIPS, PCC \ | |
SURFACE | | |
0810 2551-0000110 20.000 EACH | 1200.00000 24000.00| 1500.00000 30000.00 | 1125.00000 22500.00
TEMP CRASH CUSHION \ | |
0820 2551-0000230 2.000 EACH | 22000.00000 44000.00| 19500.00000 39000.00 | 19638.00000 39276.00
PERMANENT CRASH CUSHION, SEVERE USE (SU | | |
0830 2551-0000300 1.000 EACH | 1900.00000 1900.00]| 1800.00000 1800.00 | 1784.00000 1784.00
PERMANENT CRASH CUSHION SPARE PARTS KIT | | |
0840 2601-2634100 7.000 ACRE | 700.00000 4900.00]| 700.00000 4900.00 | 700.00000 4900.00
MULCHING | | |
0850 2601-2636043 7.000 ACRE | 1250.00000 8750.00] 2725.00000 19075.00 | 1250.00000 8750.00
SEEDING AND FERTILIZING (RURAL) | | |
0860 2601-2642100 7.000 ACRE | 900.00000 6300.00] 875.00000 6125.00| 900.00000 6300.00
|
\

FERTILIZING



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 7
Bid Order: 102 Contract ID: 19-0187-058-A Primary County: CHICKASAW
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) CE120 | ( 3 ) HO641
|MANATT'S, INC. | CEDAR VALLEY CORP. |[HORSFIELD CONSTRUCTION, INC &
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e i et B e
0870 2602-0000020 7494.000 LF | 1.60000 11990.40] 2.40000 17985.60| 1.60000 11990.40
SILT FENCE \ | |
0875 2599-9999009 400.000 LF | 40.00000 16000.00] 40.00000 16000.00| 10.00000 4000.00
('"LINEAR FEET' ITEM) CLEAN PIPE CULVERT | | |
SECTION TOTALS | S 7,939,496.76] S 8,139,393.04| S 8,279,941.13
—————————————————————————————————————————— o
SECTION 0002 DESIGN NO. 109; REPAIRS TO 20'-0 X 44' CCS BRIDGE CHICKASAW COUNTY
| | |
0880 2401-6745636 LUMP | 6500.00000 6500.00] 3000.00000 3000.00] 3000.00000 3000.00
REMOVAL OF EXISTING HANDRAIL AND END \ |
POSTS | | I
0890 2414-6431100 88.200 LF | 185.00000 16317.00] 129.00000 11377.80| 129.00000 11377.80
RETROFIT CONCRETE BARRIER RAILING \ | |
SECTION TOTALS | S 22,817.00]| S 14,377.80] S 14,377.80
—————————————————————————————————————————— o
SECTION 0003 DESIGN NO. 109; REPAIRS TO A 51'-5 1/2 X 44' CCS BRIDGE FAYETTE COUNTY
| | |
0900 2401-6750001 LUMP | 6500.00000 6500.00] 2320.00000 2320.00| 2320.00000 2320.00
REMOVALS, AS PER PLAN \ | |
0910 2403-0100000 3.400 cCY | 5000.00000 17000.00] 1176.00000 3998.40| 1176.00000 3998.40
STRUCTURAL CONCRETE (MISCELLANEOUS) \ | |
0920 2404-7775005 536.000 LB | 5.00000 2680.00] 1.92000 1029.12| 1.92000 1029.12
REINFORCING STEEL, EPOXY COATED \ | |
SECTION TOTALS | S 26,180.00]| S 7,347.52| S 7,347.52
—————————————————————————————————————————— R et it
SECTION 0004 DESIGN NO. 509; REPAIRS TO A 100' X 44' CCS BRIDGE CHICKASAW COUNTY
| | |
0930 2499-0800000 89.500 LF | 275.00000 24612 .50] 145.00000 12977.50] 145.00000 12977.50
PAVING NOTCH REPLACEMENT \ | |
SECTION TOTALS | S 24,612.50] S 12,977.50]| S 12,977.50
—————————————————————————————————————————— o
SECTION 0005 PAYMENT ADJUSTMENT INCENTIVE ITEMS
| | |
0940 2301-7000120 280000.000 EACH | 1.00000 280000.00] 1.00000 280000.00] 1.00000 280000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR QM-C PCC \ | |
PAVEMENT COARSENESS AND WORKABILITY \ |
FACTORS \ | I
0950 2317-7000110 175000.000 EACH | 1.00000 175000.00] 1.00000 175000.00] 1.00000 175000.00
PAYMENT ADJUSTMENT \ | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | \ |
SECTION TOTALS { $ 455,000.00] S 455,000.00| $ 455,000. 00
—————————————————————————————————————————— -
CONTRACT TOTALS | S 8,468,106.26] S 8,629,095.86] $ 8,769,643.95




IOWA DEPARTMENT OF TRANSPORTATION

STANDARD OR SLIP FORM PORTLAND CEMENT

CONCRETE PAVEMENT, CLASS C, CLASS

3

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 8
Bid Order: 102 Contract ID: 19-0187-058-A Primary County: CHICKASAW
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) CR334 | ( 5 ) FL120 | ( 6 ) MCOo6l
|CROELL AND SUBSIDIARY | FLYNN COMPANY, INC. |MCCARTHY IMPROVEMENT COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY ITEMS
| | |
0010 2102-2710070 1762.000 CY | 4.95000 8721.90| 23.00000 40526.00 | 15.00000 26430.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2102-4560000 2.000 sSTA | 100.00000 200.00| 600.00000 1200.00]| 370.00000 740.00
LOCATING TILE LINES | | |
0030 2115-0100000 2998.000 CY | 25.00000 74950.00]| 27.50000 82445.00 | 32.50000 97435.00
MODIFIED SUBBASE \ | |
0040 2121-7425020 46858.000 TON | 9.95000 466237.10] 10.15000 475608.70 | 10.50000 492009.00
GRANULAR SHOULDERS, TYPE B \ | |
0050 2122-5500080 2791.000 SY | 40.00000 111640.00] 38.50000 107453.50| 41.25000 115128.75
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0060 2122-7450080 5324.000 SY | 40.00000 212960.00| 40.00000 212960.00| 28.75000 153065.00
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 1IN. | |
0070 2123-7450000 2104.000 sSTA | 44.00000 92576.00| 80.00000 168320.00 | 82.00000 172528.00
SHOULDER CONSTRUCTION, EARTH | | |
0080 2125-2225050 28.000 STA | 200.00000 5600.00] 950.00000 26600.00 | 675.00000 18900.00
RESHAPING DITCHES | | |
0090 2212-0475095 0.300 MILE | 4500.00000 1350.00] 2000.00000 600.00| 2125.00000 637.50
CLEANING AND PREPARATION OF BASE | | |
0100 2212-5070310 4337.000 SY | 84.65000 367127.05] 84.65000 367127.05| 85.00000 368645.00
PATCHES, FULL-DEPTH REPAIR | | |
0110 2212-5070330 651.000 EACH | 52.00000 33852.00| 52.00000 33852.00 | 57.00000 37107.00
PATCHES BY COUNT (REPAIR) | | |
0120 2212-5075001 100.000 TON | 200.00000 20000.00]| 230.00000 23000.00| 235.00000 23500.00
HOT MIX ASPHALT SURFACE PATCHES | | |
0130 2213-2713300 12894.000 cCY | 6.77000 87292.38| 14.80000 190831.20| 10.00000 128940.00
EXCAVATION, CLASS 13, FOR WIDENING | | |
0140 2214-5145150 169982.000 SY | 0.29000 49294 .78 | 0.59000 100289.38| 0.60000 101989.20
PAVEMENT SCARIFICATION | | |
0150 2301-0690200 462.600 SY | 140.00000 64764.00 160.00000 74016.00 | 140.00000 64764.00
BRIDGE APPROACH, RK-20 | |
0160 2301-0690260 1033.200 sSY | 140.00000 144648.00 157.75000 162987.30| 140.00000 144648.00
BRIDGE APPROACH, RK-26 | |
0170 2301-1033095 6623.000 SY | 38.83000 55.58000 368106.34 36.00000 238428.00
\
\
\

DURABILITY, 9.5 IN.

|
\
|
\
257171.09]
|
|
|



IOWA DEPARTMENT OF TRANSPORTATION

REMOVE AND REINSTALL CONCRETE PIPE

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 9
Bid Order: 102 Contract ID: 19-0187-058-A Primary County: CHICKASAW
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) CR334 | ( 5 ) FL120 | ( 6 ) MCO6l
|CROELL AND SUBSIDIARY | FLYNN COMPANY, INC. |[MCCARTHY IMPROVEMENT COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 2301-6911722 LUMP | 2500.00000 2500.00] 2000.00000 2000.00] 10000.00000 10000.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0190 2301-9090000 55896.000 CY | 1.00000 55896.00| 1.00000 55896.00 | 1.00000 55896.00
QUALITY MANAGEMENT - CONCRETE (QM-C) | | |
0200 2303-0043503 782.000 TON | 58.77000 45958.14| 85.00000 66470.00 | 86.00000 67252.00
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, y | |
FRICTION L-3 | |
0210 2303-0245828 46.900 TON | 483.00000 22652.70]| 550.00000 25795.00 | 555.00000 26029.50
ASPHALT BINDER, PG 58-28 | | |
0220 2307-0025012 21.700 TON | 262.00000 5685.40| 301.75000 6547.98 | 305.00000 6618.50
AGGREGATE, COVER - SAND | | |
0230 2307-0600454 433.800 GAL | 42.00000 18219.60] 21.75000 9435.15| 22.00000 9543.60
BINDER BITUMEN, CRS-2 | | |
0240 2310-5151600 55896.000 CY | 56.50000 3158124.00| 51.64000 2886469.44 | 61.50000 3437604.00
PORTLAND CEMENT CONCRETE OVERLAY, QM-C, | | |
FURNISH ONLY | | |
0250 2310-5151620 350267.000 SY | 3.73000 1306495.91 | 4.86000 1702297.62| 6.25000 2189168.75
PORTLAND CEMENT CONCRETE OVERLAY, QM-C, | | |
PLACEMENT ONLY (UNBONDED) | | |
0270 2312-8260051 2055.000 TON | 11.25000 23118.75]| 11.75000 24146.25| 12.75000 26201.25
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0280 2401-6745650 LUMP | 13888.00000 13888.00] 5000.00000 5000.00] 2375.00000 2375.00
REMOVAL OF EXISTING STRUCTURES | | |
0290 2402-2720100 168.000 CY | 6.65000 1117.20]| 12.00000 2016.00| 1.00000 168.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0300 2416-0100024 1.000 EACH | 500.00000 500.00] 625.00000 625.00 | 700.00000 700.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0310 2416-0100030 3.000 EACH | 600.00000 1800.00| 750.00000 2250.00] 900.00000 2700.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0320 2416-0100036 4.000 EACH | 900.00000 3600.00| 1000.00000 4000.00| 1250.00000 5000.00
APRONS, CONCRETE, 36 IN. DIA. | | |
0330 2416-0101036 16.000 EACH | 450.00000 7200.00| 575.00000 9200.00 | 550.00000 8800.00
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS LESS THAN OR EQUAL TO 36 IN. | |
0340 2416-0101136 6.000 EACH | 600.00000 3600.00] 600.00000 3600.00 700.00000 4200.00
\ |
\ |

APRONS GREATER THAN 36 IN.



IOWA DEPARTMENT OF TRANSPORTATION

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 10
Bid Order: 102 Contract ID: 19-0187-058-A Primary County: CHICKASAW
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) CR334 | ( 5 ) FL120 | 6 ) MCOo6l
|CROELL AND SUBSIDIARY | FLYNN COMPANY, INC. | CARTHY IMPROVEMENT COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0350 2416-1180030 12.000 LF | 55.80000 669.60| 100.00000 1200.00] 150.00000 1800.00
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. | | |
0360 2416-1180036 28.000 LF | 88.80000 2486.40| 225.00000 6300.00| 160.00000 4480.00
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. | | |
0370 2416-1262030 64.000 LF | 390.00000 24960.00| 450.00000 28800.00| 425.00000 27200.00
CULVERT, CONCRETE PIPE, 2000D, \ | |
TRENCHLESS, 30 IN. DIA. r | |
0380 2416-1262036 64.000 LF | 450.00000 28800.00| 475.00000 30400.00 | 475.00000 30400.00
CULVERT, CONCRETE PIPE, 2000D, | \ |
TRENCHLESS, 36 IN. DIA. | | |
0390 2416-1541036 222.000 LF | 15.50000 3441.00] 55.00000 12210.00] 70.00000 15540.00
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
LESS THAN OR EQUAL TO 36 IN. | | |
0400 2416-1541136 12.000 LF | 20.50000 246.00]| 110.00000 1320.00] 90.00000 1080.00
REMOVE AND REINSTALL RIGID PIPE CULVERT | |
GREATER THAN 36 IN. | | |
0410 2417-0225018 18.000 EACH | 200.00000 3600.00| 325.00000 5850.00 | 130.00000 2340.00
APRONS, METAL, 18 IN. DIA. | | |
0420 2417-0225024 4.000 EACH | 235.00000 940.00] 375.00000 1500.00| 275.00000 1100.00
APRONS, METAL, 24 IN. DIA. | | |
0430 2417-0225036 1.000 EACH | 450.00000 450.00] 750.00000 750.00] 625.00000 625.00
APRONS, METAL, 36 IN. DIA. | | |
0440 2417-1040018 176.000 LF | 20.20000 3555.20]| 42.50000 7480.00 | 33.00000 5808.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0450 2417-1060024 6.000 LF | 40.40000 242 .40 79.50000 477.00| 75.00000 450.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
24 IN. DIA. | | |
0460 2417-1060036 10.000 LF | 66.80000 668.00] 92.50000 925.00 | 70.00000 700.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
36 IN. DIA. | | |
0470 2422-0360018 4.000 EACH | 200.00000 800.00] 360.00000 1440.00| 28.00000 112.00
APRONS, UNCLASSIFIED, 18 IN. DIA. | | |
0480 2499-4000036 104.000 LF | 88.00000 9152.00] 55.50000 5772.00| 175.00000 18200.00
SLIPLINING EXISTING CULVERTS, LESS THAN | |
OR EQUAL TO 36 IN. DIA. OR HEIGHT | |
0490 2502-8212034 48422.000 LF | 3.75000 181582.50] 3.75000 181582.50 3.75000 181582.50
\ |
\ |

DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 11
Bid Order: 102 Contract ID: 19-0187-058-A Primary County: CHICKASAW
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) CR334 | ( 5 ) FL120 | ( 6 ) MCO6l
|CROELL AND SUBSIDIARY | FLYNN COMPANY, INC. |MCCARTHY IMPROVEMENT COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0500 2502-8215806 15.000 LF | 30.00000 450.00] 30.00000 450.00] 30.00000 450.00
SUBDRAIN, TILE, 6 IN. DIA. | | |
0510 2502-8220196 227.000 EACH | 170.00000 38590.00| 170.00000 38590.00 | 170.00000 38590.00
SUBDRAIN OUTLET, RF-19E | \ |
0520 2505-4008120 925.000 LF | 3.00000 2775.00] 3.00000 2775.00| 4.00000 3700.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0530 2505-4008300 250.000 LF | 20.00000 5000.00] 20.00000 5000.00] 20.00000 5000.00
STEEL BEAM GUARDRAIL | | |
0540 2505-4008400 10.000 EACH | 1400.00000 14000.00] 1400.00000 14000.00| 1500.00000 15000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0550 2505-4021010 10.000 EACH | 200.00000 2000.00] 200.00000 2000.00] 300.00000 3000.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0560 2505-4021700 14.000 EACH | 1800.00000 25200.00| 1800.00000 25200.00 | 1900.00000 26600.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0570 2506-4984000 31.200 CY | 125.00000 3900.00]| 150.00000 4680.00] 215.00000 6708.00
FLOWABLE MORTAR | | |
0580 2507-3250005 349.000 sSY | 5.00000 1745.00| 5.00000 1745.00| 1.25000 436.25
ENGINEERING FABRIC | | |
0590 2507-6800061 377.000 TON | 22.55000 8501.35]| 40.00000 15080.00] 32.00000 12064.00
REVETMENT, CLASS E | | |
0600 2510-6745850 24996.700 SY | 7.00000 174976.90| 13.65000 341204.96| 9.25000 231219.48
REMOVAL OF PAVEMENT | | |
0610 2515-2475007 923.000 SY | 33.86000 31252.78] 42.00000 38766.00| 40.00000 36920.00
DRIVEWAY, P.C. CONCRETE, 7 IN. | | |
0615 2515-6745600 923.000 SY | 9.00000 8307.00| 12.50000 11537.50] 9.00000 8307.00
REMOVAL OF PAVED DRIVEWAY | | |
0620 2518-6910000 28.000 EACH | 100.00000 2800.00] 175.00000 4900.00| 75.00000 2100.00
SAFETY CLOSURE | | |
0630 2520-3350010 1.000 EACH | 7500.00000 7500.00| 5000.00000 5000.00 | 10000.00000 10000.00
FIELD LABORATORY | | |
0640 2526-8285000 LUMP | 81000.00000 81000.00] 65750.00000 65750.00 | 75000.00000 75000.00
CONSTRUCTION SURVEY | | |
0650 2527-9263109 3128.370 STA | 17.25000 53964.38]| 22.00000 68824.14 | 22.00000 68824.14
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0660 2527-9263130 24.200 STA | 105.00000 2541.00] 108.00000 2613.60| 107.00000 2589.40
REMOVABLE TAPE MARKINGS | | |
0670 2527-9263180 110.020 STA | 28.00000 3080.56] 28.00000 3080.56| 28.00000 3080.56
! |

PAVEMENT MARKINGS REMOVED



IOWA DEPARTMENT OF TRANSPORTATION

STABILIZING CROP - SEEDING AND

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 12
Bid Order: 102 Contract ID: 19-0187-058-A Primary County: CHICKASAW
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) CR334 | ( 5 ) FL120 | ( 6 ) MCO6l
|CROELL AND SUBSIDIARY | FLYNN COMPANY, INC. |MCCARTHY IMPROVEMENT COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0680 2528-8400048 6803.000 LF | 8.00000 54424 .00 | 8.36000 56873.08| 8.50000 57825.50
TEMPORARY BARRIER RATIL, CONCRETE | | |
0690 2528-8400157 21.000 EACH | 3000.00000 63000.00| 1000.00000 21000.00 | 500.00000 10500.00
TEMPORARY FLOODLIGHTING LUMINAIRE | |
0700 2528-8400256 50.000 EACH | 250.00000 12500.00] 1000.00000 50000.00| 100.00000 5000.00
TEMPORARY TRAFFIC SIGNALS \ | |
0710 2528-8445110 LUMP | 135000.00000 135000.00] 98750.00000 98750.00|] 100000.00000 100000.00
TRAFFIC CONTROL \ | |
0720 2528-8445113 520.000 EACH | 295.00000 153400.00] 295.00000 153400.00] 295.00000 153400.00
FLAGGERS \ | |
0730 2528-8445115 260.000 EACH | 445.00000 115700.00] 445.00000 115700.00 | 445.00000 115700.00
PILOT CARS \ | I
0740 2529-2242304 2.000 EACH | 120.00000 240.00] 120.00000 240.00| 120.00000 240.00
CD JOINT ASSEMBLY | | |
0750 2529-8174010 4492.000 SY | 9.00000 40428.00| 9.00000 40428.00] 9.00000 40428.00
SUBBASE (PATCHES) | | |
0760 2533-4980005 LUMP | 459400.00000 459400.00| 528000.00000 528000.00| 475000.00000 475000.00
MOBILIZATION | |
0770 2540-4480507 10920.000 LF | 3.35000 36582.00| 3.35000 36582.00] 3.50000 38220.00
LONGITUDINAL JOINT REPAIR | | |
0780 2548-0000100 29.260 STA | 10.50000 307.23] 18.00000 526.68| 18.00000 526.68
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0790 2548-0000110 31.700 GAL | 48.00000 1521.60]| 50.00000 1585.00| 50.00000 1585.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0800 2548-0000200 1969.720 STA | 15.00000 29545.80| 18.00000 35454.9¢6| 18.00000 35454.96
MILLED SHOULDER RUMBLE STRIPS, PCC | |
SURFACE | | |
0810 2551-0000110 20.000 EACH | 1000.00000 20000.00] 1500.00000 30000.00] 1125.00000 22500.00
TEMP CRASH CUSHION | | |
0820 2551-0000230 2.000 EACH | 19400.00000 38800.00] 19000.00000 38000.00 | 21500.00000 43000.00
PERMANENT CRASH CUSHION, SEVERE USE (SU | | |
0830 2551-0000300 1.000 EACH | 1900.00000 1900.00]| 1800.00000 1800.00| 1785.00000 1785.00
PERMANENT CRASH CUSHION SPARE PARTS KIT | | |
0840 2601-2634100 7.000 ACRE | 700.00000 4900.00| 700.00000 4900.00| 700.00000 4900.00
MULCHING | | |
0850 2601-2636043 7.000 ACRE | 1500.00000 10500.00] 2725.00000 19075.00] 1500.00000 10500.00
SEEDING AND FERTILIZING (RURAL) | | |
0860 2601-2642100 7.000 ACRE | 500.00000 3500.00] 875.00000 6125.00 | 500.00000 3500.00
| \ |
\ | |

FERTILIZING



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 13
Bid Order: 102 Contract ID: 19-0187-058-A Primary County: CHICKASAW
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) CR334 | ( 5 ) FL120 | ( 6 ) MCO61
| CROELL AND SUBSIDIARY | FLYNN COMPANY, INC. |[MCCARTHY IMPROVEMENT COMPANY
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e i et B e
0870 2602-0000020 7494.000 LF | 1.85000 13863.90] 2.40000 17985.60| 1.75000 13114.50
SILT FENCE \ | |
0875 2599-9999009 400.000 LF | 25.00000 10000.00] 40.00000 16000.00] 21.50000 8600.00
('"LINEAR FEET' ITEM) CLEAN PIPE CULVERT | | |
SECTION TOTALS | S 8,603,429.60] S 9,451,299.49] S 10,019,937.02
—————————————————————————————————————————— o
SECTION 0002 DESIGN NO. 109; REPAIRS TO 20'-0 X 44' CCS BRIDGE CHICKASAW COUNTY
| | |
0880 2401-6745636 LUMP | 3000.00000 3000.00] 4000.00000 4000.00] 3000.00000 3000.00
REMOVAL OF EXISTING HANDRAIL AND END \ | |
POSTS | | I
0890 2414-6431100 88.200 LF | 129.00000 11377.80] 125.00000 11025.00] 130.00000 11466.00
RETROFIT CONCRETE BARRIER RAILING \ | |
SECTION TOTALS | S 14,377.80] S 15,025.00] S 14,466.00
—————————————————————————————————————————— o
SECTION 0003 DESIGN NO. 109; REPAIRS TO A 51'-5 1/2 X 44' CCS BRIDGE FAYETTE COUNTY
| | |
0900 2401-6750001 LUMP | 2320.00000 2320.00] 4000.00000 4000.00] 2325.00000 2325.00
REMOVALS, AS PER PLAN | \ |
0910 2403-0100000 3.400 cCY | 1176.00000 3998.40| 1350.00000 4590.00] 1175.00000 3995.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0920 2404-7775005 536.000 LB | 1.92000 1029.12]| 2.00000 1072.00] 2.00000 1072.00
REINFORCING STEEL, EPOXY COATED \ | |
SECTION TOTALS | S 7,347.52| S 9,662.00] S 7,392.00
—————————————————————————————————————————— e
SECTION 0004 DESIGN NO. 509; REPAIRS TO A 100' X 44' CCS BRIDGE CHICKASAW COUNTY
| | |
0930 2499-0800000 89.500 LF | 145.00000 12977.50] 248.00000 22196.00] 145.00000 12977.50
PAVING NOTCH REPLACEMENT \ | |
SECTION TOTALS | S 12,977.50] S 22,196.00] S 12,977.50
—————————————————————————————————————————— o
SECTION 0005 PAYMENT ADJUSTMENT INCENTIVE ITEMS
| | |
0940 2301-7000120 280000.000 EACH | 1.00000 280000.00] 1.00000 280000.00] 1.00000 280000.00
PAYMENT ADJUSTMENT \ | |
INCENTIVE/DISINCENTIVE FOR QM-C PCC \ | |
PAVEMENT COARSENESS AND WORKABILITY | \ |
FACTORS \ | I
0950 2317-7000110 175000.000 EACH | 1.00000 175000.00] 1.00000 175000.00| 1.00000 175000.00
PAYMENT ADJUSTMENT \ | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) \ | |
SECTION TOTALS { $ 455,000.00] S 455,000.00| $ 455,000. 00
—————————————————————————————————————————— -
CONTRACT TOTALS | S 9,093,132.42]| S 9,953,182.49] $ 10,509,772.52




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10

VENDOR RANKING Page: 103 1
Bid Order: 103 Contract ID: 94-1696-060 Primary County: WEBSTER
Letting Date: 101019 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by PETERSON CONTRACTORS INC.
Contract Period: 120 WORK DAYS Late Start Date: 04/04/11

Project: NHSN-169-6(60)--2R-94
Work Type: PCC PAVEMENT - REPLACE
County: WEBSTER Prj Awd Amt: $2,695,263.93
Route: U.S. 169
Location: IN FORT DODGE FROM BUSINESS 20 N TO IOWA 7

TOTAL $ OVER

RANK VENDOR NO./NAME BID LOW BID
1 PE320 PETERSON CONTRACTORS INC. $ 2,695,263.93 100.00 %
2 CE120 CEDAR VALLEY CORP. S 2,746,893.88 101.91 %
3 M0O480 MOYNA, C.J. & SONS, INC. S 2,770,838.57 102.80 %
4 WI040 WICKS CONSTRUCTION, INC. S 2,855,769.10 105.95 %
5 C0415 CONCRETE TECHNOLOGIES, INC. S 2,989,536.86 110.91 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 2
Bid Order: 103 Contract ID: 94-1696-060 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) CE120 | ( 3 ) MO480
| PETERSON CONTRACTORS INC. | CEDAR VALLEY CORP. |[MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY ITEMS
| | |
0010 2101-0850001 3.000 ACRE | 6500.00000 19500.00]| 6500.00000 19500.00 | 4000.00000 12000.00
CLEARING AND GRUBBING | | |
0020 2102-04250406 24965.000 CY | 2.85000 71150.25]| 2.85000 71150.25| 4.50000 112342.50
SELECTED BACKFILL | | |
0030 2102-0425070 2928.000 TON | 19.20000 56217.60| 19.20000 56217.60 | 19.50000 57096.00
SPECIAL BACKFILL | | |
0040 2102-2710070 50014.000 CY | 3.30000 165046.20] 3.30000 165046.20| 3.50000 175049.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2102-2712015 40.000 cCY | 25.00000 1000.00| 25.00000 1000.00] 50.00000 2000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | |
FRAGMENTS | | |
0060 2102-2713070 1570.000 CY | 16.95000 26611.50] 16.94000 26595.80 | 16.94000 26595.80
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0070 2105-8425015 12343.000 CY | 4.65000 57394.95| 4.65000 57394.95| 4.00000 49372.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0080 2107-0875100 60714.000 CY | 0.45000 27321.30] 0.45000 27321.30] 0.50000 30357.00
COMPACTION WITH MOISTURE CONTROL | | |
0090 2111-8174100 23642.000 SY | 6.20000 146580.40] 6.20000 146580.40 | 4.70000 111117.40
GRANULAR SUBBASE | | |
0100 2115-0100000 1151.000 cCY | 35.55000 40918.05] 35.55000 40918.05| 34.80000 40054.80
MODIFIED SUBBASE | | |
0110 2121-7425010 4184.000 TON | 18.10000 75730.40 | 19.40000 81169.60 | 18.10000 75730.40
GRANULAR SHOULDERS, TYPE A | | |
0120 2122-5500060 15312.000 SY | 28.89000 442363.68| 28.89000 442363.68| 28.89000 442363.68
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0130 2123-7450000 148.000 STA | 215.00000 31820.00| 215.00000 31820.00 | 200.00000 29600.00
SHOULDER CONSTRUCTION, EARTH | | |
0140 2301-1033100 22586.000 SY | 31.29000 706715.94 | 31.29000 706715.94 | 31.29000 706715.94
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 10 IN. | | |
0150 2301-6911722 LUMP | 750.00000 750.00] 750.00000 750.00] 750.00000 750.00
PORTLAND CEMENT CONCRETE PAVEMENT | |
SAMPLES | | |
0160 2303-6911000 LUMP | 1500.00000 1500.00] 1500.00000 1500.00] 1500.00000 1500.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0170 2402-0425040 106.000 CY | 48.00000 5088.00] 48.00000 5088.00| 48.00000 5088.00
| |

FLOODED BACKFILL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 3
Bid Order: 103 Contract ID: 94-1696-060 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| 1 ) PE320 | ( 2 ) CE120 | 3 ) MO480
| PETERSON CONTRACTORS INC. | CEDAR VALLEY CORP. | NA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 2402-2720000 297.000 CY | 8.00000 2376.00] 8.00000 2376.00 | 8.00000 2376.00
EXCAVATION, CLASS 20 | | |
0190 2416-0100018 2.000 EACH | 650.00000 1300.00] 650.00000 1300.00] 650.00000 1300.00
APRONS, CONCRETE, 18 IN. DIA. | | |
0200 2416-0100024 4.000 EACH | 885.00000 3540.00] 885.00000 3540.00] 885.00000 3540.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0210 2416-0100048 2.000 EACH | 1350.00000 2700.00] 1350.00000 2700.00 | 1350.00000 2700.00
APRONS, CONCRETE, 48 IN. DIA. | | |
0220 2416-1180018 46.000 LF | 43.50000 2001.00] 43.50000 2001.00| 43.50000 2001.00
CULVERT, CONCRETE ROADWAY PIPE, 18 IN. | | |
DIA. | | |
0230 2416-1180024 106.000 LF | 70.50000 7473.00| 70.50000 7473.00| 70.50000 7473.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. \ | |
0240 2416-1180048 4.000 LF | 200.00000 800.00| 200.00000 800.00] 200.00000 800.00
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | | |
DIA. \ | |
0250 2417-0225024 1.000 EACH | 275.00000 275.00] 275.00000 275.00| 275.00000 275.00
APRONS, METAL, 24 IN. DIA. | | |
0260 2417-1060024 48.000 LF | 34.00000 1632.00]| 34.00000 1632.00] 34.00000 1632.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
24 IN. DIA. | | |
0270 2502-8212034 8810.500 LF | 5.50000 48457.75| 5.50000 48457.75| 6.55000 57708.78
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. \ | |
0280 2502-8220196 40.000 EACH | 130.00000 5200.00] 130.00000 5200.00| 175.00000 7000.00
SUBDRAIN OUTLET, RF-19E | | |
0290 2505-4008120 402.000 LF | 2.00000 804.00] 3.00000 1206.00| 5.00000 2010.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0300 2505-4008130 273.000 LF | 5.00000 1365.00]| 6.00000 1638.00] 5.00000 1365.00
REMOVAL OF CABLE GUARDRAIL | | |
0310 2505-4008300 650.000 LF | 18.00000 11700.00] 16.00000 10400.00] 16.00000 10400.00
STEEL BEAM GUARDRATL | | |
0320 2505-4008400 6.000 EACH | 1400.00000 8400.00| 1450.00000 8700.00| 1450.00000 8700.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0330 2505-4020580 1.000 EACH | 1700.00000 1700.00]| 3000.00000 3000.00] 3000.00000 3000.00
GUARDRAIL, SPECIAL ANCHOR SECTION | | |
0340 2505-4021700 6.000 EACH | 1800.00000 10800.00 | 1725.00000 10350.00 | 1725.00000 10350.00
\

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 4
Bid Order: 103 Contract ID: 94-1696-060 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) CE120 | ( 3 ) MO480
| PETERSON CONTRACTORS INC. | CEDAR VALLEY CORP. |[MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0350 2505-6000111 2148.000 LF | 12.00000 25776.00| 10.00000 21480.00 | 10.00000 21480.00
HIGH TENSION CABLE GUARDRAIL | | |
0360 2505-6000121 3.000 EACH | 1800.00000 5400.00| 2500.00000 7500.00 | 2500.00000 7500.00
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0370 2506-4984000 22.000 cCY | 150.00000 3300.00] 150.00000 3300.00] 150.00000 3300.00
FLOWABLE MORTAR | | |
0380 2507-3250005 144.000 SY | 3.30000 475.20] 5.00000 720.00| 5.00000 720.00
ENGINEERING FABRIC | | |
0390 2507-6800061 181.000 TON | 32.60000 5900.60] 32.60000 5900.60| 50.00000 9050.00
REVETMENT, CLASS E | | |
0400 2507-8029000 12.000 TON | 30.30000 363.60] 30.30000 363.60| 50.00000 600.00
EROSION STONE | | |
0410 2510-6745850 22906.000 sSY | 4.70000 107658.20| 4.70000 107658.20] 2.40000 54974.40
REMOVAL OF PAVEMENT | | |
0420 2518-6910000 6.000 EACH | 100.00000 600.00| 100.00000 600.00 | 100.00000 600.00
SAFETY CLOSURE | | |
0430 2520-3350015 1.000 EACH | 4000.00000 4000.00| 5950.00000 5950.00 | 10000.00000 10000.00
FIELD OFFICE | | |
0440 2527-9263005 160.000 EACH | 2.25000 360.00] 2.25000 360.00| 2.15000 344.00
RATISED PAVEMENT MARKERS | | |
0450 2527-9263109 762.510 STA | 15.69000 11963.78] 15.69000 11963.78] 14.00000 10675.14
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0460 2527-9263137 8.000 EACH | 65.00000 520.00] 65.00000 520.00] 80.00000 640.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | |
OR SOLVENT-BASED | | |
0470 2527-9263180 206.900 sTA | 19.36000 4005.58]| 19.36000 4005.58 | 20.00000 4138.00
PAVEMENT MARKINGS REMOVED | | |
0480 2528-8400048 1275.000 LF | 8.96000 11424.00] 8.96000 11424.00| 9.55000 12176.25
TEMPORARY BARRIER RAIL, CONCRETE | | |
0490 2528-8400055 6.000 EACH | 500.00000 3000.00| 500.00000 3000.00| 1580.00000 9480.00
TEMPORARY TO PERMANENT BARRIER | | |
CONNECTION | | |
0500 2528-8400157 4.000 EACH | 2424.00000 9696.00| 2400.00000 9600.00 | 2700.00000 10800.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0510 2528-8445110 LUMP | 39150.00000 39150.00]| 44400.00000 44400.00] 20800.00000 20800.00
TRAFFIC CONTROL | | |
0520 2529-2242304 5.000 EACH | 130.00000 650.00] 130.00000 650.00 | 120.00000 600.00
CD JOINT ASSEMBLY | | |
0530 2529-2242320 10.000 EACH | 200.00000 2000.00| 200.00000 2000.00] 145.00000 1450.00
\

CT JOINT



IOWA DEPARTMENT OF TRANSPORTATION

PERIMETER AND SLOPE SEDIMENT CONTROL

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 5
Bid Order: 103 Contract ID: 94-1696-060 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) CE120 | ( 3 ) MO480
| PETERSON CONTRACTORS INC. | CEDAR VALLEY CORP. |[MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0540 2529-5070110 237.800 SY | 104.44000 24835.83| 104.44000 24835.83| 130.00000 30914.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0550 2529-5070120 5.000 EACH | 300.00000 1500.00]| 300.00000 1500.00] 245.00000 1225.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0560 2530-0400061 19.000 TON | 250.00000 4750.00| 250.00000 4750.00 | 88.00000 1672.00
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | | |
MATERIAL) | | |
0570 2530-5070231 71.000 SY | 112.81000 8009.51| 112.81000 8009.51| 70.30000 4991.30
TRREGULAR PARTIAL DEPTH HOT MIX ASPHALT | | |
FINISH PATCHES, BY AREA \ | |
0580 2532-5200001 24472.000 SY | 2.44000 59711.68]| 2.44000 59711.68| 3.00000 73416.00
PAVEMENT SURFACE REPAIR (GRINDING | | |
LIMESTONE) | | |
0590 2533-4980005 LUMP | 154700.00000 154700.00| 195900.00000 195900.00| 245000.00000 245000.00
MOBILIZATION | | |
0600 2551-0000110 9.000 EACH | 850.00000 7650.00| 850.00000 7650.00 | 1450.00000 13050.00
TEMP CRASH CUSHION | | |
0610 2601-2633100 60.000 ACRE | 45.00000 2700.00| 25.00000 1500.00] 25.00000 1500.00
MOWING \ | I
0620 2601-2634100 12.000 ACRE | 700.00000 8400.00| 700.00000 8400.00| 700.00000 8400.00
MULCHING | | |
0630 2601-2642100 12.000 ACRE | 90.00000 1080.00| 63.00000 756.00| 63.00000 756.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0640 2601-2643401 23.600 SQ | 88.00000 2076.80] 60.00000 1416.00] 60.00000 1416.00
TURF REINFORCEMENT MAT | | |
0650 2601-2700010 312.000 SF | 13.40000 4180.80| 16.20000 5054.40| 16.20000 5054.40
OUTLET OR CHANNEL SCOUR PROTECTION | |
0660 2602-0000020 6920.000 LF | 1.90000 13148.00] 1.59000 11002.80] 1.59000 11002.80
SILT FENCE | | |
0670 2602-0000030 375.000 LF | 2.35000 881.25] 1.63000 611.25] 1.63000 611.25
SILT FENCE FOR DITCH CHECKS | | |
0680 2602-0000040 4856.000 LF | 1.60000 7769.60 | 1.60000 7769.60 | 4.00000 19424.00
SILT DIKES | | |
0690 2602-0000090 2768.000 LF | 0.40000 1107.20]| 1.60000 4428.80| 1.00000 2768.00
CLEAN-OUT OF SILT FENCE | | |
0700 2602-0000100 125.000 LF | 0.40000 50.00] 1.60000 200.00 1.00000 125.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | |
0710 2602-0000312 300.000 LF | 2.50000 750.00] 1.67000 501. 1.67000 501.00
\ |
| |

DEVICE, 12 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 6
Bid Order: 103 Contract ID: 94-1696-060 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) CE120 | ( 3 ) MO480
| PETERSON CONTRACTORS INC. | CEDAR VALLEY CORP. |[MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0720 2602-0000320 300.000 LF | 3.50000 1050.00]| 3.00000 900.00 | 3.00000 900.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 20 IN. DIA. | | |
SECTION TOTALS | S 2,526,825.65| S 2,578,473.15] S 2,602,417.84
—————————————————————————————————————————— e
SECTION 0002 SIGNING ITEMS
| | |
0730 2401-6745355 2.000 EACH | 247.50000 495.00] 245.00000 490.00| 245.00000 490.00
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | |
0740 2524-9281426 45.500 LF | 85.85000 3906.18] 85.75000 3901.63| 85.75000 3901.63
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 12 X 26 | | |
0750 2599-9999005 1.000 EACH | 803.00000 803.00] 795.00000 795.00] 795.00000 795.00
("EACH' ITEM) REMOVE AND REINSTALL TYPE | | |
B SIGN \ | |
SECTION TOTALS | $ 5,204.18]| S 5,186.63] $ 5,186.63
—————————————————————————————————————————— e

SECTION 0003 DESIGN NO. 0309; A 4' X 4' REINFORCED CONCRETE BOX CULVERT EXTENSION WITH FLUME AND BASIN

| | |
3000.00000 3000.00]| 3000.00000 3000.00| 3000.00000 3000.00

0760 2401-6750001 LUMP |
REMOVALS, AS PER PLAN \ | |

0770 2402-0425033 25.000 CY | 25.00000 625.00] 25.00000 625.00| 25.00000 625.00
GRANULAR BACKFILL, PLACE ONLY \ | |

0780 2402-2720000 16.000 cCY | 35.00000 560.00] 35.00000 560.00] 35.00000 560.00
EXCAVATION, CLASS 20 | | |

0790 2403-0100020 83.700 CY | 490.00000 41013.00] 490.00000 41013.00] 490.00000 41013.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |

0800 2404-7775000 9970.000 LB | 1.20000 11964.00] 1.20000 11964.00]| 1.20000 11964.00
REINFORCING STEEL | | |

SECTION TOTALS | S 57,162.00] S 57,162.00] S 57,162.00
—————————————————————————————————————————— o

SECTION 0004 DESIGN NO. 0409; A 4' X 4' REINFORCED CONCRETE BOX CULVERT WITH FLUME AND BASIN

| |
4500.00000 4500.00| 4500.00000 4500.00

|
0810 2401-6750001 LUMP | | 4500.00000 4500.00
REMOVALS, AS PER PLAN | | |
0820 2402-2720000 307.000 cCy | 20.00000 6140.00] 20.00000 6140.00 | 20.00000 6140.00
EXCAVATION, CLASS 20 | | |
0830 2403-0100020 107.900 CY | 475.00000 51252.50] 475.00000 51252.50] 475.00000 51252.50
| |

STRUCTURAL CONCRETE (RCB CULVERT) |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 7
Bid Order: 103 Contract ID: 94-1696-060 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) CE120 | ( 3 ) MO480
| PETERSON CONTRACTORS INC. | CEDAR VALLEY CORP. |[MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0840 2404-7775000 12436.000 LB | 1.10000 13679.60] 1.10000 13679.60| 1.10000 13679.60
REINFORCING STEEL | | |
SECTION TOTALS { $ 75,572.10] $ 75,572.10] $ 75,572.10
—————————————————————————————————————————— o
SECTION 0005 PAYMENT ADJUSTMENT INCENTIVE ITEMS
| | |
0850 2301-7000110 19500.000 EACH | 1.00000 19500.00] 1.00000 19500.00] 1.00000 19500.00
PAYMENT ADJUSTMENT \ | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | |
THICKNESS (BY SCHEDULE) \ | |
0860 2317-7000110 11000.000 EACH | 1.00000 11000.00] 1.00000 11000.00] 1.00000 11000.00
PAYMENT ADJUSTMENT \ | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | S 30,500.00] S 30,500.00] S 30,500.00
—————————————————————————————————————————— R et e B et et e et T
CONTRACT TOTALS | S 2,695,263.93]| S 2,746,893.88] S 2,770,838.57




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 8
Bid Order: 103 Contract ID: 94-1696-060 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) WI040 | ( 5 ) CO0415 | ( )
|[WICKS CONSTRUCTION, INC. | CONCRETE TECHNOLOGIES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2101-0850001 3.000 ACRE | 4000.00000 12000.00] 4050.00000 12150.00]
CLEARING AND GRUBBING | | |
0020 2102-0425046 24965.000 CY | 4.50000 112342.50] 4.60000 114839.00]
SELECTED BACKFILL | | |
0030 2102-0425070 2928.000 TON | 19.50000 57096.00| 19.90000 58267.20|
SPECIAL BACKFILL | | |
0040 2102-2710070 50014.000 CY | 3.50000 175049.00| 3.60000 180050.40]|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2102-2712015 40.000 CY | 50.00000 2000.00| 51.00000 2040.00|
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0060 2102-2713070 1570.000 CY | 16.94000 26595.80| 17.25000 27082.50 |
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0070 2105-8425015 12343.000 CY | 4.00000 49372.00] 4.10000 50606.30|
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0080 2107-0875100 60714.000 CY | 0.50000 30357.00] 0.50000 30357.00|
COMPACTION WITH MOISTURE CONTROL | | |
0090 2111-8174100 23642.000 sSY | 4.70000 111117.40]| 4.80000 113481.60]
GRANULAR SUBBASE | | |
0100 2115-0100000 1151.000 CY | 34.80000 40054.80] 35.50000 40860.50|
MODIFIED SUBBASE | | |
0110 2121-7425010 4184.000 TON | 18.10000 75730.40] 18.50000 77404.00|
GRANULAR SHOULDERS, TYPE A | | |
0120 2122-5500060 15312.000 SY | 28.89000 442363.68| 29.50000 451704.00|
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0130 2123-7450000 148.000 STA | 200.00000 29600.00| 205.00000 30340.00]
SHOULDER CONSTRUCTION, EARTH | | |
0140 2301-1033100 22586.000 sSY | 40.90000 923767.40| 42.75000 965551.50 |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 10 IN. | | |
0150 2301-6911722 LUMP | 1500.00000 1500.00]| 1525.00000 1525.00]
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0160 2303-6911000 LUMP | 1500.00000 1500.00]| 1525.00000 1525.00]
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0170 2402-0425040 106.000 cCY | 48.00000 5088.00] 49.00000 5194.00|
\

FLOODED BACKFILL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 9
Bid Order: 103 Contract ID: 94-1696-060 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) WI040 | ( 5 ) C0415 | ( )
|[WICKS CONSTRUCTION, INC. | CONCRETE TECHNOLOGIES, INC. |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0180 2402-2720000 297.000 CY | 8.00000 2376.00] 8.15000 2420.55]
EXCAVATION, CLASS 20 \ | |
0190 2416-0100018 2.000 EACH | 650.00000 1300.00] 665.00000 1330.00]
APRONS, CONCRETE, 18 IN. DIA | | |
0200 2416-0100024 4.000 EACH | 885.00000 3540.00] 900.00000 3600.00|
APRONS, CONCRETE, 24 IN. DIA \ | |
0210 2416-0100048 2.000 EACH | 1350.00000 2700.00| 1375.00000 2750.00|
APRONS, CONCRETE, 48 IN. DIA. \ | |
0220 2416-1180018 46.000 LF | 43.50000 2001.00] 44.50000 2047.00]
CULVERT, CONCRETE ROADWAY PIPE, 18 IN. | | |
DIA. \ | |
0230 2416-1180024 106.000 LF | 70.50000 7473.00]| 72.00000 7632.00 |
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | |
0240 2416-1180048 4.000 LF | 200.00000 800.00| 205.00000 820.00]
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | | |
DIA. \ | |
0250 2417-0225024 1.000 EACH | 275.00000 275.00] 280.00000 280.00 |
APRONS, METAL, 24 IN. DIA. \ | |
0260 2417-1060024 48.000 LF | 34.00000 1632.00] 34.75000 1668.00 |
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
24 IN. DIA. \ | |
0270 2502-8212034 8810.500 LF | 5.25000 46255.13] 6.75000 59470.88 |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. \ | |
0280 2502-8220196 40.000 EACH | 170.00000 6800.00] 180.00000 7200.00 |
SUBDRAIN OUTLET, RF-19E | | |
0290 2505-4008120 402.000 LF | 2.00000 804.00| 2.05000 824.10]
REMOVAL OF STEEL BEAM GUARDRAIL \ | |
0300 2505-4008130 273.000 LF | 5.00000 1365.00] 5.10000 1392.30]
REMOVAL OF CABLE GUARDRAIL | | |
0310 2505-4008300 650.000 LF | 16.00000 10400.00| 18.25000 11862.50]
STEEL BEAM GUARDRAIL \ | |
0320 2505-4008400 6.000 EACH | 1450.00000 8700.00]| 1430.00000 8580.00 |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0330 2505-4020580 1.000 EACH | 3000.00000 3000.00] 1735.00000 1735.00 |
GUARDRAIL, SPECIAL ANCHOR SECTION \ | |
0340 2505-4021700 6.000 EACH | 1725.00000 10350.00] 1835.00000 11010.00]
\

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 10
Bid Order: 103 Contract ID: 94-1696-060 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) WI040 | ( 5 ) CO0415 | )
|[WICKS CONSTRUCTION, INC. | CONCRETE TECHNOLOGIES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0350 2505-6000111 2148.000 LF | 10.00000 21480.00| 12.25000 26313.00|
HIGH TENSION CABLE GUARDRAIL | | |
0360 2505-6000121 3.000 EACH | 2500.00000 7500.00| 1835.00000 5505.00]
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0370 2506-4984000 22.000 cCY | 150.00000 3300.00] 155.00000 3410.00]
FLOWABLE MORTAR | | |
0380 2507-3250005 144.000 SY | 5.00000 720.00] 5.10000 734.40|
ENGINEERING FABRIC | | |
0390 2507-6800061 181.000 TON | 50.00000 9050.00] 51.00000 9231.00|
REVETMENT, CLASS E | | |
0400 2507-8029000 12.000 TON | 50.00000 600.00] 51.00000 612.00]
EROSION STONE | |
0410 2510-6745850 22906.000 sSY | 2.40000 54974 .40 | 3.05000 69863.30|
REMOVAL OF PAVEMENT | | |
0420 2518-6910000 6.000 EACH | 100.00000 600.00| 100.00000 600.00 |
SAFETY CLOSURE | |
0430 2520-3350015 1.000 EACH | 2500.00000 2500.00] 2860.00000 2860.00|
FIELD OFFICE | | |
0440 2527-9263005 160.000 EACH | 2.15000 344.00] 2.20000 352.00]
RATISED PAVEMENT MARKERS | | |
0450 2527-9263109 762.510 STA | 14.00000 10675.14| 14.25000 10865.77|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0460 2527-9263137 8.000 EACH | 80.00000 640.00| 81.50000 652.00 |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0470 2527-9263180 206.900 sTA | 20.00000 4138.00| 20.40000 4220.76|
PAVEMENT MARKINGS REMOVED | | |
0480 2528-8400048 1275.000 LF | 9.55000 12176.25] 9.75000 12431.25|
TEMPORARY BARRIER RAIL, CONCRETE | | |
0490 2528-8400055 6.000 EACH | 1580.00000 9480.00] 1625.00000 9750.00 |
TEMPORARY TO PERMANENT BARRIER | | |
CONNECTION | | |
0500 2528-8400157 4.000 EACH | 2400.00000 9600.00] 2450.00000 9800.00 |
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0510 2528-8445110 LUMP | 17300.00000 17300.00] 17650.00000 17650.00|
TRAFFIC CONTROL | | |
0520 2529-2242304 5.000 EACH | 130.00000 650.00] 125.00000 625.00 |
CD JOINT ASSEMBLY | | |
0530 2529-2242320 10.000 EACH | 200.00000 2000.00| 150.00000 1500.00]
|

CT JOINT



IOWA DEPARTMENT OF TRANSPORTATION

PERIMETER AND SLOPE SEDIMENT CONTROL

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 11
Bid Order: 103 Contract ID: 94-1696-060 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) WI040 | ( 5 ) CO415 | ( )
|[WICKS CONSTRUCTION, INC. | CONCRETE TECHNOLOGIES, INC. |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0540 2529-5070110 237.800 SY | 104.44000 24835.83] 135.00000 32103.00]
PATCHES, FULL-DEPTH FINISH, BY AREA | \
0550 2529-5070120 5.000 EACH | 300.00000 1500.00] 250.00000 1250.00]
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0560 2530-0400061 19.000 TON | 250.00000 4750.00| 90.00000 1710.00]
HOT MIX ASPHALT (PARTIAL DEPTH PATCH \ | |
MATERIAL) | | |
0570 2530-5070231 71.000 SY | 112.81000 8009.51| 72.00000 5112.00 |
IRREGULAR PARTIAL DEPTH HOT MIX ASPHALT | | |
FINISH PATCHES, BY AREA \ | |
0580 2532-5200001 24472.000 SY | 2.44000 59711.68| 2.65000 64850.80 |
PAVEMENT SURFACE REPAIR (GRINDING \ | |
LIMESTONE) \ | |
0590 2533-4980005 LUMP | 150000.00000 150000.00| 170800.00000 170800.00]
MOBILIZATION \ |
0600 2551-0000110 9.000 EACH | 1450.00000 13050.00] 1480.00000 13320.00]|
TEMP CRASH CUSHION \ | |
0610 2601-2633100 60.000 ACRE | 25.00000 1500.00] 25.50000 1530.00 |
MOWING | | |
0620 2601-2634100 12.000 ACRE | 700.00000 8400.00]| 700.00000 8400.00 |
MULCHING \ | |
0630 2601-2642100 12.000 ACRE | 63.00000 756.00| 64.25000 771.00]
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0640 2601-2643401 23.600 SO | 60.00000 1416.00]| 61.25000 1445.50 |
TURF REINFORCEMENT MAT \ | |
0650 2601-2700010 312.000 SF | 16.20000 5054.40 | 16.50000 5148.00 |
OUTLET OR CHANNEL SCOUR PROTECTION \ | |
0660 2602-0000020 6920.000 LF | 1.59000 11002.80] 1.65000 11418.00 ]|
SILT FENCE | | |
0670 2602-0000030 375.000 LF | 1.63000 611.25] 1.65000 618.75]
SILT FENCE FOR DITCH CHECKS \ | |
0680 2602-0000040 4856.000 LF | 4.00000 19424.00| 4.15000 20152.40 |
SILT DIKES \ | |
0690 2602-0000090 2768.000 LF | 1.00000 2768.00| 1.05000 2906.40|
CLEAN-OUT OF SILT FENCE | | |
0700 2602-0000100 125.000 LF | 1.00000 125.00] 1.05000 131.25]
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | |
0710 2602-0000312 300.000 LF | 1.67000 501.00] 1.70000 510.00
\ |
|

DEVICE, 12 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 12
Bid Order: 103 Contract ID: 94-1696-060 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) WI040 | ( 5 ) CO0415 | ( )
|[WICKS CONSTRUCTION, INC. | CONCRETE TECHNOLOGIES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0720 2602-0000320 300.000 LF | 3.00000 900.00] 3.05000 915.00]
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | \

SECTION TOTALS | S 2,687,348.37| S 2,817,667.91| $
—————————————————————————————————————————— e
SECTION 0002 SIGNING ITEMS

| | |

0730 2401-6745355 2.000 EACH | 245.00000 490.00] 250.00000 500.00]

REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |

SIGNS | | |

0740 2524-9281426 45.500 LF | 85.75000 3901.63] 87.50000 3981.25]

STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |

OR B SIGNS, W 12 X 26 | | |

0750 2599-9999005 1.000 EACH | 795.00000 795.00] 810.00000 810.00|
("EACH' ITEM) REMOVE AND REINSTALL TYPE | |

B SIGN | | |

SECTION TOTALS | $ 5,186.63]| S 5,291.25] $
—————————————————————————————————————————— e
SECTION 0003 DESIGN NO. 0309; A 4' X 4' REINFORCED CONCRETE BOX CULVERT EXTENSION WITH FLUME AND BASIN

| | |

0760 2401-6750001 LUMP | 3000.00000 3000.00]| 3060.00000 3060.00|
REMOVALS, AS PER PLAN | | |
0770 2402-0425033 25.000 CY | 25.00000 625.00] 25.50000 637.50]
GRANULAR BACKFILL, PLACE ONLY | | |
0780 2402-2720000 16.000 CY | 35.00000 560.00] 35.75000 572.00|
EXCAVATION, CLASS 20 | | |
0790 2403-0100020 83.700 CY | 490.00000 41013.00] 500.00000 41850.00 |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0800 2404-7775000 9970.000 LB | 1.20000 11964.00] 1.25000 12462.50]
REINFORCING STEEL | | |

SECTION TOTALS | S 57,162.00] S 58,582.00| $
—————————————————————————————————————————— B et it e i Tt
SECTION 0004 DESIGN NO. 0409; A 4' X 4' REINFORCED CONCRETE BOX CULVERT WITH FLUME AND BASIN

| | |

0810 2401-6750001 LUMP | 4500.00000 4500.00| 4600.00000 4600.00 |

REMOVALS, AS PER PLAN | | |

0820 2402-2720000 307.000 CY | 20.00000 6140.00] 20.40000 6262.80 |

EXCAVATION, CLASS 20 | | |

0830 2403-0100020 107.900 cCY | 475.00000 51252.50] 485.00000 52331.50|
\

STRUCTURAL CONCRETE (RCB CULVERT)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 13
Bid Order: 103 Contract ID: 94-1696-060 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) WIO040 | ( 5 ) C0O415 | ( )
|[WICKS CONSTRUCTION, INC. | CONCRETE TECHNOLOGIES, INC. |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0840 2404-7775000 12436.000 LB | 1.10000 13679.60] 1.15000 14301.40]
REINFORCING STEEL | | |
SECTION TOTALS | S 75,572.10] S 77,495.70] S
—————————————————————————————————————————— o
SECTION 0005 PAYMENT ADJUSTMENT INCENTIVE ITEMS
| | |
0850 2301-7000110 19500.000 EACH | 1.00000 19500.00] 1.00000 19500.00]
PAYMENT ADJUSTMENT \ | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) \ | |
0860 2317-7000110 11000.000 EACH | 1.00000 11000.00] 1.00000 11000.00|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) \ | |
SECTION TOTALS | S 30,500.00] S 30,500.00] S
—————————————————————————————————————————— R et et et et e ettt T
CONTRACT TOTALS | S 2,855,769.10]| S 2,989,536.86] S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10

VENDOR RANKING Page: 104 1
Bid Order: 104 Contract ID: 94-2690-615 Primary County: WEBSTER
Letting Date: 101019 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to HOWREY CONSTRUCTION, INC.
Contract Period: 55 WORK DAYS Late Start Date: 05/16/11

Project: STP-E-2690(615)--8V-94
Work Type: PCC SIDEWALK/TRAIL
County: WEBSTER Prj Awd Amt: $478,731.88
Route: N. 15TH STREET
Location: ALONG N 15TH STREET BETWEEN HARLAN
ROGERS SPORTS COMPLEX AND 20TH AVE N

HOWREY CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 HO811 HOWREY CONSTRUCTION, INC. $ 478,731.88 100.00 %

2 CE120 CEDAR VALLEY CORP. $ 508,712.18 106.26 %

3 JE120 JENSEN BUILDERS, LTD. $ 511,576.68 106.86 %

4 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 535,452.04 111.84 %

5 HO765 HOVEY CONSTRUCTION INC. $ 571,175.74 119.31 %

6 C0415 CONCRETE TECHNOLOGIES, INC. $ 593,532.06 123.98 %

7 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 594,998.36 124.28 %

8 VIO035 VIETH CONSTRUCTION CORPORATION $ 622,888.16 130.11 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 2
Bid Order: 104 Contract ID: 94-2690-615 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) HO811 | ( 2 ) CE120 | 3 ) JE120
|HOWREY CONSTRUCTION, INC. | CEDAR VALLEY CORP. | JENSEN BUILDERS,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2102-2710070 4850.000 CY | 6.90000 33465.00]| 6.90000 33465.00| 7.25000 35162.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2105-8425015 3090.000 CY | 5.95000 18385.50] 5.95000 18385.50| 6.25000 19312.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0030 2121-7425010 420.000 TON | 20.00000 8400.00| 20.00000 8400.00 | 21.00000 8820.00
GRANULAR SHOULDERS, TYPE A \ | |
0040 2123-7450020 190.000 sSTA | 70.00000 13300.00| 70.00000 13300.00] 74.00000 14060.00
SHOULDER FINISHING, EARTH | | |
0050 2213-6745500 1.120 STA | 1500.00000 1680.00| 1860.00000 2083.20| 600.00000 672.00
REMOVAL OF CURB | | |
0060 2213-7100400 1.000 EACH | 70.00000 70.00] 70.00000 70.00 | 300.00000 300.00
RELOCATION OF MAIL BOXES | | |
0070 2315-8275025 50.000 TON | 20.00000 1000.00| 20.00000 1000.00| 21.00000 1050.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE \ | I
0080 2401-6745650 LUMP | 1900.00000 1900.00| 1900.00000 1900.00| 2000.00000 2000.00
REMOVAL OF EXISTING STRUCTURES | | |
0090 2416-0100015 2.000 EACH | 1113.00000 2226.00] 1113.00000 2226.00| 1170.00000 2340.00
APRONS, CONCRETE, 15 IN. DIA. | | |
0100 2416-0100018 1.000 EACH | 1290.00000 1290.00| 1290.00000 1290.00| 1355.00000 1355.00
APRONS, CONCRETE, 18 IN. DIA. | | |
0110 2416-0100030 3.000 EACH | 1900.00000 5700.00| 1900.00000 5700.00 | 2000.00000 6000.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0120 2416-0102022 2.000 EACH | 1330.00000 2660.00] 1330.00000 2660.00| 1400.00000 2800.00
APRONS, CONCRETE ARCH, 22 IN. X 14 IN. | | |
0130 2416-1160015 48.000 LF | 79.00000 3792.00| 79.00000 3792.00] 83.00000 3984.00
CULVERT, CONCRETE ENTRANCE PIPE, 15 IN. | | |
DIA. \ | |
0140 2416-1160030 24.000 LF | 143.00000 3432.00]| 143.00000 3432.00| 150.00000 3600.00
CULVERT, CONCRETE ENTRANCE PIPE, 30 IN. | | |
DIA. | | |
0150 2416-1165018 72.000 LF | 69.50000 5004.00] 69.50000 5004.00| 73.00000 5256.00
CULVERT, 2000D CONCRETE ENTRANCE PIPE, | | |
18 IN. DIA. | | |
0160 2416-1165030 8.000 LF \ 232.00000 1856.00| 232.00000 1856.00| 244.00000 1952.00
CULVERT, 2000D CONCRETE ENTRANCE PIPE, | | |
30 IN. DIA. | |
0170 2416-1192022 12.000 LF 122.00000 1464.00] 122.00000 1464.00| 128.00000 1536.00

CULVERT, 2000D CONCRETE ARCH ENTRANCE

PIPE, 22 IN. X 14 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 3
Bid Order: 104 Contract ID: 94-2690-615 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) HO811 | ( 2 ) CE120 | ( 3 ) JE120
|HOWREY CONSTRUCTION, INC. | CEDAR VALLEY CORP. | JENSEN BUILDERS, LTD.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— e
0180 2417-0225015 1.000 EACH | 90.00000 90.00] 90.00000 90.00] 95.00000 95.00
APRONS, METAL, 15 IN. DIA. | | |
0190 2417-0330018 1.000 EACH | 600.00000 600.00] 600.00000 600.00 | 630.00000 630.00
APRONS, SAFETY SLOPE, 18 IN. DIA. | |
0200 2417-1040015 20.000 LF | 27.00000 540.00] 27.00000 540.00| 28.50000 570.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
15 IN. DIA. | | |
0210 2417-1040024 241.000 LF | 30.00000 7230.00] 30.00000 7230.00| 31.50000 7591.50
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0220 2417-5895015 2.000 EACH | 400.00000 800.00] 400.00000 800.00| 420.00000 840.00
BEVELED PIPE AND GUARD, 15 INCH | |
0230 2417-5895018 2.000 EACH | 450.00000 900.00] 450.00000 900.00 | 475.00000 950.00
BEVELED PIPE AND GUARD, 18 INCH | | |
0240 2417-5895024 7.000 EACH | 525.00000 3675.00]| 525.00000 3675.00| 551.00000 3857.00
BEVELED PIPE AND GUARD, 24 INCH | | |
0250 2435-0251218 2.000 EACH | 795.00000 1590.00| 795.00000 1590.00| 835.00000 1670.00
INTAKE, SW-512, 18 IN. | | |
0260 2435-0600010 1.000 EACH | 225.00000 225.00] 225.00000 225.00| 237.00000 237.00
MANHOLE ADJUSTMENT, MINOR | | |
0270 2502-8212204 182.000 LF | 9.00000 1638.00| 9.00000 1638.00| 9.50000 1729.00
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN | | |
DIA. \ | |
0280 2502-8215110 27.000 LF | 26.00000 702.00] 26.00000 702.00] 27.50000 742.50
SUBDRAIN, CORRUGATED METAL PIPE, 10 IN. | |
DIA. | | |
0290 2502-8220193 3.000 EACH | 75.00000 225.00] 75.00000 225.00] 80.00000 240.00
SUBDRAIN OUTLET (RF-19C) | | |
0300 2503-0114212 9.000 LF | 66.00000 594.00] 66.00000 594.00| 70.00000 630.00
STORM SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 12 IN. | | |
0310 2503-0114218 496.000 LF | 48.00000 23808.00| 48.00000 23808.00 | 50.00000 24800.00
STORM SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | |
0320 2504-0114008 10.000 LF | 17.50000 175.00] 17.50000 175.00] 18.50000 185.00
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
POLYVINYL CHLORIDE PIPE (PVC), 8 IN. | | |
0330 2510-6745850 5.900 SY | 30.00000 177.00] 30.00000 177.00] 31.50000 185.85
\

REMOVAL OF PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION

("EACH' ITEM) APRONS, CONCRETE SAFETY,

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 4
Bid Order: 104 Contract ID: 94-2690-615 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) HO811 | ( 2 ) CE120 | ( 3 ) JE120
|HOWREY CONSTRUCTION, INC. | CEDAR VALLEY CORP. | JENSEN BUILDERS, LTD.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 2511-0302500 9400.000 sSY | 23.72000 222968.00] 24.59000 231146.00| 25.00000 235000.00
RECREATIONAL TRAIL, PORTLAND CEMENT | |
CONCRETE, 5 IN. \ | |
0350 2511-0302600 488.000 SY | 28.55000 13932.40] 26.64000 13000.32] 28.50000 13908.00
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. \ | |
0360 2511-0310100 95.000 STA | 150.00000 14250.00] 150.00000 14250.00] 157.50000 14962.50
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL \ | |
0370 2511-6745900 130.000 SY | 2.00000 260.00] 2.00000 260.00| 2.10000 273.00
REMOVAL OF SIDEWALK \ | |
0380 2511-7526006 122.100 SY | 45.00000 5494 .50 69.00000 8424 .90 | 41.20000 5030.52
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0390 2511-7528100 244.000 SF | 30.00000 7320.00| 22.00000 5368.00| 35.00000 8540.00
DETECTABLE WARNINGS FOR CURB RAMPS | | |
0400 2515-2475006 231.000 sY | 45.00000 10395.00] 49.00000 11319.00] 42.00000 9702.00
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0410 2515-6745600 231.000 sSY \ 3.00000 693.00] 3.00000 693.00 | 3.15000 727.65
REMOVAL OF PAVED DRIVEWAY | | |
0420 2518-6910000 11.000 EACH | 175.00000 1925.00]| 175.00000 1925.00| 150.00000 1650.00
SAFETY CLOSURE | |
0430 2524-6765010 9.000 EACH | 75.00000 675.00] 75.00000 675.00 | 262.50000 2362.50
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0440 2524-9275100 240.000 LF | 8.50000 2040.00] 8.50000 2040.00] 17.85000 4284.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 IN. | | |
0450 2524-9325001 120.520 SF | 17.00000 2048.84 | 17.00000 2048.84 | 22.00000 2651.44
TYPE A SIGNS, SHEET ALUMINUM | | |
0460 2527-9263109 5.300 STA | 335.00000 1775.50] 335.00000 1775.50] 240.00000 1272.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0470 2528-8445110 LUMP | 2800.00000 2800.00] 7600.00000 7600.00 | 6198.00000 6198.00
TRAFFIC CONTROL | | |
0480 2533-4980005 LUMP | 14000.00000 14000.00] 31700.00000 31700.00| 20000.00000 20000.00
MOBILIZATION | | |
0490 2554-0212020 2.000 EACH | 40.00000 80.00 40.00000 80.00 | 42.00000 84.00
VALVE BOX EXTENSION | |
0500 2599-9999005 1.000 EACH | 1850.00000 1850.00000 1850.00] 1950.00000 1950.00
\
\

18 IN.

|
|
1850.00|
|
|



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 5
Bid Order: 104 Contract ID: 94-2690-615 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) HO811 | ( 2 ) CE120 | ( 3 ) JE120
|HOWREY CONSTRUCTION, INC. | CEDAR VALLEY CORP. | JENSEN BUILDERS, LTD.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— e
0510 2599-9999005 4.000 EACH | 350.00000 1400.00] 550.00000 2200.00] 500.00000 2000.00
("EACH' ITEM) MANHOLE CASTING, TYPE C \ | |
0520 2599-9999009 320.000 LF | 3.00000 960.00] 3.00000 960.00 | 3.15000 1008.00
('"LINEAR FEET' ITEM) SEDIMENT REMOVAL \ |
FROM EXISTING CULVERT | | |
0530 2599-9999018 100.000 sSY | 44.50000 4450.00| 33.89000 3389.00| 41.50000 4150.00
('"SQUARE YARDS' ITEM) RECREATIONAL \ | |
TRAIL, REINFORCED P.C. \ | |
0540 2599-9999018 88.000 SY | 47.50000 4180.00| 33.89000 2982.32| 45.00000 3960.00
('"SQUARE YARDS' ITEM) RECREATIONAL \ | |
TRAIL, REINFORCED P.C. | | |
0550 2601-2636043 1.900 ACRE | 1089.80000 2070.62| 797.00000 1514.30] 840.00000 1596.00
SEEDING AND FERTILIZING (RURAL) | | |
0560 2601-2636044 2.900 ACRE | 1089.80000 3160.42| 1810.00000 5249.00| 1900.00000 5510.00
SEEDING AND FERTILIZING (URBAN) | | |
0570 2602-0000020 3090.000 LF | 2.15000 6643.50] 1.68000 5191.20] 1.77000 5469.30
SILT FENCE \ | |
0580 2602-0000030 272.000 LF | 5.90000 1604.80| 2.00000 544.00| 2.10000 571.20
SILT FENCE FOR DITCH CHECKS | | |
0590 2602-0000060 3090.000 LF | 0.40000 1236.00| 0.05000 154.50] 0.06000 185.40
REMOVAL OF SILT FENCE | | |
0600 2602-0000070 272.000 LF | 0.40000 108.80] 0.05000 13.60| 0.06000 16.32
REMOVAL OF SILT FENCE FOR DITCH CHECKS | | |
0610 2602-0000090 3090.000 LF | 0.50000 1545.00| 1.00000 3090.00] 1.00000 3090.00
CLEAN-OUT OF SILT FENCE | | |
0620 2602-0000100 272.000 LF | 1.00000 272.00] 1.00000 272.00| 1.00000 272.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | S 478,731.88]| S 508,712.18]| S 511,576.68
————————————————————————————————————————— B ittt ettt L L
CONTRACT TOTALS | $ 478,731.88| $ 508,712.18| S 511,576.68




IOWA DEPARTMENT OF TRANSPORTATION

CULVERT, 2000D CONCRETE ARCH ENTRANCE

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 ©
Bid Order: 104 Contract ID: 94-2690-615 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) GO020 | ( 5 ) HO765 | ( 6 ) CO415
| GODBERSEN-SMITH CONSTRUCTION |HOVEY CONSTRUCTION INC. | CONCRETE TECHNOLOGIES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2102-2710070 4850.000 CY | 10.50000 50925.00 | 9.55000 46317.50| 15.75000 76387.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2105-8425015 3090.000 CY | 7.50000 23175.00] 8.00000 24720.00| 6.75000 20857.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0030 2121-7425010 420.000 TON | 25.00000 10500.00| 21.00000 8820.00| 29.50000 12390.00
GRANULAR SHOULDERS, TYPE A \ | |
0040 2123-7450020 190.000 sSTA | 95.00000 18050.00| 136.00000 25840.00 | 105.00000 19950.00
SHOULDER FINISHING, EARTH | | |
0050 2213-6745500 1.120 STA | 2200.00000 2464.00| 1140.00000 1276.80| 1940.00000 2172.80
REMOVAL OF CURB | | |
0060 2213-7100400 1.000 EACH | 70.00000 70.00] 100.00000 100.00] 73.00000 73.00
RELOCATION OF MAIL BOXES | | |
0070 2315-8275025 50.000 TON | 25.00000 1250.00| 21.00000 1050.00| 40.50000 2025.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | I
0080 2401-6745650 LUMP | 4500.00000 4500.00| 5279.00000 5279.00| 5225.00000 5225.00
REMOVAL OF EXISTING STRUCTURES | | |
0090 2416-0100015 2.000 EACH | 650.00000 1300.00| 799.00000 1598.00| 675.00000 1350.00
APRONS, CONCRETE, 15 IN. DIA. | | |
0100 2416-0100018 1.000 EACH | 710.00000 710.00] 866.00000 866.00| 755.00000 755.00
APRONS, CONCRETE, 18 IN. DIA. | | |
0110 2416-0100030 3.000 EACH | 1300.00000 3900.00| 1437.00000 4311.00] 1410.00000 4230.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0120 2416-0102022 2.000 EACH | 725.00000 1450.00| 998.00000 1996.00| 780.00000 1560.00
APRONS, CONCRETE ARCH, 22 IN. X 14 IN. | | |
0130 2416-1160015 48.000 LF | 70.00000 3360.00| 72.50000 3480.00| 70.00000 3360.00
CULVERT, CONCRETE ENTRANCE PIPE, 15 IN. | | |
DIA. | | |
0140 2416-1160030 24.000 LF | 110.00000 2640.00] 87.50000 2100.00| 140.00000 3360.00
CULVERT, CONCRETE ENTRANCE PIPE, 30 IN. | | |
DIA. | | |
0150 2416-1165018 72.000 LF | 45.00000 3240.00]| 55.00000 3960.00] 48.00000 3456.00
CULVERT, 2000D CONCRETE ENTRANCE PIPE, | | |
18 IN. DIA. | | |
0160 2416-1165030 8.000 LF | 150.00000 1200.00| 95.00000 760.00| 205.00000 1640.00
CULVERT, 2000D CONCRETE ENTRANCE PIPE, | | |
30 IN. DIA. | | |
0170 2416-1192022 12.000 LF | 135.00000 1620.00] 90.00000 1080.00] 150.00000 1800.00
| |
| |

PIPE, 22 IN. X 14 IN.



Bid Order: 104
Letting Date: 10/19/10 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 94-2690-615

Primary County:

11/19/10

7

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0180 2417-0225015 1.000 EACH

APRONS, METAL, 15 IN. DIA.

0190 2417-0330018 1.000 EACH

APRONS, SAFETY SLOPE, 18 IN. DIA.
0200 2417-1040015 20.000 LF

CULVERT, CORRUGATED METAL ENTRANCE PIPE

15 IN. DIA.
0210 2417-1040024 241.000 LF

CULVERT, CORRUGATED METAL ENTRANCE PIPE

24 IN. DIA.

0220 2417-5895015 2.000 EACH
BEVELED PIPE AND GUARD, 15 INCH

0230 2417-5895018 2.000 EACH
BEVELED PIPE AND GUARD, 18 INCH

0240 2417-5895024 7.000 EACH
BEVELED PIPE AND GUARD, 24 INCH

0250 2435-0251218 2.000 EACH
INTAKE, SWw-512, 18 IN.

0260 2435-0600010 1.000 EACH
MANHOLE ADJUSTMENT, MINOR

0270 2502-8212204 182.000 LF
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN
DIA.

0280 2502-8215110 27.000 LF
SUBDRAIN, CORRUGATED METAL PIPE, 10 IN.
DIA.

0290 2502-8220193 3.000 EACH

SUBDRAIN OUTLET (RF-19C)

0300 2503-0114212 9.000 LF
STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

0310 2503-0114218 496.000 LF
STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 18 IN.

0320 2504-0114008 10.000 LF
SANITARY SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 8 IN.

0330 2510-6745850 5.900 SY
REMOVAL OF PAVEMENT

Q ~

4 ) GO020 | 5 )
ODBERSEN-SMITH CONSTRUCTION |
UNIT PRICE AMOUNT: UNIT PRICE
300.00000 300.00]| 182.00000
625.00000 625 ooI 550.00000
60.00000 1200 ooI 45.00000
|
55.00000 13255.001 56.00000
|
425.00000 850.00: 1100.00000
475.00000 95o.ooI 1350.00000
575.00000 4025.00I 1822.00000
1400.00000 ZSO0.00I 1400.00000
750.00000 750.001 650.
15.00000 2730.00‘ 11.
|
35.00000 945.00: 59.
|
150.00000 450.00: 170.
145.00000 1305.00} 84.
|
47.00000 23312.00: 59.
:
210.00000 2100.00: 50.
|
20.00000 118.00; 16.

(
HOVEY CONSTRUCTION INC. | CONCRETE TECHNOLOGIES,

UNIT PRICE

o

INC.

16629.00

940.00

1000.00

4375.00

2720.00

1305.00

3822.00

1701.00

555.00

1350.00

22816.00

2200.00

1681.50



IOWA DEPARTMENT OF TRANSPORTATION

("EACH' ITEM) APRONS, CONCRETE SAFETY,

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 8
Bid Order: 104 Contract ID: 94-2690-615 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( ) GO020 | ( 5 ) HO765 | ( 6 ) CO415
| GODBERSEN-SMITH CONSTRUCTION |HOVEY CONSTRUCTION INC. | CONCRETE TECHNOLOGIES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 2511-0302500 9400.000 sSY | 22.50000 211500.00] 26.00000 244400.00| 22.50000 211500.00
RECREATIONAL TRAIL, PORTLAND CEMENT | |
CONCRETE, 5 IN. \ | |
0350 2511-0302600 488.000 SY | 30.00000 14640.00] 29.00000 14152.00| 24.00000 11712.00
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. \ | |
0360 2511-0310100 95.000 sSTA | 150.00000 14250.00] 125.00000 11875.00] 155.00000 14725.00
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL \ | |
0370 2511-6745900 130.000 SY | 12.50000 1625.00]| 5.00000 650.00 | 16.00000 2080.00
REMOVAL OF SIDEWALK \ | |
0380 2511-7526006 122.100 SY | 36.00000 4395.60 | 44.00000 5372.40| 32.00000 3907.20
SIDEWALK, P.C. CONCRETE, 6 IN. | |
0390 2511-7528100 244.000 SF | 25.00000 6100.00] 30.50000 7442.00| 58.00000 14152.00
DETECTABLE WARNINGS FOR CURB RAMPS | |
0400 2515-2475006 231.000 sSY | 34.00000 7854 .00 | 41.00000 9471.00 | 31.00000 7161.00
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0410 2515-6745600 231.000 sSY | 9.00000 2079.00] 5.00000 1155.00] 15.00000 3465.00
REMOVAL OF PAVED DRIVEWAY | | |
0420 2518-6910000 11.000 EACH | 250.00000 2750.00] 189.00000 2079.00] 185.00000 2035.00
SAFETY CLOSURE | |
0430 2524-6765010 9.000 EACH | 75.00000 675.00] 81.00000 729.00| 78.00000 702.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0440 2524-9275100 240.000 LF | 8.50000 2040.00| 9.25000 2220.00] 9.00000 2160.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 1IN. | | |
0450 2524-9325001 120.520 SF | 17.00000 2048.84 | 18.40000 2217.57| 18.00000 2169.36
TYPE A SIGNS, SHEET ALUMINUM | | |
0460 2527-9263109 5.300 STA | 335.00000 1775.50] 361.00000 1913.30] 345.00000 1828.50
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0470 2528-8445110 LUMP | 5500.00000 5500.00] 3000.00000 3000.00| 2935.00000 2935.00
TRAFFIC CONTROL | |
0480 2533-4980005 LUMP | 40000.00000 40000.00] 26350.00000 26350.00 | 53000.00000 53000.00
MOBILIZATION | | |
0490 2554-0212020 2.000 EACH | 350.00000 700.00] 175.00000 350.00] 525.00000 1050.00
VALVE BOX EXTENSION | | |
0500 2599-9999005 1.000 EACH | 700.00000 700.00 2135.00000 2135.00] 780.00000 780.00
\
\

18 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 9
Bid Order: 104 Contract ID: 94-2690-615 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) GO020 | ( 5 ) HO765 | ( 6 ) CO415
| GODBERSEN-SMITH CONSTRUCTION |HOVEY CONSTRUCTION INC. | CONCRETE TECHNOLOGIES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— e
0510 2599-9999005 4.000 EACH | 650.00000 2600.00] 650.00000 2600.00| 700.00000 2800.00
("EACH' ITEM) MANHOLE CASTING, TYPE C y | |
0520 2599-9999009 320.000 LF | 15.00000 4800.00| 20.00000 6400.00| 12.50000 4000.00
('"LINEAR FEET' ITEM) SEDIMENT REMOVAL | \ |
FROM EXISTING CULVERT \ | |
0530 2599-9999018 100.000 SY | 35.00000 3500.00]| 28.65000 2865.00] 30.00000 3000.00
('"SQUARE YARDS' ITEM) RECREATIONAL \ | |
TRAIL, REINFORCED P.C. \ | |
0540 2599-9999018 88.000 SY | 38.00000 3344.00] 31.65000 2785.20 | 32.00000 2816.00
('"SQUARE YARDS' ITEM) RECREATIONAL \ | |
TRAIL, REINFORCED P.C. \ | |
0550 2601-2636043 1.900 ACRE | 1090.00000 2071.00] 860.00000 1634.00] 2090.00000 3971.00
SEEDING AND FERTILIZING (RURAL) | | |
0560 2601-2636044 2.900 ACRE | 1090.00000 3161.00]| 1954.00000 5666.60| 2195.00000 6365.50
SEEDING AND FERTILIZING (URBAN) | | |
0570 2602-0000020 3090.000 LF | 2.15000 6643.50] 1.82000 5623.80| 2.00000 6180.00
SILT FENCE \ | |
0580 2602-0000030 272.000 LF | 5.90000 1604.80| 2.16000 587.52]| 3.00000 816.00
SILT FENCE FOR DITCH CHECKS | | |
0590 2602-0000060 3090.000 LF | 0.40000 1236.00| 0.35000 1081.50] 0.55000 1699.50
REMOVAL OF SILT FENCE | | |
0600 2602-0000070 272.000 LF | 0.40000 108.80] 0.35000 95.20| 1.05000 285.60
REMOVAL OF SILT FENCE FOR DITCH CHECKS | |
0610 2602-0000090 3090.000 LF | 0.50000 1545.00| 0.50000 1545.00| 0.55000 1699.50
CLEAN-OUT OF SILT FENCE | | |
0620 2602-0000100 272.000 LF | 0.50000 136.00] 1.00000 272.00| 1.05000 285.60
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | S 535,452.04| S 571,175.74| $ 593,532.06
————————————————————————————————————————— B ittt e it
CONTRACT TOTALS | $ 535,452.04| $ 571,175.74 | S 593,532.06




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 10
Bid Order: 104 Contract ID: 94-2690-615 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 7 ) AB112 ( 8 ) VIO35 | )
|ABSOLUTE CONCRETE CONSTRUCTI |VIETH CONSTRUCTION CORP. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2102-2710070 4850.000 CY | 15.00000 72750.00 | 15.00000 72750.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2105-8425015 3090.000 CY | 6.50000 20085.00| 6.50000 20085.00 |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0030 2121-7425010 420.000 TON | 28.00000 11760.00| 27.00000 11340.00|
GRANULAR SHOULDERS, TYPE A \ | |
0040 2123-7450020 190.000 sSTA | 100.00000 19000.00| 100.00000 19000.00]
SHOULDER FINISHING, EARTH | | |
0050 2213-6745500 1.120 STA | 2700.00000 3024.00] 2700.00000 3024.00|
REMOVAL OF CURB | | |
0060 2213-7100400 1.000 EACH | 250.00000 250.00] 75.00000 75.00 |
RELOCATION OF MAIL BOXES | | |
0070 2315-8275025 50.000 TON | 39.00000 1950.00]| 39.00000 1950.00]
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE \ | I
0080 2401-6745650 LUMP | 5000.00000 5000.00] 5000.00000 5000.00 |
REMOVAL OF EXISTING STRUCTURES | | |
0090 2416-0100015 2.000 EACH | 650.00000 1300.00| 650.00000 1300.00|
APRONS, CONCRETE, 15 IN. DIA. | | |
0100 2416-0100018 1.000 EACH | 725.00000 725.00] 725.00000 725.00|
APRONS, CONCRETE, 18 IN. DIA. | | |
0110 2416-0100030 3.000 EACH | 1350.00000 4050.00| 1350.00000 4050.00|
APRONS, CONCRETE, 30 IN. DIA. | | |
0120 2416-0102022 2.000 EACH | 750.00000 1500.00| 750.00000 1500.00]
APRONS, CONCRETE ARCH, 22 IN. X 14 IN. | | |
0130 2416-1160015 48.000 LF | 67.00000 3216.00| 64.00000 3072.00]
CULVERT, CONCRETE ENTRANCE PIPE, 15 IN. | | |
DIA. | | |
0140 2416-1160030 24.000 LF | 133.75000 3210.00]| 128.00000 3072.00]
CULVERT, CONCRETE ENTRANCE PIPE, 30 IN. | | |
DIA. | | |
0150 2416-1165018 72.000 LF | 46.00000 3312.00]| 46.00000 3312.00]
CULVERT, 2000D CONCRETE ENTRANCE PIPE, | | |
18 IN. DIA. | | |
0160 2416-1165030 8.000 LF | 197.00000 1576.00| 197.00000 1576.00|
CULVERT, 2000D CONCRETE ENTRANCE PIPE, | |
30 IN. DIA. | | |
0170 2416-1192022 12.000 LF | 144.00000 1728.00] 144.00000 1728.00]
CULVERT, 2000D CONCRETE ARCH ENTRANCE | |
\ | |

PIPE,

22 IN. X 14 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 11
Bid Order: 104 Contract ID: 94-2690-615 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 7 ) AB112 | ( 8 ) VIO35 | ( )
|ABSOLUTE CONCRETE CONSTRUCTI |VIETH CONSTRUCTION CORP. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— o
0180 2417-0225015 1.000 EACH | 350.00000 350.00]| 350.00000 350.00]
APRONS, METAL, 15 IN. DIA. | | |
0190 2417-0330018 1.000 EACH | 675.00000 675.00| 675.00000 675.00|
APRONS, SAFETY SLOPE, 18 IN. DIA. | |
0200 2417-1040015 20.000 LF | 72.00000 1440.00| 72.00000 1440.00|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | |
15 IN. DIA. \ | |
0210 2417-1040024 241.000 LF | 66.00000 15906.00] 66.00000 15906.00|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | |
0220 2417-5895015 2.000 EACH | 450.00000 900.00] 450.00000 900.00|
BEVELED PIPE AND GUARD, 15 INCH | | |
0230 2417-5895018 2.000 EACH | 475.00000 950.00] 475.00000 950.00]
BEVELED PIPE AND GUARD, 18 INCH | | |
0240 2417-5895024 7.000 EACH | 600.00000 4200.00| 600.00000 4200.00]
BEVELED PIPE AND GUARD, 24 INCH | |
0250 2435-0251218 2.000 EACH | 1300.00000 2600.00] 1300.00000 2600.00]
INTAKE, SW-512, 18 IN. | | |
0260 2435-0600010 1.000 EACH | 1250.00000 1250.00] 1250.00000 1250.00]
MANHOLE ADJUSTMENT, MINOR | | |
0270 2502-8212204 182.000 LF | 20.00000 3640.00] 20.00000 3640.00]
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN | | |
DIA. \ | |
0280 2502-8215110 27.000 LF | 60.00000 1620.00| 60.00000 1620.00|
SUBDRAIN, CORRUGATED METAL PIPE, 10 IN. | | |
DIA. \ | |
0290 2502-8220193 3.000 EACH | 175.00000 525.00] 175.00000 525.00|
SUBDRAIN OUTLET (RF-19C) | | |
0300 2503-0114212 9.000 LF | 145.00000 1305.00] 145.00000 1305.00]
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 12 IN. | | |
0310 2503-0114218 496.000 LF | 44 .00000 21824 .00 44.00000 21824.00]
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | |
0320 2504-0114008 10.000 LF | 210.00000 2100.00] 210.00000 2100.00]
SANITARY SEWER GRAVITY MAIN, TRENCHED, | |
POLYVINYL CHLORIDE PIPE (PVC), 8 IN. | | |
0330 2510-6745850 5.900 SY | 275.00000 1622.50] 275.00000 1622.50]
|

REMOVAL OF PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION

("EACH' ITEM) APRONS, CONCRETE SAFETY,

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 12
Bid Order: 104 Contract ID: 94-2690-615 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 7 ) AB112 | ( 8 ) VIO35 | ( )
|ABSOLUTE CONCRETE CONSTRUCTI |VIETH CONSTRUCTION CORP. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 2511-0302500 9400.000 sSY | 23.25000 218550.00] 26.45000 248630.00|
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. | |
0350 2511-0302600 488.000 SY | 34.60000 16884.80] 39.40000 19227.20|
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. | | |
0360 2511-0310100 95.000 STA | 150.00000 14250.00] 150.00000 14250.00]
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | |
0370 2511-6745900 130.000 s8Y \ 15.00000 1950.00| 15.00000 1950.00|
REMOVAL OF SIDEWALK | | |
0380 2511-7526006 122.100 SY | 34.60000 4224 .66 | 39.40000 4810.74 |
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0390 2511-7528100 244.000 SF | 30.00000 7320.00| 32.50000 7930.00|
DETECTABLE WARNINGS FOR CURB RAMPS | |
0400 2515-2475006 231.000 sSY | 36.10000 8339.10]| 42.00000 9702.00 |
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0410 2515-6745600 231.000 sSY | 14.00000 3234.00| 14.00000 3234.00]
REMOVAL OF PAVED DRIVEWAY | | |
0420 2518-6910000 11.000 EACH | 100.00000 1100.00]| 190.00000 2090.00|
SAFETY CLOSURE | |
0430 2524-6765010 9.000 EACH | 175.00000 1575.00]| 82.00000 738.00|
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0440 2524-9275100 240.000 LF | 10.00000 2400.00| 10.00000 2400.00|
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 1IN. | | |
0450 2524-9325001 120.520 SF | 30.00000 3615.60] 18.50000 2229.62|
TYPE A SIGNS, SHEET ALUMINUM | | |
0460 2527-9263109 5.300 STA | 225.00000 1192.50] 365.00000 1934.50|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0470 2528-8445110 LUMP | 2555.00000 2555.00| 3050.00000 3050.00]
TRAFFIC CONTROL | | |
0480 2533-4980005 LUMP | 59985.00000 59985.00] 52000.00000 52000.00|
MOBILIZATION | |
0490 2554-0212020 2.000 EACH | 250.00000 500.00] 300.00000 600.00 |
VALVE BOX EXTENSION | | |
0500 2599-9999005 1.000 EACH | 750.00000 750.00] 750.00000 750.00]
\
\

18 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 13
Bid Order: 104 Contract ID: 94-2690-615 Primary County: WEBSTER
Letting Date: 10/19/10 10:00 A.M.
| ( 7 ) AB112 | ( 8 ) VIO35 | ( )
| ABSOLUTE CONCRETE CONSTRUCTI |VIETH CONSTRUCTION CORP. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— e e i et B e
0510 2599-9999005 4.000 EACH | 675.00000 2700.00| 675.00000 2700.00|
('"EACH' ITEM) MANHOLE CASTING, TYPE C \ | |
0520 2599-9999009 320.000 LF | 12.00000 3840.00| 12.00000 3840.00 |
('"LINEAR FEET' ITEM) SEDIMENT REMOVAL \ | |
FROM EXISTING CULVERT \ | |
0530 2599-9999018 100.000 SY | 53.30000 5330.00] 60.75000 6075.00|
("SQUARE YARDS' ITEM) RECREATIONAL | | |
TRAIL, REINFORCED P.C. \ | |
0540 2599-9999018 88.000 SY | 56.95000 5011.60] 65.00000 5720.00|
("SQUARE YARDS' ITEM) RECREATIONAL \ | |
TRAIL, REINFORCED P.C. \ | |
0550 2601-2636043 1.900 ACRE | 797.00000 1514.30] 950.00000 1805.00]
SEEDING AND FERTILIZING (RURAL) \ | |
0560 2601-2636044 2.900 ACRE | 1810.00000 5249.00]| 1975.00000 5727.50]
SEEDING AND FERTILIZING (URBAN) \ | |
0570 2602-0000020 3090.000 LF | 1.68000 5191.20] 1.75000 5407.50]
SILT FENCE | | |
0580 2602-0000030 272.000 LF | 2.00000 544 .00 2.00000 544.00|
SILT FENCE FOR DITCH CHECKS \ | |
0590 2602-0000060 3090.000 LF | 0.05000 154.50| 0.05000 154.50|
REMOVAL OF SILT FENCE \ | |
0600 2602-0000070 272.000 LF | 0.05000 13.60] 0.05000 13.60|
REMOVAL OF SILT FENCE FOR DITCH CHECKS | | |
0610 2602-0000090 3090.000 LF | 0.50000 1545.00| 0.25000 772.50|
CLEAN-OUT OF SILT FENCE | | |
0620 2602-0000100 272.000 LF | 0.50000 136.00| 0.50000 136.00]
CLEAN-QUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | S 594,998.36| S 622,888.16| $
————————————————————————————————————————— Rt et e it
CONTRACT TOTALS | S 594,998.36| S 622,888.16| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
151 Contract ID: 30-4150-602
101019 10:00 A.M.
AWARD RECOMMENDED to
20 WORK DAYS Late Start Date:

OMG MIDWEST D/B/A TRI-STATE PAVING
05/16/11

Run Date: 11/19/10
Page: 151 1

Primary County: DICKINSON
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 218,538.08 100.00 %

Project: STP-U-4150(602)--70-30
Work Type: HMA RESURFACING WITH MILLING
County: DICKINSON Prj Awd Amt: $218,538.08
Route: MARKET STREET
Location: JUST SOUTH OF RAILROAD ST. TO INTERSECTION
OF B AVENUE
RANK VENDOR NO./NAME
1 0.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 2
Bid Order: 151 Contract ID: 30-4150-602 Primary County: DICKINSON
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) 0.053 I ( ) I ( )
|OMG MIDWEST D/B/A TRI-STATE | |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T i S
SECTION 0001 ROADWAY ITEMS
| | |
0010 2102-2713090 38.700 CY | 75.00000 2902.50] |
EXCAVATION, CLASS 13, WASTE | | |
0020 2107-0875000 40.800 CY | 62.10000 2533.68]| |
COMPACTION WITH MOISTURE AND DENSITY \ |
CONTROL | | |
0030 2115-0100000 39.500 CY | 56.00000 2212.00] |
MODIFIED SUBBASE | | |
0040 2212-5070310 69.600 SY | 275.00000 19140.00] |
PATCHES, FULL-DEPTH REPAIR | | |
0050 2212-5070330 3.000 EACH | 250.00000 750.00] |
PATCHES BY COUNT (REPAIR) | | |
0060 2214-5145150 8867.000 SY | 3.00000 26601.00]| |
PAVEMENT SCARIFICATION | | |
0070 2301-1033060 95.000 SY | 65.00000 6175.00] |
STANDARD OR SLIP FORM PORTLAND CEMENT \ | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 \ | |
DURABILITY, 6 IN. | | |
0080 2303-0033500 1060.700 TON | 64.00000 67884.80] |
HOT MIX ASPHALT MIXTURE (1,000,000 \ | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0090 2303-0245828 63.600 TON | 495.00000 31482.00] |
ASPHALT BINDER, PG 58-28 | \ |
0100 2303-3250000 22.700 SY | 25.00000 567.50] |
FABRIC REINFORCEMENT WITH ADHESIVE \ | |
0110 2303-6911000 LUMP | 3000.00000 3000.00] |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0120 2401-6745356 1.000 EACH | 400.00000 400.00] |
REMOVAL OF CONCRETE FOOTINGS OF LIGHT | |
POLES \ | |
0130 2510-6745850 216.900 SY | 18.00000 3904.20] |
REMOVAL OF PAVEMENT | | |
0140 2511-6745900 9.600 SY | 21.00000 201.60] |
REMOVAL OF SIDEWALK | | |
0150 2511-7526006 13.700 SY | 75.00000 1027.50] |
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0160 2511-7528100 20.000 SF | 42.00000 840.00| |
\

DETECTABLE WARNINGS FOR CURB RAMPS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 3
Bid Order: 151 Contract ID: 30-4150-602 Primary County: DICKINSON
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) 0.053 I ( ) I ( )
|OMG MIDWEST D/B/A TRI-STATE | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 2512-1725256 235.100 LF | 40.00000 9404.00 | |
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0180 2527-9263109 70.300 STA | 154.00000 10826.20| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0190 2527-9263137 3.000 EACH | 192.50000 577.50| |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0200 2528-8445110 LUMP | 8062.50000 8062.50] |
TRAFFIC CONTROL \ | |
0210 2528-8445113 6.000 EACH | 295.00000 1770.00] |
FLAGGERS | | |
0220 2533-4980005 LUMP | 14115.00000 14115.00] |
MOBILIZATION | |
0230 2540-4480507 136.100 LF | 21.00000 2858.10] |
LONGITUDINAL JOINT REPAIR | | |
0240 2554-0212020 2.000 EACH | 250.00000 500.00] |
VALVE BOX EXTENSION | | |
0250 2599-9999009 22.000 LF | 16.50000 363.00] |
('"LINEAR FEET' ITEM) WADDLE, 9 IN. | | |
0260 2601-2636044 0.020 ACRE | 22000.00000 440.00] |
SEEDING AND FERTILIZING (URBAN) | | |
SECTION TOTALS | S 218,538.08]| | S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 218,538.08]| | S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10
VENDOR RANKING Page: 152 1
Bid Order: 152 Contract ID: 58-C058-031 Primary County: LOUISA
Letting Date: 101019 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to HOLLAND, JB CONSTRUCTION, INC.
Contract Period: 85 WORK DAYS Late Start Date: 06/27/11
Project: FM-TSF-C058(31)--5B-58
Work Type: HMA PAVEMENT - GRADE AND REPLACE
County: LOUISA Prj Awd Amt: $602,830.20
Route: X-17
Location: STATE HIGHWAY 92 TO GLADWIN
TOTAL % OVER
BID LOW BID

HO340 JB HOLLAND CONSTRUCTION, INC. 602,830.20 100.00

1 $ %
2 CO773 CORNERSTONE EXCAVATING, INC. & SUBSIDIARY $ 670,970.00 111.30 %
3 DE157 DELONG CONSTRUCTION, INC. $ 688,922.48 114.28 %
4 $ 746,506.03 123.83 %
5 $ %
6 $ %

RE300 REILLY CONSTRUCTION CO., INC.
PE320 PETERSON CONTRACTORS INC. 784,629.29 130.15
MO480 MOYNA, C.J. & SONS, INC. 833,927.23 138.33



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 2
Bid Order: 152 Contract ID: 58-C058-031 Primary County: LOUISA
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) HO340 | ( 2 ) CO773 | ( ) DE157
|HOLLAND, JB CONSTRUCTION, IN |CORNERSTONE EXCAVATING, INC. |DELONG CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS - DIVISION 1
| | |
0010 2101-0850002 824.400 UNIT | 6.00000 4946.40| 4.00000 3297.60] 7.50000 6183.00
CLEARING AND GRUBBING | | |
0020 2102-2200000 57.000 LF | 11.00000 627.00] 10.00000 570.00| 5.00000 285.00
INTERCEPTING DITCHES AND FLUMES | | |
0030 2102-2710070 43279.000 CY | 1.63000 70544.77| 2.75000 119017.25| 2.60000 112525.40
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2115-0100000 2349.000 CY | 31.36000 73664.64| 30.85000 72466.65| 32.50000 76342.50
MODIFIED SUBBASE | | |
0050 2123-7450000 101.500 STA | 80.00000 8120.00| 145.00000 14717.50| 140.00000 14210.00
SHOULDER CONSTRUCTION, EARTH | | |
0060 2303-0023500 2428.000 TON | 47.62000 115621.36]| 47.00000 114116.00| 46.85000 113751.80
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0070 2303-0245828 145.600 TON | 505.64000 73621.18] 500.00000 72800.00| 497.50000 72436.00
ASPHALT BINDER, PG 58-28 | | |
0080 2315-8275025 200.000 TON | 14.28000 2856.00] 16.00000 3200.00 | 15.00000 3000.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE \ | I
0090 2402-2720100 8451.000 CY | 6.00000 50706.00| 7.50000 63382.50| 6.00000 50706.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0100 2416-0100024 28.000 EACH | 380.00000 10640.00] 375.00000 10500.00] 390.00000 10920.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0110 2416-0100030 6.000 EACH | 490.00000 2940.00] 450.00000 2700.00| 515.00000 3090.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0120 2416-0100036 2.000 EACH | 750.00000 1500.00| 610.00000 1220.00] 735.00000 1470.00
APRONS, CONCRETE, 36 IN. DIA. | | |
0130 2416-1180024 976.000 LF | 40.00000 39040.00] 41.50000 40504.00| 46.35000 45237.60
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | |
DIA. | | |
0140 2416-1180030 262.000 LF | 42.50000 11135.00] 49.85000 13060.70| 55.00000 14410.00
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. | | |
0150 2416-1180036 64.000 LF | 52.00000 3328.00| 59.25000 3792.00| 75.50000 4832.00
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. | | |
0160 2417-0225024 3.000 EACH | 240.00000 720.00] 132.50000 397.50] 245.00000 735.00
\

APRONS, METAL, 24 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 3
Bid Order: 152 Contract ID: 58-C058-031 Primary County: LOUISA
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) HO340 | ( 2 ) CO773 | ( 3 ) DE157
|HOLLAND, JB CONSTRUCTION, IN |CORNERSTONE EXCAVATING, INC. |DELONG CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 2417-0330018 18.000 EACH | 325.00000 5850.00| 175.00000 3150.00] 325.00000 5850.00
APRONS, SAFETY SLOPE, 18 IN. DIA. | |
0180 2417-0330024 2.000 EACH | 425.00000 850.00] 217.00000 434,00 445.00000 890.00
APRONS, SAFETY SLOPE, 24 IN. DIA. | |
0190 2417-1040018 842.000 LF \ 18.00000 15156.00| 20.90000 17597.80 | 24.25000 20418.50
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0200 2417-1040024 118.000 LF | 24.00000 2832.00] 24.30000 2867.40 | 32.25000 3805.50
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | |
0210 2417-1060024 172.000 LF | 34.00000 5848.00] 24.30000 4179.60| 38.50000 6622.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
24 IN. DIA. \ | |
0220 2506-4984000 381.200 CY | 71.35000 27198.62| 100.00000 38120.00 | 118.50000 45172.20
FLOWABLE MORTAR | | |
0230 2507-3250005 57.000 SY | 1.15000 65.55] 2.00000 114.00] 2.00000 114.00
ENGINEERING FABRIC | | |
0240 2507-8029000 22.000 TON | 25.80000 567.60] 32.50000 715.00] 32.50000 715.00
EROSION STONE | |
0250 2510-6745850 12403.000 SY | 0.50000 6201.50] 1.50000 18604.50| 2.00000 24806.00
REMOVAL OF PAVEMENT | | |
0260 2518-6910000 31.000 EACH | 101.64000 3150.84| 100.00000 3100.00] 100.00000 3100.00
SAFETY CLOSURE | |
0270 2527-9263109 169.600 STA | 14.02000 2377.79] 14.00000 2374.40| 13.79000 2338.78
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0280 2528-8445110 LUMP | 4573.64000 4573.64 | 4500.00000 4500.00 | 4500.00000 4500.00
TRAFFIC CONTROL | | |
0290 2533-4980005 LUMP | 40000.00000 40000.00] 20000.00000 20000.00 | 22500.00000 22500.00
MOBILIZATION | |
0300 2601-2634100 9.100 ACRE | 700.00000 6370.00| 700.00000 6370.00| 700.00000 6370.00
MULCHING | | |
0310 2601-2636043 9.100 ACRE | 482.77000 4393.21| 400.00000 3640.00| 400.00000 3640.00
SEEDING AND FERTILIZING (RURAL) | | |
0320 2601-2640350 418.100 SQ | 12.20000 5100.82] 16.00000 6689.60 | 14.00000 5853.40
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT \ | |
0330 2602-0000020 200.000 LF | 2.03000 406.00] 2.00000 400.00| 2.00000 400.00
SILT FENCE | | |
0340 2602-0000030 724.000 LF | 2.03000 1469.72| 2.00000 1448.00] 1.70000 1230.80
\ | |

SILT FENCE FOR DITCH CHECKS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 4
Bid Order: 152 Contract ID: 58-C058-031 Primary County: LOUISA
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) HO340 | ( 2 ) CO773 | ( 3 ) DE157
|HOLLAND, JB CONSTRUCTION, IN |CORNERSTONE EXCAVATING, INC. |DELONG CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0350 2602-0000090 200.000 LF | 0.45000 90.00] 1.00000 200.00| 0.50000 100.00
CLEAN-OUT OF SILT FENCE | | |
0360 2602-0000100 724.000 LF | 0.44000 318.56] 1.00000 724.00] 0.50000 362.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 602,830.20] $ 670,970.00] $ 688,922.48
—————————————————————————————————————————— e

CONTRACT TOTALS | $ 602,830.20] $ 670,970.00| $ 688,922.48




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 5
Bid Order: 152 Contract ID: 58-C058-031 Primary County: LOUISA
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) RE300 | ( ) PE320 | ( ) MO480
|[REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T T e Tt
SECTION 0001 ROADWAY ITEMS - DIVISION 1
| | |
0010 2101-0850002 824.400 UNIT | 11.00000 9068.40] 9.40000 7749.36] 20.00000 16488.00
CLEARING AND GRUBBING | | |
0020 2102-2200000 57.000 LF | 2.70000 153.90| 15.00000 855.00] 10.00000 570.00
INTERCEPTING DITCHES AND FLUMES \ |
0030 2102-2710070 43279.000 CY | 2.75000 119017.25] 3.15000 136328.85] 4.90000 212067.10
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2115-0100000 2349.000 CY | 35.10000 82449 .90 33.65000 79043.85| 32.60000 76577.40
MODIFIED SUBBASE \ | |
0050 2123-7450000 101.500 sSTA | 195.00000 19792.50] 140.00000 14210.00| 100.00000 10150.00
SHOULDER CONSTRUCTION, EARTH | | |
0060 2303-0023500 2428.000 TON | 46.85000 113751.80] 46.85000 113751.80]| 46.85000 113751.80
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0070 2303-0245828 145.600 TON | 497.50000 72436.00| 497.50000 72436.00 | 497.50000 72436.00
ASPHALT BINDER, PG 58-28 | \ |
0080 2315-8275025 200.000 TON | 16.80000 3360.00] 19.00000 3800.00] 17.00000 3400.00
SURFACING, DRIVEWAY, CLASS A CRUSHED \ | |
STONE \ | I
0090 2402-2720100 8451.000 CY | 6.75000 57044 .25| 7.50000 63382.50] 4.85000 40987.35
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0100 2416-0100024 28.000 EACH | 440.00000 12320.00] 480.00000 13440.00| 485.00000 13580.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0110 2416-0100030 6.000 EACH | 525.00000 3150.00] 675.00000 4050.00] 550.00000 3300.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0120 2416-0100036 2.000 EACH | 775.00000 1550.00] 870.00000 1740.00] 850.00000 1700.00
APRONS, CONCRETE, 36 IN. DIA. | | |
0130 2416-1180024 976.000 LF | 61.75000 60268.00] 63.00000 61488.00] 49.85000 48653.60
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | |
DIA. | | |
0140 2416-1180030 262.000 LF | 69.25000 18143.50] 80.00000 20960.00] 65.00000 17030.00
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. \ | |
0150 2416-1180036 64.000 LF | 90.00000 5760.00] 112.00000 7168.00] 75.00000 4800.00
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. | | |
0160 2417-0225024 3.000 EACH | 262.50000 787.50| 322.50000 967.50] 150.00000 450.00
\

APRONS, METAL, 24 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 6
Bid Order: 152 Contract ID: 58-C058-031 Primary County: LOUISA
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) RE300 | ( 5 ) PE320 | ( 6 ) M0480
|[REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC. |[MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 2417-0330018 18.000 EACH | 310.00000 5580.00 | 365.00000 6570.00 | 275.00000 4950.00
APRONS, SAFETY SLOPE, 18 IN. DIA. | |
0180 2417-0330024 2.000 EACH | 355.00000 710.00] 407.00000 814.00] 300.00000 600.00
APRONS, SAFETY SLOPE, 24 IN. DIA. | |
0190 2417-1040018 842.000 LF \ 37.50000 31575.00]| 30.90000 26017.80 | 18.00000 15156.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0200 2417-1040024 118.000 LF | 41.75000 4926.50| 36.30000 4283.40] 22.00000 2596.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | |
0210 2417-1060024 172.000 LF | 42.75000 7353.00| 41.35000 7112.20] 25.00000 4300.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
24 IN. DIA. | | |
0220 2506-4984000 381.200 CY | 145.00000 55274.00| 100.00000 38120.00 | 115.00000 43838.00
FLOWABLE MORTAR | | |
0230 2507-3250005 57.000 SY | 2.25000 128.25] 3.00000 171.00] 6.00000 342.00
ENGINEERING FABRIC | | |
0240 2507-8029000 22.000 TON | 65.00000 1430.00| 37.50000 825.00] 50.00000 1100.00
EROSION STONE | |
0250 2510-6745850 12403.000 SY | 2.30000 28526.90| 3.35000 41550.05] 3.00000 37209.00
REMOVAL OF PAVEMENT | | |
0260 2518-6910000 31.000 EACH | 100.00000 3100.00]| 100.00000 3100.00] 100.00000 3100.00
SAFETY CLOSURE | |
0270 2527-9263109 169.600 STA | 13.79000 2338.78] 13.79000 2338.78| 13.79000 2338.78
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0280 2528-8445110 LUMP | 4500.00000 4500.00| 6900.00000 6900.00 | 4500.00000 4500.00
TRAFFIC CONTROL | | |
0290 2533-4980005 LUMP | 3500.00000 3500.00] 27500.00000 27500.00 | 60000.00000 60000.00
MOBILIZATION | |
0300 2601-2634100 9.100 ACRE | 700.00000 6370.00] 700.00000 6370.00 | 700.00000 6370.00
MULCHING | | |
0310 2601-2636043 9.100 ACRE | 400.00000 3640.00| 400.00000 3640.00| 400.00000 3640.00
SEEDING AND FERTILIZING (RURAL) | | |
0320 2601-2640350 418.100 SQ | 14.00000 5853.40] 14.00000 5853.40] 14.00000 5853.40
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT \ | |
0330 2602-0000020 200.000 LF | 2.00000 400.00] 2.00000 400.00| 2.00000 400.00
SILT FENCE | | |
0340 2602-0000030 724.000 LF | 1.70000 1230.80| 1.70000 1230.80] 1.70000 1230.80
\ | |

SILT FENCE FOR DITCH CHECKS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 7
Bid Order: 152 Contract ID: 58-C058-031 Primary County: LOUISA
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) RE300 | ( 5 ) PE320 | ( 6 ) M0480
|[REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC. |[MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0350 2602-0000090 200.000 LF | 1.10000 220.00]| 0.50000 100.00] 0.50000 100.00
CLEAN-OUT OF SILT FENCE | | |
0360 2602-0000100 724.000 LF | 1.10000 796.40] 0.50000 362.00| 0.50000 362.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 746,506.03]| $ 784,629.29| $ 833,927.23
—————————————————————————————————————————— e

CONTRACT TOTALS | $ 746,506.03] $ 784,629.29| $ 833,927.23




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10

VENDOR RANKING Page: 153 1
Bid Order: 153 Contract ID: 80-0024-043 Primary County: RINGGOLD
Letting Date: 101019 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by NORRIS ASPHALT PAVING CO.
Contract Period: 120 WORK DAYS Late Start Date: 04/04/11

Project: ESP-002-4(43)--25-80
Work Type: HMA RESURFACING WITH MILLING
County: RINGGOLD Prj Awd Amt: $3,822,452.48
Route: IOWA 2
Location: FROM NCL OF KELLERTON E. TO I-35

NORRIS ASPHALT PAVING CO.

GFE to DBE responsiveness: Bid Winner - Demonstrated historical utilization of DBEs
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 NO080 NORRIS ASPHALT PAVING CO. $ 3,822,452.48 100.00 %
2 HE400 HENNINGSEN CONSTRUCTION, INC. $ 3,859,089.89 100.95 %
3 WE540 WESTERN ENGINEERING CO., INC. $ 4,027,307.37 105.35 %
4 U.050 U.S. ASPHALT COMPANY $ 4,153,478.76 108.66 %



IOWA DEPARTMENT OF TRANSPORTATION

REMOVE AND REINSTALL CONCRETE PIPE

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 2
Bid Order: 153 Contract ID: 80-0024-043 Primary County: RINGGOLD
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) NO08O0 | ( 2 ) HE400 | ( 3 ) WE540
I[NORRIS ASPHALT PAVING CO. | HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2102-2625000 730.000 CY | 22.00000 16060.00]| 22.00000 16060.00| 30.00000 21900.00
EMBANKMENT-IN-PLACE | |
0020 2102-2713090 2273.400 CY | 9.00000 20460.60] 18.80000 42739.92| 15.00000 34101.00
EXCAVATION, CLASS 13, WASTE | | |
0030 2121-7425020 32851.000 TON | 16.80000 551896.80| 16.51000 542370.01| 15.00000 492765.00
GRANULAR SHOULDERS, TYPE B \ | |
0040 2122-5500060 3084.000 SY | 35.00000 107940.00| 29.37000 90577.08 | 30.00000 92520.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0050 2128-0000200 5000.000 TON | 4.00000 20000.00| 5.37000 26850.00 | 14.50000 72500.00
CONTRACTOR STOCKPILED SHOULDER MATERIAL | | |
0060 2212-0475095 11.500 MILE | 250.00000 2875.00] 500.00000 5750.00] 1000.00000 11500.00
CLEANING AND PREPARATION OF BASE | | |
0070 2212-5075001 25.000 TON | 100.00000 2500.00] 200.00000 5000.00| 350.00000 8750.00
HOT MIX ASPHALT SURFACE PATCHES | | |
0080 2214-5145160 12542.400 TON | 7.90000 99084.96| 9.12000 114386.69] 7.25000 90932.40
PAVEMENT SCARIFICATION | | |
0090 2303-0001000 2261.000 TON | 36.86000 83340.46| 37.40000 84561.40| 35.50000 80265.50
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | |
0100 2303-0031750 4438.900 TON | 33.94000 150656.27| 34.09000 151322.10] 35.00000 155361.50
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 3/4 IN. MIX | | |
0110 2303-0042500 18595.900 TON | 34.86000 648253.07| 32.21000 598973.94 | 34.00000 632260.60
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0120 2303-0043504 15740.900 TON | 36.89000 580681.80] 36.55000 575329.90| 40.50000 637506.45
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-4 | | |
0130 2303-0246422 2232.300 TON | 475.00000 1060342.50] 462.00000 1031322.60| 450.00000 1004535.00
ASPHALT BINDER, PG 64-22 | | |
0140 2303-6911000 LUMP | 6250.00000 6250.00] 4000.00000 4000.00| 6000.00000 6000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0150 2402-2720100 71.000 CY | 28.00000 1988.00| 28.00000 1988.00| 15.00000 1065.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | |
0160 2416-0101036 2.000 EACH 800.00000 1600.00| 800.00000 1600.00| 1000.00000 2000.00
|
|

APRONS LESS THAN OR EQUAL TO 36 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 3
Bid Order: 153 Contract ID: 80-0024-043 Primary County: RINGGOLD
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) NO08O0 | ( 2 ) HE400 | ( 3 ) WE540
I[NORRIS ASPHALT PAVING CO. | HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0170 2416-1541036 16.000 LF | 100.00000 1600.00| 100.00000 1600.00] 100.00000 1600.00
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
LESS THAN OR EQUAL TO 36 IN. | | |
0180 2416-1541136 42.000 LF | 110.00000 4620.00| 110.00000 4620.00] 150.00000 6300.00
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
GREATER THAN 36 IN. \ | |
0190 2417-0225042 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1200.00000 1200.00
APRONS, METAL, 42 IN. DIA. | | |
0200 2502-8212034 9360.000 LF | 8.00000 74880.00 | 8.00000 74880.00 | 9.50000 88920.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0210 2502-8220196 26.000 EACH | 170.00000 4420.00] 170.00000 4420.00| 180.00000 4680.00
SUBDRAIN OUTLET, RF-19E | | |
0220 2505-4008120 1530.000 LF \ 3.00000 4590.00] 3.00000 4590.00] 3.00000 4590.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0230 2505-4008300 1718.800 LF | 16.00000 27500.80] 16.00000 27500.80| 16.50000 28360.20
STEEL BEAM GUARDRATIL | | |
0240 2505-4008400 20.000 EACH | 1400.00000 28000.00| 1400.00000 28000.00| 1450.00000 29000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0250 2505-4021010 20.000 EACH | 200.00000 4000.00| 200.00000 4000.00] 200.00000 4000.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | |
0260 2505-4021700 25.000 EACH | 1700.00000 42500.00| 1700.00000 42500.00 | 1725.00000 43125.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0270 2527-9263109 7812.890 STA | 8.00000 62503.12| 7.94000 62034.35| 8.00000 62503.12
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0280 2528-8445110 LUMP | 7000.00000 7000.00| 13500.00000 13500.00| 25000.00000 25000.00
TRAFFIC CONTROL | | |
0290 2528-8445113 200.000 EACH | 295.00000 59000.00] 295.00000 59000.00 | 295.00000 59000.00
FLAGGERS | | |
0300 2528-8445115 100.000 EACH | 445.00000 44500.00| 445.00000 44500.00 | 445.00000 44500.00
PILOT CARS | | |
0310 2529-5070110 213.300 SY | 127.00000 27089.10] 127.00000 27089.10| 150.00000 31995.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0320 2529-5070120 20.000 EACH | 300.00000 6000.00 | 300.00000 6000.00| 90.00000 1800.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0330 2529-8201000 20.000 EACH | 500.00000 10000.00| 500.00000 10000.00 | 600.00000 12000.00
JOINT ASSEMBLY, EF | | |
0340 2533-4980005 LUMP | 15000.00000 15000.00| 98154.00000 98154.00| 190000.00000 190000.00
| |

MOBILIZATION




IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 153 Contract
Letting Date: 10/19/10 10:00 A.M.

ID: 80-0024-043

Run Date: 11/19/10
Page: 153 4

Primary County: RINGGOLD

| ( 1 ) NOO8O | ( 2 ) HE400 |
INORRIS ASPHALT PAVING CO. | HENNINGSEN CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— e
0350 2602-0000020 3660.000 LF | 1.60000 5856.00| 4.25000 15555.00]
SILT FENCE \ | |
0360 2602-0000050 2.000 EACH | 500.00000 1000.00] 200.00000 400.00 |
SILT BASINS \ | |
0370 2602-0000090 3660.000 LF | 0.40000 1464.00| 0.25000 915.00]
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | S 3,786,452.48| S 3,823,089.89]
B ettt e o o +-=
SECTION 0002  PAYMENT ADJUSTMENT INCENTIVE ITEMS
| | |
0380 2317-7000120 36000.000 EACH | 1.00000 36000.00] 1.00000 36000.00|
PAYMENT ADJUSTMENT \ | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) \ | |
SECTION TOTALS | S 36,000.00]| S 36,000.00]
B et o o +-=
CONTRACT TOTALS | S 3,822,452.48]| S 3,859,089.89]

( 3 ) WE540
WESTERN ENGINEERING CO., INC.
UNIT PRICE AMOUNT
2.00000 7320.00
250.00000 500.00
0.26000 951.60
$ 3,991,307.37
1.00000 36000.00
$ 36,000.00
___________ s 4,027,307.37




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 5
Bid Order: 153 Contract ID: 80-0024-043 Primary County: RINGGOLD
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) U.050 | ) | ( )
|U.S. ASPHALT CO. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e

SECTION 0001 ROADWAY ITEMS

HOT MIX ASPHALT MIXTURE (1,000,000

|
0010 2102-2625000 730.000 CY | 50.00000 36500.00|
EMBANKMENT-IN-PLACE | |
0020 2102-2713090 2273.400 CY | 23.73000 53947.78]|
EXCAVATION, CLASS 13, WASTE \
0030 2121-7425020 32851.000 TON | 20.30000 666875.30]
GRANULAR SHOULDERS, TYPE B \ |
0040 2122-5500060 3084.000 SY | 36.29000 111918.36]
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | |
6 IN. \ |
0050 2128-0000200 5000.000 TON | 4.32000 21600.00]|
CONTRACTOR STOCKPILED SHOULDER MATERIAL | |
0060 2212-0475095 11.500 MILE | 809.56000 9309.94|
CLEANING AND PREPARATION OF BASE \ |
0070 2212-5075001 25.000 TON | 215.88000 5397.00]
HOT MIX ASPHALT SURFACE PATCHES \
0080 2214-5145160 12542.400 TON | 12.35000 154898.64 |
PAVEMENT SCARIFICATION r |
0090 2303-0001000 2261.000 TON | 33.35000 75404 .35
HOT MIX ASPHALT MIXTURE, WEDGE, \ |
LEVELING OR STRENGTHENING COURSE \
0100 2303-0031750 4438.900 TON | 30.22000 134143.56
\
\

ESAL), BASE COURSE, 3/4 IN. MIX

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

|
|
|
|
0110 2303-0042500 18595.900 TON | 31.82000 591721.54]
HOT MIX ASPHALT MIXTURE (3,000,000 \ |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | |
0120 2303-0043504 15740.900 TON | 33.00000 519449.70]
HOT MIX ASPHALT MIXTURE (3,000,000 \ |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | \
FRICTION L-4 | |
0130 2303-0246422 2232.300 TON | 523.62000 1168876.93|
ASPHALT BINDER, PG 64-22 | \
0140 2303-6911000 LUMP | 5828.82000 5828.82]
HOT MIX ASPHALT PAVEMENT SAMPLES | |
0150 2402-2720100 71.000 cCY | 26.99000 1916.29|
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT \
0160 2416-0101036 2.000 EACH | 1079.41000 2158.82
\
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 6
Bid Order: 153 Contract ID: 80-0024-043 Primary County: RINGGOLD
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) U.050 I ( ) I ( )
|U.S. ASPHALT CO. \ |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T e St
0170 2416-1541036 16.000 LF | 107.94000 1727.04 | |
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
LESS THAN OR EQUAL TO 36 IN. \ | |
0180 2416-1541136 42.000 LF | 53.97000 2266.74| |
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
GREATER THAN 36 IN. \ | |
0190 2417-0225042 1.000 EACH | 1619.12000 1619.12] |
APRONS, METAL, 42 IN. DIA. \ | |
0200 2502-8212034 9360.000 LF | 8.64000 80870.40] |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0210 2502-8220196 26.000 EACH | 183.50000 4771.00]| |
SUBDRAIN OUTLET, RF-19E | \ |
0220 2505-4008120 1530.000 LF | 3.78000 5783.40] |
REMOVAL OF STEEL BEAM GUARDRAIL \ | |
0230 2505-4008300 1718.800 LF | 16.73000 28755.52] |
STEEL BEAM GUARDRAIL | | |
0240 2505-4008400 20.000 EACH | 1619.12000 32382.40]| |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION \ | I
0250 2505-4021010 20.000 EACH | 323.82000 6476.40| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0260 2505-4021700 25.000 EACH | 1942.94000 48573.50| |
STEEL BEAM GUARDRAIL END TERMINAL \ |
0270 2527-9263109 7812.890 STA | 8.57000 66956.47] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ |
SOLVENT-BASED | |
0280 2528-8445110 LUMP | 37519.80000 37519.80] |
TRAFFIC CONTROL | | |
0290 2528-8445113 200.000 EACH | 295.00000 59000.00] |
FLAGGERS | | |
0300 2528-8445115 100.000 EACH | 445,00000 44500.00] |
PILOT CARS | | |
0310 2529-5070110 213.300 SY | 158.67000 33844.31| |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0320 2529-5070120 20.000 EACH | 94.99000 1899.80]| |
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0330 2529-8201000 20.000 EACH | 647.65000 12953.00| |
JOINT ASSEMBLY, EF | | |
0340 2533-4980005 LUMP | 75903.39000 75903.39] |
\ |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 7
Bid Order: 153 Contract ID: 80-0024-043 Primary County: RINGGOLD
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) U.050 | I ( )
|U.S. ASPHALT CO. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0350 2602-0000020 3660.000 LF | 2.05000 7503.00| |
SILT FENCE | | |
0360 2602-0000050 2.000 EACH | 1619.12000 3238.24| |
SILT BASINS | |
0370 2602-0000090 3660.000 LF | 0.27000 988.20] |
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | S 4,117,478.76] | S
—————————————————————————————————————————— e
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS
| | |
0380 2317-7000120 36000.000 EACH | 1.00000 36000.00] |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 36,000.00]| | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 4,153,478.76| | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10

VENDOR RANKING Page: 154 1
Bid Order: 154 Contract ID: 86-0081-014 Primary County: TAMA
Letting Date: 101019 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by ASPRO, INC.
Contract Period: 95 WORK DAYS Late Start Date: 05/23/11
Project: STPN-008-1(14)--2J-86 Project: STPN-063-5(46)--2J-86
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING Work Type: TRANSVERSE JOINT REPAIR
County: TAMA Prj Awd Amt: $2,866,207.21 County: TAMA Prj Awd Amt: $155,660.10
Route: IOWA 8 Route: U.S. 63
Location: FROM ECL OF TRAER E. 7.5 MILES Location: IN TRAER

TOTAL $ OVER
RANK VENDOR NO./NAME BID LOW BID
1 AS218 ASPRO, INC. $ 3,021,867.31 100.00 %
2 MA225 MANATT'S, INC. $ 3,090,008.91 102.25 %
3 MA810 MATHY CONSTRUCTION CO. $ 3,132,233.24 103.65 %
4 0.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY S 3,276,892.14 108.43 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 2
Bid Order: 154 Contract ID: 86-0081-014 Primary County: TAMA
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) AS218 | ( 2 ) MA225 | ( 3 ) MA810
|ASPRO, INC. |MANATT'S, INC. |MATHY CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS - DIV 1, 2, & 3 STPN-008-1(14)--2J-86
| | |
0010 2101-0850002 133.000 UNIT | 20.00000 2660.00] 15.00000 1995.00] 51.87000 6898.71
CLEARING AND GRUBBING | | |
0020 2102-0425070 178.000 TON | 21.40000 3809.20] 25.00000 4450.00] 21.90000 3898.20
SPECIAL BACKFILL \ | |
0030 2102-2710070 2597.000 CY | 9.95000 25840.15| 8.00000 20776.00| 7.90000 20516.30
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2105-8425015 440.000 CY | 8.50000 3740.00] 9.00000 3960.00| 12.00000 5280.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2121-7425020 3795.000 TON | 16.50000 62617.50| 17.40000 66033.00 | 16.00000 60720.00
GRANULAR SHOULDERS, TYPE B | | |
0060 2123-7450020 8.000 STA | 275.00000 2200.00] 500.00000 4000.00| 85.00000 680.00
SHOULDER FINISHING, EARTH | | |
0070 2125-2225050 0.400 STA | 1650.00000 660.00] 1000.00000 400.00] 6037.50000 2415.00
RESHAPING DITCHES | | |
0080 2212-0475095 7.700 MILE | 150.00000 1155.00]| 500.00000 3850.00| 125.00000 962.50
CLEANING AND PREPARATION OF BASE | |
0090 2212-5070310 482.000 SY | 99.55000 47983.10] 99.55000 47983.10| 99.55000 47983.10
PATCHES, FULL-DEPTH REPAIR | | \
0100 2212-5070330 58.000 EACH | 40.00000 2320.00] 40.00000 2320.00] 40.00000 2320.00
PATCHES BY COUNT (REPAIR) | | |
0110 2213-2713300 2047.000 CY | 10.23000 20940.81| 20.82000 42618.54 | 12.99000 26590.53
EXCAVATION, CLASS 13, FOR WIDENING | | |
0120 2214-5145150 9876.000 SY | 2.70000 26665.20| 1.75000 17283.00| 2.27000 22418.52
PAVEMENT SCARIFICATION | | |
0130 2301-4875006 5.000 SY | 115.00000 575.00] 115.00000 575.00] 115.00000 575.00
MEDIAN, P.C. CONCRETE, 6 IN. | | |
0140 2303-0031500 4121.000 TON | 28.60000 117860.60| 31.85000 131253.85]| 31.52000 129893.92
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 1/2 IN. MIX | |
0150 2303-0032500 15367.000 TON | 24.30000 373418.10]| 25.21000 387402.07 | 28.81000 442723.27
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0160 2303-0033504 14458.000 TON | 24.90000 360004.20| 25.44000 367811.52] 28.81000 416534.98
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | |
0170 2303-0245828 2037.000 TON | 491.60000 1001389.20] 493.00000 1004241.00] 482.50000 982852.50
|

ASPHALT BINDER, PG 58-28



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 11/19/10
Page: 154 3

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18

Bid Order: 154 Contract ID: 86-0081-014 Primary County: TAMA
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) AS218 | ( 2 ) MA225 | ( 3 ) MA810
|ASPRO, INC. |MANATT'S, INC. |MATHY CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 2303-6911000 LUMP | 2900.00000 2900.00] 2500.00000 2500.00| 1500.00000 1500.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0190 2318-1001100 102144.000 SY | 1.49000 152194.56| 1.49000 152194.56 | 1.52000 155258.88
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0200 2318-1001220 448.000 TON | 580.00000 259840.00] 580.00000 259840.00] 532.50000 238560.00
ASPHALT STABILIZING AGENT (FOAMED | | |
ASPHALT) | | |
0210 2401-6745650 LUMP | 1500.00000 1500.00]| 1000.00000 1000.00| 2500.00000 2500.00
REMOVAL OF EXISTING STRUCTURES | |
0220 2402-2720100 47.000 CY | 20.00000 940.00] 20.00000 940.00 | 20.00000 940.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT \ | |
0230 2416-0100018 2.000 EACH | 580.00000 1160.00| 1000.00000 2000.00| 647.01000 1294.02
APRONS, CONCRETE, 18 IN. DIA. | | |
0240 2416-0100036 1.000 EACH | 1170.00000 1170.00]| 2200.00000 2200.00| 1176.68000 1176.68
APRONS, CONCRETE, 36 IN. DIA. | | |
0250 2416-0101036 1.000 EACH | 500.00000 500.00] 1000.00000 1000.00| 557.20000 557.20
REMOVE AND REINSTALL CONCRETE PIPE | |
APRONS LESS THAN OR EQUAL TO 36 IN. | |
0260 2416-1160018 15.000 LF | 75.00000 1125.00]| 45.00000 675.00| 69.78000 1046.70
CULVERT, CONCRETE ENTRANCE PIPE, 18 IN. | | |
DIA. | | |
0270 2416-1541036 90.000 LF | 52.00000 4680.00| 45.00000 4050.00| 83.80000 7542.00
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
LESS THAN OR EQUAL TO 36 IN. | | |
0280 2417-0225018 2.000 EACH | 229.00000 458.00] 475.00000 950.00 | 265.50000 531.00
APRONS, METAL, 18 IN. DIA. | | |
0290 2417-1040018 28.000 LF | 41.00000 1148.00]| 25.00000 700.00] 45.57000 1275.96
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0300 2422-0360015 1.000 EACH | 212.00000 212.00] 750.00000 750.00] 396.06000 396.06
APRONS, UNCLASSIFIED, 15 IN. DIA. | | |
0310 2422-0360018 2.000 EACH | 229.00000 458.00] 800.00000 1600.00| 477.40000 954.80
APRONS, UNCLASSIFIED, 18 IN. DIA. | | |
0320 2422-0360036 2.000 EACH | 490.00000 980.00] 1500.00000 3000.00| 682.80000 1365.60
APRONS, UNCLASSIFIED, 36 IN. DIA. | | |
0330 2422-1722015 12.000 LF | 40.00000 480.00] 37.00000 444 .00 39.25000 471.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 | | |
IN. DIA. | | |
0340 2422-1722018 35.000 LF | 42.00000 1470.00] 40.00000 1400.00] 51.68000 1808.80
\
\

IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 4
Bid Order: 154 Contract ID: 86-0081-014 Primary County: TAMA
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) AS218 | ( 2 ) MA225 | ( 3 ) MA810
|ASPRO, INC. |MANATT'S, INC. |MATHY CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0350 2422-1722036 46.000 LF | 30.00000 1380.00]| 85.00000 3910.00] 77.86000 3581.56
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 36 | | |
IN. DIA. | | |
0360 2502-8212034 32365.000 LF | 4.75000 153733.75]| 5.00000 161825.00] 5.66000 183185.90
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | \ |
DIA. | | |
0370 2502-8220196 126.000 EACH | 230.00000 28980.00] 175.00000 22050.00 | 137.68000 17347.68
SUBDRAIN OUTLET, RF-19E | \ |
0380 2507-3250005 175.000 SY | 3.50000 612.50] 2.25000 393.75| 3.61000 631.75
ENGINEERING FABRIC \ | |
0390 2507-6800061 161.000 TON | 17.00000 2737.00] 49.00000 7889.00 | 36.20000 5828.20
REVETMENT, CLASS E | | |
0400 2510-6745850 13.000 sY | 70.00000 910.00] 12.50000 162.50] 47.50000 617.50
REMOVAL OF PAVEMENT | | |
0410 2512-1725206 36.000 LF | 30.00000 1080.00| 30.00000 1080.00| 30.00000 1080.00
CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. | | |
0420 2520-3350010 1.000 EACH | 4000.00000 4000.00| 4000.00000 4000.00| 4500.00000 4500.00
FIELD LABORATORY | | |
0430 2527-9263109 2924.000 STA | 10.76000 31462.24| 9.43000 27573.32| 9.43000 27573.32
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0440 2528-8445110 LUMP | 7000.00000 7000.00| 5500.00000 5500.00 | 7000.00000 7000.00
TRAFFIC CONTROL | | |
0450 2528-8445113 110.000 EACH | 295.00000 32450.00] 295.00000 32450.00] 295.00000 32450.00
FLAGGERS | | |
0460 2528-8445115 45.000 EACH | 445.00000 20025.00| 445.00000 20025.00 | 445.00000 20025.00
PILOT CARS | | |
0470 2529-5070110 11.000 sY | 285.00000 3135.00] 285.00000 3135.00] 285.00000 3135.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0480 2529-5070120 6.000 EACH | 300.00000 1800.00| 300.00000 1800.00| 300.00000 1800.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0490 2533-4980005 LUMP | 52950.00000 52950.00| 50000.00000 50000.00| 44500.00000 44500.00
MOBILIZATION | | |
0500 2548-0000100 20.910 STA | 150.00000 3136.50] 140.00000 2927.40| 150.00000 3136.50
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0510 2548-0000110 22.600 GAL | 15.00000 339.00] 25.00000 565.00] 17.75000 401.15
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | |
0520 2602-0000020 992.000 LF | 2.10000 2083.20] 1.50000 1488.00] 1.80000 1785.60
\ | |

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 5
Bid Order: 154 Contract ID: 86-0081-014 Primary County: TAMA
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) AS218 | ( 2 ) MA225 | ( 3 ) MA810
|ASPRO, INC. |MANATT'S, INC. |MATHY CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0530 2602-0000030 80.000 LF | 2.30000 184.00] 3.50000 280.00| 3.50000 280.00
SILT FENCE FOR DITCH CHECKS | | |
0540 2602-0000090 468.000 LF | 0.30000 140.40] 0.40000 187.20] 0.40000 187.20
CLEAN-OUT OF SILT FENCE | | |
0550 2602-0000100 30.000 LF | 0.50000 15.00] 0.40000 12.00]| 0.40000 12.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | S 2,833,207.21| S 2,889,448.81| $ 2,949,499.59
—————————————————————————————————————————— e
SECTION 0002 PAYMENT ADJUSTMENT STPN-008-1(14)--2J-86
| | |
0560 2317-7000120 33000.000 EACH | 1.00000 33000.00] 1.00000 33000.00] 1.00000 33000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 33,000.00] S 33,000.00] $ 33,000.00
—————————————————————————————————————————— B ittt Bt
SECTION 0003 ROADWAY ITEMS - DIVISION 4 STPN-063-5(46)--2J-86
| | |
0570 2528-8445110 LUMP | 4700.00000 4700.00| 6000.00000 6000.00 | 3200.00000 3200.00
TRAFFIC CONTROL | | |
0580 2528-8445113 6.000 EACH | 295.00000 1770.00| 295.00000 1770.00| 295.00000 1770.00
FLAGGERS | | |
0590 2528-8445115 3.000 EACH | 445.00000 1335.00] 445.00000 1335.00] 445.00000 1335.00
PILOT CARS | | |
0600 2533-4980005 LUMP | 4400.00000 4400.00| 15000.00000 15000.00] 8200.00000 8200.00
MOBILIZATION | |
0610 2543-1000000 724.000 TON | 174.40000 126265.60| 174.40000 126265.60| 174.40000 126265.60
TRANSVERSE JOINT REPAIR | | |
0620 2544-1001100 2.500 MILE | 5984.00000 14960.00] 5984.00000 14960.00| 2910.00000 7275.00
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0630 2544-1003000 637.000 GAL | 3.50000 2229.50] 3.50000 2229.50] 2.65000 1688.05
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 155,660.10] $ 167,560.10| S 149,733.65
—————————————————————————————————————————— B et et ettt
CONTRACT TOTALS | S 3,021,867.31| S 3,090,008.91| $ 3,132,233.24




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 6
Bid Order: 154 Contract ID: 86-0081-014 Primary County: TAMA
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) 0.051 I ( ) I ( )
|OMG D/B/A CESSFORD CONSTRUCT | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY ITEMS - DIV 1, 2, STPN-008-1(14)--2J-86
| | |
0010 2101-0850002 133.000 UNIT | 21.00000 2793.00] |
CLEARING AND GRUBBING | | |
0020 2102-0425070 178.000 TON | 31.50000 5607.00| |
SPECIAL BACKFILL \ | |
0030 2102-2710070 2597.000 CY | 15.75000 40902.75| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2105-8425015 440.000 CY \ 5.25000 2310.00] |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2121-7425020 3795.000 TON | 18.23000 69182.85]| |
GRANULAR SHOULDERS, TYPE B | | |
0060 2123-7450020 8.000 STA | 262.50000 2100.00] |
SHOULDER FINISHING, EARTH | | |
0070 2125-2225050 0.400 sSTA | 525.00000 210.00| |
RESHAPING DITCHES | | |
0080 2212-0475095 7.700 MILE | 458.10000 3527.37] |
CLEANING AND PREPARATION OF BASE | | |
0090 2212-5070310 482.000 SY | 104.53000 50383.46]| |
PATCHES, FULL-DEPTH REPAIR | | |
0100 2212-5070330 58.000 EACH | 42.00000 2436.00| |
PATCHES BY COUNT (REPAIR) | | |
0110 2213-2713300 2047.000 CY | 15.75000 32240.25| |
EXCAVATION, CLASS 13, FOR WIDENING | | |
0120 2214-5145150 9876.000 SY | 3.28000 32393.28| |
PAVEMENT SCARIFICATION | | |
0130 2301-4875006 5.000 sSY | 120.75000 603.75] |
MEDIAN, P.C. CONCRETE, 6 IN. | | |
0140 2303-0031500 4121.000 TON | 33.35000 137435.35] |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0150 2303-0032500 15367.000 TON | 28.60000 439496.20| |
HOT MIX ASPHALT MIXTURE (1,000,000 | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0160 2303-0033504 14458.000 TON | 28.29000 409016.82] |
HOT MIX ASPHALT MIXTURE (1,000,000 | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | |
0170 2303-0245828 2037.000 TON | 488.40000 994870.80 | |
|

ASPHALT BINDER, PG 58-28



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 7
Bid Order: 154 Contract ID: 86-0081-014 Primary County: TAMA
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) 0.051 ( ) | )
|OMG D/B/A CESSFORD CONSTRUCT | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 2303-6911000 LUMP | 11001.60000 11001.60]| \
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0190 2318-1001100 102144.000 SY | 1.56000 159344 .64 |
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0200 2318-1001220 448.000 TON | 609.00000 272832.00| |
ASPHALT STABILIZING AGENT (FOAMED | | |
ASPHALT) | | |
0210 2401-6745650 LUMP | 10500.00000 10500.00] |
REMOVAL OF EXISTING STRUCTURES | | |
0220 2402-2720100 47.000 CY | 10.50000 493.50] |
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT \ | |
0230 2416-0100018 2.000 EACH | 682.50000 1365.00] |
APRONS, CONCRETE, 18 IN. DIA. | | |
0240 2416-0100036 1.000 EACH | 1155.00000 1155.00]| |
APRONS, CONCRETE, 36 IN. DIA. | | |
0250 2416-0101036 1.000 EACH | 630.00000 630.00] |
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS LESS THAN OR EQUAL TO 36 IN. | |
0260 2416-1160018 15.000 LF | 42.00000 630.00] |
CULVERT, CONCRETE ENTRANCE PIPE, 18 IN. | | |
DIA. | | |
0270 2416-1541036 90.000 LF | 52.50000 4725.00 | |
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
LESS THAN OR EQUAL TO 36 IN. | | |
0280 2417-0225018 2.000 EACH | 273.00000 546.00] |
APRONS, METAL, 18 IN. DIA. | | |
0290 2417-1040018 28.000 LF \ 26.25000 735.00] |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0300 2422-0360015 1.000 EACH | 262.50000 262.50] |
APRONS, UNCLASSIFIED, 15 IN. DIA. | | |
0310 2422-0360018 2.000 EACH | 420.00000 840.00] |
APRONS, UNCLASSIFIED, 18 IN. DIA. | | |
0320 2422-0360036 2.000 EACH | 840.00000 1680.00] |
APRONS, UNCLASSIFIED, 36 IN. DIA. | | |
0330 2422-1722015 12.000 LF | 26.25000 315.00] |
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 15 | | |
IN. DIA. | | |
0340 2422-1722018 35.000 LF | 31.50000 1102.50] |
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | | |
\

IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 8

Bid Order: 154 Contract ID: 86-0081-014 Primary County: TAMA
Letting Date: 10/19/10 10:00 A.M.

| ( 4 ) 0.051 [
|OMG D/B/A CESSFORD CONSTRUCT |
|

|
|
LINE NO / ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0350 2422-1722036 46.000 LF | 42.00000 1932.00] |
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 36 | | |
IN. DIA. \ | |
0360 2502-8212034 32365.000 LF | 5.25000 169916.25] |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | |
0370 2502-8220196 126.000 EACH 183.75000 23152.50] |
SUBDRAIN OUTLET, RF-19E | |
0380 2507-3250005 175.000 SY 3.15000 551.25] |
ENGINEERING FABRIC | |
0390 2507-6800061 161.000 TON 42.00000 6762.00] |
REVETMENT, CLASS E | |
0400 2510-6745850 13.000 sSY 21.00000 273.00] |
REMOVAL OF PAVEMENT | |
0410 2512-1725206 36.000 LF 31.50000 1134.00] |
CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. | |
0420 2520-3350010 1.000 EACH 2625.00000 2625.00] |
FIELD LABORATORY | |
0430 2527-9263109 2924.000 STA 12.55000 36696.20 |

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

|
|
|
|
\
|
\
|
\
|
!
|
\
|
\
|
|
TRAFFIC CONTROL |
|
\
|
\
|
|
|
|
|
|
|
\
\
|
\
\
|
\

|
| |
0440 2528-8445110 LUMP 9975.00000 9975.00] |
| |
0450 2528-8445113 110.000 EACH 295.00000 32450.00] |
FLAGGERS | |
0460 2528-8445115 45.000 EACH 445.00000 20025.00] |
PILOT CARS | |
0470 2529-5070110 11.000 sy 299.25000 3291.75] |
PATCHES, FULL-DEPTH FINISH, BY AREA | \
0480 2529-5070120 6.000 EACH 315.00000 1890.00] |
PATCHES, FULL-DEPTH FINISH, BY COUNT |
0490 2533-4980005 LUMP 54757.27000 54757.27| |
MOBILIZATION |
0500 2548-0000100 20.910 STA 157.50000 3293.33| |
MILLED SHOULDER RUMBLE STRIPS, HMA | |
SURFACE | |
0510 2548-0000110 22.600 GAL 25.12000 567.71] |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | |
RUMBLE STRIPS) | |
0520 2602-0000020 992.000 LF 2.00000 1984.00| \
|

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 9
Bid Order: 154 Contract ID: 86-0081-014 Primary County: TAMA
Letting Date: 10/19/10 10:00 A.M.
| 4 ) 0.051 I ( ) | )
|OMG D/B/A CESSFORD CONSTRUCT | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0530 2602-0000030 80.000 LF | 3.15000 252.00] |
SILT FENCE FOR DITCH CHECKS | | |
0540 2602-0000090 468.000 LF | 0.79000 369.72] |
CLEAN-OUT OF SILT FENCE | | |
0550 2602-0000100 30.000 LF | 1.05000 31.50] |
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 3,065,596.10]| $ | $
—————————————————————————————————————————— e
SECTION 0002 PAYMENT ADJUSTMENT STPN-008-1(14)--2J-86
| | |
0560 2317-7000120 33000.000 EACH | 1.00000 33000.00] |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 33,000.00] S | $
—————————————————————————————————————————— B ittt E ettt E e
SECTION 0003 ROADWAY ITEMS - DIVISION 4 STPN-063-5(46)--2J-86
| | |
0570 2528-8445110 LUMP | 3360.00000 3360.00] |
TRAFFIC CONTROL | | |
0580 2528-8445113 6.000 EACH | 295.00000 1770.00] |
FLAGGERS | | |
0590 2528-8445115 3.000 EACH | 445.00000 1335.00]| |
PILOT CARS | | |
0600 2533-4980005 LUMP | 21200.00000 21200.00]| |
MOBILIZATION | | |
0610 2543-1000000 724.000 TON | 183.12000 132578.88| |
TRANSVERSE JOINT REPAIR | | |
0620 2544-1001100 2.500 MILE | 6283.20000 15708.00] |
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0630 2544-1003000 637.000 GAL | 3.68000 2344 .16 |
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | S 178,296.04| S | $
—————————————————————————————————————————— B et et E Tt
| S 3,276,892.14| S | $

CONTRACT TOTALS




IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

Bid Order: 155 Contract ID: 96-1390-014
Letting Date: 101019 10:00 A.M.
Letting Status: CONTRACT SIGNED by MATHY CONST. D/B/A RIVER CITY PAVING
Contract Period: 75 WORK DAYS Late Start Date: 06/13/11

Project: HSIPX-139-0(14)--3L-96
Work Type: HMA PAVED SHOULDER - NEW
County: WINNESHIEK Prj Awd Amt: $1,087,415.10
Route: TIOWA 139
Location: FROM IA. 9/POLE LINE RD. N. TO MINNESOTA
STATE LINE

MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING

Run Date: 11/19/10
Page: 155 1

Primary County: WINNESHIEK
Established DBE Goal: 2.50 %

GFE to DBE responsiveness: Bid Winner - Met 80% of the average DBE commitment

1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING

TOTAL % OVER
BID LOW BID

$ 1,087,415.10 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 2
Bid Order: 155 Contract ID: 96-1390-014 Primary County: WINNESHIEK
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) MA812 | ) I ( )
|IMATHY CONST. D/B/A RIVER CIT | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2102-2713070 3800.000 CY | 20.41000 77558.00 | |
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0020 2105-8425005 810.000 CY | 10.00000 8100.00| |
TOPSOIL, FURNISH AND SPREAD | | |
0030 2121-7425020 2903.000 TON | 15.05000 43690.15] |
GRANULAR SHOULDERS, TYPE B \ | |
0040 2122-5500080 17090.000 SY | 31.01000 529960.90]| |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. \ | |
0050 2502-8212034 45810.000 LF | 4.50000 206145.00] |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. \ | |
0060 2502-8220196 212.000 EACH | 170.00000 36040.00] |
SUBDRAIN OUTLET, RF-19E | | |
0070 2510-6745850 308.000 sSY | 16.85000 5189.80| |
REMOVAL OF PAVEMENT | | |
0080 2524-95089100 166.000 EACH | 50.00000 8300.00] |
DELINEATOR, RIGID - TYPE T | \ |
0090 2524-9130011 94.000 EACH | 375.00000 35250.00] |
GUIDANCE MARKER, CHEVRON W1-8 (SPECIAL) | | |
0100 2527-9263109 2023.700 STA | 8.45000 17100.27] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0110 2527-9263137 3.000 EACH | 50.00000 150.00] |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0120 2527-9270111 2023.700 sSsTA | 11.58000 23434.45| |
GROOVES CUT FOR PAVEMENT MARKINGS | | |
0130 2527-9270120 3.000 EACH | 75.00000 225.00| |
GROOVES CUT FOR SYMBOLS AND LEGENDS | |
0140 2528-8445110 LUMP | 4800.00000 4800.00] |
TRAFFIC CONTROL | | |
0150 2528-8445113 100.000 EACH | 295.00000 29500.00| |
FLAGGERS \ | |
0160 2528-8445115 50.000 EACH | 445.00000 22250.00| |
PILOT CARS \ | |
0170 2533-4980005 LUMP | 30200.00000 30200.00| |
| |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 3
Bid Order: 155 Contract ID: 96-1390-014 Primary County: WINNESHIEK
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) MA812 | ) I ( )
|IMATHY CONST. D/B/A RIVER CIT | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 2548-0000100 209.620 sSTA | 17.00000 3563.54| |
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0190 2548-0000110 135.300 GAL | 17.96000 2429.99| |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0200 2602-0000020 1960.000 LF | 1.80000 3528.00| |
SILT FENCE | | |
SECTION TOTALS y $ 1,087,415.10] $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | S 1,087,415.10] S | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10

VENDOR RANKING Page: 301 1
Bid Order: 301 Contract ID: 56-0611-176 Primary County: LEE
Letting Date: 101019 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by COLE CONSTRUCTION CO., INC.
Contract Period: 30 WORK DAYS Late Start Date: 09/26/11

Project: BRFN-061-1(176)--39-56
Work Type: REVETMENT

County: LEE Prj Awd Amt: $284,014.00
Route: U.S. 61

Location: AT LOST CREEK 2.5 MILES SOUTH OF IOWA 16.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 Cco085 COLE CONSTRUCTION CO., INC. $ 284,014.00 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 356,684.00 125.58 %
3 DE157 DELONG CONSTRUCTION, INC. $ 386,796.00 136.18 %
4 CO773 CORNERSTONE EXCAVATING, INC. & SUBSIDIARY $ 413,341.00 145.53 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 2
Bid Order: 301 Contract ID: 56-0611-176 Primary County: LEE
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) Co085 | ( 2 ) PE320 | ( 3 ) DE157
|COLE CONSTRUCTION CO., INC. | PETERSON CONTRACTORS INC. | DELONG CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2101-0850001 1.000 ACRE | 2500.00000 2500.00] 10000.00000 10000.00| 3500.00000 3500.00
CLEARING AND GRUBBING | | |
0020 2507-3250005 28.000 SY | 1.50000 42.00] 6.00000 168.00] 3.75000 105.00
ENGINEERING FABRIC \ | |
0030 2507-8029000 33.000 TON | 31.00000 1023.00]| 40.00000 1320.00] 15.00000 495.00
EROSION STONE \ | |
0040 2528-8445110 LUMP | 2400.00000 2400.00] 3500.00000 3500.00| 5500.00000 5500. 00
TRAFFIC CONTROL \ | |
0050 2528-8445113 60.000 EACH | 295.00000 17700.00| 295.00000 17700.00 | 295.00000 17700.00
FLAGGERS | | I
0060 2533-4980005 LUMP | 5000.00000 5000.00] 22000.00000 22000.00 | 25000.00000 25000.00
MOBILIZATION | | |
0070 2601-2634100 2.000 ACRE | 700.00000 1400.00| 700.00000 1400.00| 700.00000 1400.00
MULCHING | | |
0080 2601-2636015 1.500 ACRE | 2100.00000 3150.00]| 2000.00000 3000.00| 2000.00000 3000.00
NATIVE GRASS SEEDING | | |
0090 2601-2636043 0.500 ACRE | 750.00000 375.00] 1000.00000 500.00] 1000.00000 500.00
SEEDING AND FERTILIZING (RURAL) | | |
0100 2601-2638352 32.000 SQ | 40.00000 1280.00| 16.00000 512.00] 16.00000 512.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | |
0110 2601-2642100 2.000 ACRE | 350.00000 700.00] 100.00000 200.00| 100.00000 200.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0120 2601-2643110 6.400 MGAL | 60.00000 384.00] 60.00000 384.00] 60.00000 384.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0130 2602-0000020 500.000 LF | 2.50000 1250.00]| 2.00000 1000.00| 2.00000 1000.00
SILT FENCE | |
SECTION TOTALS | S 37,204.00] S 61,684.00| S 59,296.00
—————————————————————————————————————————— B et it e i Tt
SECTION 0002 DESIGN NO. 2310; STREAMBANK REPAIRS TO A 201'-4 X 40' PPCB BRIDGE & A 200'-0 X 30' I-BEAM BRIDGE
| | |
0140 2402-0425030 4000.000 CY | 12.87000 51480.00| 14.00000 56000.00| 18.00000 72000.00
GRANULAR BACKFILL | | |
0150 2402-2723000 2200.000 cCY | 3.65000 8030.00| 20.00000 44000.00| 12.50000 27500.00
EXCAVATION, CLASS 23 | | |
0160 2507-3250005 4000.000 SY | 1.50000 6000.00] 3.25000 13000.00] 2.75000 11000.00
|

ENGINEERING FABRIC

[



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 3
Bid Order: 301 Contract ID: 56-0611-176 Primary County: LEE
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) C0085 | ( 2 ) PE320 | ( 3 ) DE157
|COLE CONSTRUCTION CO., INC. | PETERSON CONTRACTORS INC. | DELONG CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et Tttt e
0170 2507-6800061 7000.000 TON | 25.90000 181300.00] 26.00000 182000.00| 31.00000 217000.00
REVETMENT, CLASS E | | |
SECTION TOTALS | S 246,810.00] S 295,000.00] $ 327,500.00
—————————————————————————————————————————— e

CONTRACT TOTALS | $ 284,014.00] $ 356,684.00] $ 386,796.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 4
Bid Order: 301 Contract ID: 56-0611-176 Primary County: LEE
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) CO773 | ( ) I ( )
| CORNERSTONE EXCAVATING, INC. | |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY ITEMS
| | |
0010 2101-0850001 1.000 ACRE | 4500.00000 4500.00| |
CLEARING AND GRUBBING \ | |
0020 2507-3250005 28.000 SY | 2.00000 56.00| |
ENGINEERING FABRIC \ | |
0030 2507-8029000 33.000 TON | 33.00000 1089.00] |
EROSION STONE \ | |
0040 2528-8445110 LUMP | 10000.00000 10000.00]| |
TRAFFIC CONTROL \ | |
0050 2528-8445113 60.000 EACH | 295.00000 17700.00| |
FLAGGERS \ | I
0060 2533-4980005 LUMP | 8000.00000 8000.00] |
MOBILIZATION \ |
0070 2601-2634100 2.000 ACRE | 700.00000 1400.00] |
MULCHING | | |
0080 2601-2636015 1.500 ACRE | 3200.00000 4800.00]
NATIVE GRASS SEEDING \ | |
0090 2601-2636043 0.500 ACRE | 1000.00000 500.00]
SEEDING AND FERTILIZING (RURAL) \ | |
0100 2601-2638352 32.000 SOQ | 16.00000 512.00] |
SLOPE PROTECTION, WOOD EXCELSIOR MAT \ | |
0110 2601-2642100 2.000 ACRE | 500.00000 1000.00]| \
STABILIZING CROP - SEEDING AND | | |
FERTILIZING \ | |
0120 2601-2643110 6.400 MGAL | 60.00000 384.00] |
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0130 2602-0000020 500.000 LF | 2.00000 1000.00]| |
SILT FENCE \ | |
SECTION TOTALS y $ 50,941.00] $ | $
—————————————————————————————————————————— e i R et e et T e
SECTION 0002 DESIGN NO. 2310; STREAMBANK REPAIRS TO A 201'-4 X 40' PPCB BRIDGE & A 200'-0 X 30' I-BEAM BRIDGE
| | |
0140 2402-0425030 4000.000 CY | 20.00000 80000.00 | |
GRANULAR BACKFILL \ | |
0150 2402-2723000 2200.000 CY | 24.50000 53900.00 | |
EXCAVATION, CLASS 23 \ | |
0160 2507-3250005 4000.000 SY | 2.00000 8000.00| |
|

ENGINEERING FABRIC



Bid Order: 301
Letting Date: 10/19/10 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 56-0611-176

Run Date: 11/19/10
Page: 301 5

Primary County: LEE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0170 2507-6800061 7000.000 TON
REVETMENT, CLASS E

SECTION TOTALS

CONTRACT TOTALS

| ( 4 ) CO773 | ( )

| CORNERSTONE EXCAVATING, INC. |

| |

| UNIT PRICE AMOUNT| UNIT PRICE
it ettt e fomm
| 31.50000 220500.00/

\ |

| $ 362,400.00]
o fomm
| $ 413,341.00]

AMOUNT| UNIT PRICE AMOUNT
____________ +____________________________
|
|
| $
____________ +____________________________
| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10

VENDOR RANKING Page: 302 1
Bid Order: 302 Contract ID: 61-6370-011 Primary County: MADISON
Letting Date: 101019 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to PETERSON CONTRACTORS INC.
Contract Period: 45 WORK DAYS Late Start Date: 04/04/11

Project: SP-637-0(11)--7C-61
Work Type: SLOPE PROTECTION
County: MADISON Prj Awd Amt: $1,022,523.05
Route: PAMMEL STATE PARK
Location: PAMMEL STATE PARK ALONG THE MIDDLE RIVER

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 PE320 PETERSON CONTRACTORS INC. $ 1,022,523.05 100.00 %
2 EL045 ELDER CORPORATION $ 1,124,999.99 110.02 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 2
Bid Order: 302 Contract ID: 61-6370-011 Primary County: MADISON
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) ELO045 | ( )
| PETERSON CONTRACTORS INC. |ELDER CORP. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 LANDSCAPING ITEMS
| | |
0010 2101-0850001 0.110 ACRE | 100000.00000 11000.00| 29000.00000 3190.00]
CLEARING AND GRUBBING | | |
0020 2102-0425070 1890.000 TON | 15.50000 29295.00]| 31.50000 59535.00 |
SPECIAL BACKFILL \ | |
0030 2102-2625000 349.000 CY | 40.00000 13960.00| 60.50000 21114.50|
EMBANKMENT-IN-PLACE | | |
0040 2102-2712015 4445.900 CY | 25.00000 111147.50] 36.50000 162275.35|
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0050 2104-2713020 807.300 cCY | 25.00000 20182.50] 40.50000 32695.65|
EXCAVATION, CLASS 13, CHANNEL | | |
0060 2121-7425020 82.000 TON | 55.00000 4510.00] 30.50000 2501.00|
GRANULAR SHOULDERS, TYPE B | | |
0070 2303-0013500 244,700 TON | 94.00000 23001.80] 144.00000 35236.80 |
HOT MIX ASPHALT MIXTURE (100,000 ESAL), | | |
BASE, INTERMEDIATE, OR SURFACE COURSE, | | |
1/2 IN. MIX, NO SPCL FRIC REQ | | |
0080 2303-0245828 14.700 TON | 525.00000 7717.50] 690.00000 10143.00|
ASPHALT BINDER, PG 58-28 | | |
0090 2303-6911000 LUMP | 1000.00000 1000.00]| 2400.00000 2400.00 |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0100 2405-2705000 LUMP | 40000.00000 40000.00| 15000.00000 15000.00 |
EXCAVATE AND DEWATER | | |
0110 2505-4008300 300.000 LF | 32.00000 9600.00 | 42 .00000 12600.00 |
STEEL BEAM GUARDRAIL | | |
0120 2505-4021020 2.000 EACH | 1500.00000 3000.00| 1200.00000 2400.00 |
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | | |
0130 2507-3250005 377.000 SY | 3.50000 1319.50] 4.65000 1753.05]
ENGINEERING FABRIC | | |
0140 2507-6800061 579.000 TON | 50.00000 28950.00| 67.00000 38793.00 |
REVETMENT, CLASS E | | |
0150 2507-8029000 81.000 TON | 33.00000 2673.00] 33.00000 2673.00 |
EROSION STONE | |
0160 2510-6745850 733.000 SY | 7.50000 5497.50] 9.10000 6670.30]
REMOVAL OF PAVEMENT | | |
0170 2518-6910000 2.000 EACH | 100.00000 200.00| 120.00000 240.00 |
SAFETY CLOSURE | |
0180 2520-3350015 1.000 EACH | 4000.00000 4000.00] 9500.00000 9500.00|
|

FIELD OFFICE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 3
Bid Order: 302 Contract ID: 61-6370-011 Primary County: MADISON
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) ELO45 | ( )
| PETERSON CONTRACTORS INC. |ELDER CORP. |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T e e T
0190 2526-8285000 LUMP | 5500.00000 5500.00] 4600.00000 4600.00 |
CONSTRUCTION SURVEY \ | |
0200 2527-9263109 6.750 STA | 125.00000 843.75] 150.00000 1012.50]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0210 2528-8445110 LUMP | 2500.00000 2500.00] 1700.00000 1700.00]
TRAFFIC CONTROL \ | |
0220 2533-4980005 LUMP | 31500.00000 31500.00]| 175626.34000 175626.34|
MOBILIZATION \ | |
0230 2599-9999009 60.000 LF | 20.00000 1200.00]| 36.00000 2160.00|
('"LINEAR FEET' ITEM) REMOVE AND \ | |
STOCKPILE TEMPORARY BARRIER \ | |
0240 2599-9999014 7519.000 SF | 87.00000 654153.00] 67.50000 507532.50]
("SQUARE FEET' ITEM) GABION BASKET \ | |
SLOPE FACE REMEDIATION | | |
0250 2602-0000020 880.000 LF | 2.75000 2420.00] 2.75000 2420.00|
SILT FENCE \ | |
0260 2602-0000030 120.000 LF | 7.10000 852.00] 6.90000 828.00]
SILT FENCE FOR DITCH CHECKS \ | |
0270 2602-0000211 260.000 LF | 25.00000 6500.00] 40.00000 10400.00]
FLOATING SILT CURTAIN, MOVING WATER \ | |
SECTION TOTALS | S 1,022,523.05] S 1,124,999.99| S
—————————————————————————————————————————— -
CONTRACT TOTALS | S 1,022,523.05] S 1,124,999.99| S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10

VENDOR RANKING Page: 303 1
Bid Order: 303 Contract ID: 65-5341-080-A Primary County: MILLS
Letting Date: 101019 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by HOLLAND, JB CONSTRUCTION, INC.
Contract Period: 120 WORK DAYS Late Start Date: 04/04/11

Project: NHSX-534-1(80)--3H-65
Work Type: GRADING
County: MILLS Prj Awd Amt: $3,440,635.73
Route: TIOWA 534
Location: RELOC. US 34 FROM MISSOURI RIVER E. TO

180TH ST.

TOTAL $ OVER

RANK VENDOR NO./NAME BID LOW BID
1 HO340 JB HOLLAND CONSTRUCTION, INC. $ 3,440,635.73 100.00 %

2 KE240 KEVIN KENT CONSTRUCTION $ 4,102,403.13 119.23 %

3 M0O480 MOYNA, C.J. & SONS, INC. S 4,688,791.00 136.27 %

4 PE320 PETERSON CONTRACTORS INC. S 4,860,734.08 141.27 %

5 CO170 COMMERCIAL CONTRACTORS EQUIPMENT, INC. $ 6,006,991.39 174.58 %



IOWA DEPARTMENT OF TRANSPORTATION

CULVERT, 2000D CONCRETE ARCH ENTRANCE

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 2
Bid Order: 303 Contract ID: 65-5341-080-A Primary County: MILLS
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) HO340 | ( 2 ) KE240 | ( 3 ) MO0O480
|HOLLAND, JB CONSTRUCTION, IN |KENT, KEVIN CONSTRUCTION |[MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2101-0850001 4.200 ACRE | 10000.00000 42000.00] 3000.00000 12600.00| 4000.00000 16800.00
CLEARING AND GRUBBING | | |
0020 2102-04250406 101846.000 CY | 2.37000 241375.02] 3.25000 330999.50] 4.15000 422660.90
SELECTED BACKFILL | | |
0030 2102-0425070 17499.000 TON | 17.19000 300807.81] 17.00000 297483.00| 18.10000 316731.90
SPECIAL BACKFILL | | |
0040 2102-2710070 624836.000 CY | 1.94000 1212181.84| 3.25000 2030717.00| 3.60000 2249409.60
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2102-2712015 50.000 CY | 50.00000 2500.00] 20.00000 1000.00| 100.00000 5000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0060 2105-8425015 126484.000 CY | 2.84000 359214.56| 2.85000 360479.40] 4.00000 505936.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0070 2105-8425020 26685.000 CY | 1.18000 31488.30] 2.00000 53370.00| 2.50000 66712.50
TOPSOIL, STRIP AND STOCKPILE | | |
0080 2107-0875000 4829.000 CY | 0.25000 1207.25]| 3.50000 16901.50] 2.00000 9658.00
COMPACTION WITH MOISTURE AND DENSITY | | |
CONTROL | | |
0090 2107-0875100 587627.000 CY \ 0.23000 135154.21| 0.35000 205669.45| 0.50000 293813.50
COMPACTION WITH MOISTURE CONTROL | | |
0100 2107-3825025 776.000 CY | 14.85000 11523.60] 27.00000 20952.00| 16.50000 12804.00
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0110 2108-5025000 19445848.000 ST-Y | 0.01000 194458.48| 0.01000 194458.48| 0.00500 97229.24
OVERHAUL | | |
0120 2315-8275025 1686.000 TON | 16.74000 28223.64| 20.00000 33720.00| 20.10000 33888.60
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | |
0130 2402-0425040 3011.000 cCY | 20.52000 61785.72| 27.50000 82802.50| 27.50000 82802.50
FLOODED BACKFILL | |
0140 2402-2720100 441.000 CY | 6.00000 2646.00| 8.00000 3528.00] 8.00000 3528.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0150 2416-0100024 1.000 EACH | 514.81000 514.81| 500.00000 500.00] 500.00000 500.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0160 2416-0102044 6.000 EACH | 899.19000 5395.14| 925.00000 5550.00] 925.00000 5550.00
APRONS, CONCRETE ARCH, 44 IN. X 27 1IN. | |
0170 2416-1192044 120.000 LF | 75.75000 9090.00 | 120.00000 14400.00 120.00000 14400.00
\ |
\ |

PIPE, 44 IN. X 27 IN.



IOWA DEPARTMENT OF TRANSPORTATION

STORM SEWER GRAVITY MAIN, TRENCHED,

REINFORCED CONCRETE PIPE (RCP),

2000D

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 3
Bid Order: 303 Contract ID: 65-5341-080-A Primary County: MILLS
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) HO340 | ( 2 ) KE240 | ( 3 ) MO480
|HOLLAND, JB CONSTRUCTION, IN |KENT, KEVIN CONSTRUCTION |[MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0180 2416-1245024 250.000 LF | 37.00000 9250.00 | 55.00000 13750.00 | 55.00000 13750.00
CULVERT, 3750D CONCRETE ROADWAY PIPE, | | |
24 IN. DIA. | | |
0190 2422-0360018 6.000 EACH | 190.00000 1140.00] 250.00000 1500.00] 250.00000 1500.00
APRONS, UNCLASSIFIED, 18 IN. DIA. | | |
0200 2422-0360024 20.000 EACH | 285.00000 5700.00] 325.00000 6500.00| 325.00000 6500.00
APRONS, UNCLASSIFIED, 24 IN. DIA. | | |
0210 2422-0360036 2.000 EACH | 544 .00000 1088.00] 600.00000 1200.00] 600.00000 1200.00
APRONS, UNCLASSIFIED, 36 IN. DIA. | |
0220 2422-0360048 2.000 EACH | 900.00000 1800.00| 1050.00000 2100.00 | 1050.00000 2100.00
APRONS, UNCLASSIFIED, 48 IN. DIA. | |
0230 2422-0360054 4.000 EACH | 595.00000 2380.00] 1225.00000 4900.00] 1225.00000 4900.00
APRONS, UNCLASSIFIED, 54 IN. DIA. | |
0240 2422-0360066 2.000 EACH | 1850.00000 3700.00] 1650.00000 3300.00] 1650.00000 3300.00
APRONS, UNCLASSIFIED, 66 IN. DIA. | |
0250 2422-1722018 444,000 LF | 20.50000 9102.00| 30.00000 13320.00| 30.00000 13320.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | | |
IN. DIA. \ | |
0260 2422-1722054 116.000 LF | 54.50000 6322.00 | 75.00000 8700.00] 75.00000 8700.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 54 | |
IN. DIA. \ | |
0270 2422-1723024 721.000 LF | 29.50000 21269.50] 34.00000 24514.00| 34.00000 24514.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 24 | | |
IN. DIA. | | |
0280 2422-1723036 230.000 LF | 45.10000 10373.00]| 51.00000 11730.00 | 51.00000 11730.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 36 | | |
IN. DIA. | | |
0290 2422-1723048 200.000 LF | 52.75000 10550.00| 60.00000 12000.00 | 60.00000 12000.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 48 | |
IN. DIA. | | |
0300 2422-1723054 198.000 LF | 64.90000 12850.20]| 65.00000 12870.00 | 65.00000 12870.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 54 | | |
IN. DIA. | | |
0310 2422-1723066 260.000 LF | 75.61000 19658.60| 92.00000 23920.00| 92.00000 23920.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 66 | | |
IN. DIA. | | |
0320 2435-0251100 3.000 EACH | 3000.00000 9000.00 3000.00000 9000.00| 3000.00000 9000.00
INTAKE, SW-511 | |
0330 2503-0114218 104.000 LF | 25.55000 2657.20 48.00000 4992.00| 48.00000 4992.00
\
\
\

(CLASS III), 18 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 4
Bid Order: 303 Contract ID: 65-5341-080-A Primary County: MILLS
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) HO340 | ( 2 ) KE240 | ( 3 ) MO480
|HOLLAND, JB CONSTRUCTION, IN |KENT, KEVIN CONSTRUCTION |[MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 2503-0114224 91.000 LF | 33.53000 3051.23] 52.00000 4732.00| 52.00000 4732.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. \ | |
0350 2506-4984000 51.800 CY | 130.00000 6734.00 | 150.00000 7770.00] 150.00000 7770.00
FLOWABLE MORTAR | | |
0360 2507-3250005 423.000 SY | 1.35000 571.05] 2.50000 1057.50] 5.00000 2115.00
ENGINEERING FABRIC | | |
0370 2507-6800061 128.200 TON | 36.23000 4644 .69 50.00000 6410.00| 55.00000 7051.00
REVETMENT, CLASS E | | |
0380 2507-8029000 31.500 TON | 23.09000 727 .34 50.00000 1575.00] 45.00000 1417.50
EROSION STONE | | |
0390 2518-6910000 24.000 EACH | 101.37000 2432.88| 375.00000 9000.00 | 100.00000 2400.00
SAFETY CLOSURE | | |
0400 2526-8285000 LUMP | 25342.98000 25342.98| 25000.00000 25000.00 | 40000.00000 40000.00
CONSTRUCTION SURVEY | | |
0410 2526-8286000 LUMP | 6290.27000 6290.27| 25000.00000 25000.00 | 25000.00000 25000.00
GLOBAL POSTIONING SYSTEM (GPS) MACHINE | |
CONTROL GRADING | | |
0420 2528-8445110 LUMP | 6082.31000 6082.31| 2200.00000 2200.00| 6000.00000 6000.00
TRAFFIC CONTROL | | |
0430 2533-4980005 LUMP | 465000.00000 465000.00| 35000.00000 35000.00| 175000.00000 175000.00
MOBILIZATION | |
0440 2599-9999009 255.000 LF | 81.46000 20772 .30 150.00000 38250.00| 45.00000 11475.00
('"LINEAR FEET' ITEM) PILE CASING, 30 | | |
INCH CMP | | |
0450 2601-2634100 67.000 ACRE | 700.00000 46900.00] 700.00000 46900.00| 700.00000 46900.00
MULCHING | | |
0460 2601-2640350 160.000 SQ | 9.12000 1459.20]| 12.00000 1920.00| 9.00000 1440.00
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT \ | |
0470 2601-2642100 67.000 ACRE | 50.69000 3396.23| 49.00000 3283.00] 50.00000 3350.00
STABILIZING CROP - SEEDING AND | | |
FERTILTIZING | | |
0480 2602-0000020 34293.000 LF | 1.77000 60698.61| 1.40000 48010.20| 1.25000 42866.25
SILT FENCE | | |
0490 2602-0000030 617.000 LF | 2.53000 1561.01| 2.00000 1234.00] 2.00000 1234.00
SILT FENCE FOR DITCH CHECKS | | |
0500 2602-0000090 13717.000 LF | 0.03000 411.51] 0.20000 2743.40 | 0.03000 411.51
|

CLEAN-OUT OF SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 5
Bid Order: 303 Contract ID: 65-5341-080-A Primary County: MILLS
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) HO340 | ( 2 ) KE240 | ( 3 ) MO0O480
|HOLLAND, JB CONSTRUCTION, IN |KENT, KEVIN CONSTRUCTION |[MOYNA, C.J. & SONS, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0510 2602-0000100 206.000 LF | 3.04000 626.24 ] 0.20000 41.20| 3.00000 618.00

CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
0520 2602-0000211 550.000 LF | 25.14000 13827.00] 27.00000 14850.00| 24.80000 13640.00

FLOATING SILT CURTAIN, MOVING WATER | | |
0530 2602-0000312 500.000 LF | 3.24000 1620.00| 8.00000 4000.00| 3.20000 1600.00

PERIMETER AND SLOPE SEDIMENT CONTROL | | |

DEVICE, 12 IN. DIA. | | |
0540 2602-0000320 500.000 LF | 4.16000 2080.00] 8.00000 4000.00| 4.10000 2050.00

PERIMETER AND SLOPE SEDIMENT CONTROL | |

DEVICE, 20 IN. DIA. | |

SECTION TOTALS | $ 3,440,635.73] $ 4,102,403.13| $ 4,688,791.00

—————————————————————————————————————————— e

CONTRACT TOTALS | $ 3,440,635.73]| $ 4,102,403.13] $ 4,688,791.00




IOWA DEPARTMENT OF TRANSPORTATION

CULVERT, 2000D CONCRETE ARCH ENTRANCE

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 6
Bid Order: 303 Contract ID: 65-5341-080-A Primary County: MILLS
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) C0170 | ( )
| PETERSON CONTRACTORS INC. | COMMERCIAL CONTRACTORS EQUIP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2101-0850001 4.200 ACRE | 5250.00000 22050.00| 4750.00000 19950.00]
CLEARING AND GRUBBING | | |
0020 2102-04250406 101846.000 CY \ 3.50000 356461.00] 5.00000 509230.00|
SELECTED BACKFILL | | |
0030 2102-0425070 17499.000 TON | 17.25000 301857.75]| 19.00000 332481.00]
SPECIAL BACKFILL | | |
0040 2102-2710070 624836.000 CY | 4.20000 2624311.20| 5.00000 3124180.00 |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2102-2712015 50.000 CY | 15.00000 750.00] 10.00000 500.00]
EXCAVATION, CLASS 12, BOULDERS OR ROCK | |
FRAGMENTS | | |
0060 2105-8425015 126484.000 CY | 3.50000 442694 .00 | 4.20000 531232.80]
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0070 2105-8425020 26685.000 CY | 1.75000 46698.75| 2.50000 66712.50]
TOPSOIL, STRIP AND STOCKPILE | | |
0080 2107-0875000 4829.000 CY | 0.75000 3621.75]| 1.00000 4829.00|
COMPACTION WITH MOISTURE AND DENSITY | | |
CONTROL | | |
0090 2107-0875100 587627.000 CY | 0.15000 88144.05] 0.50000 293813.50|
COMPACTION WITH MOISTURE CONTROL | | |
0100 2107-3825025 776.000 CY | 15.25000 11834.00] 28.00000 21728.00 |
GRANULAR MATERIAL FOR BLANKET AND | |
SUBDRAIN | | |
0110 2108-5025000 19445848.000 ST-Y | 0.01000 194458.48| 0.01000 194458.48|
OVERHAUL | | |
0120 2315-8275025 1686.000 TON | 18.25000 30769.50] 21.00000 35406.00|
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | |
0130 2402-0425040 3011.000 cCY | 27.50000 82802.50] 33.00000 99363.00|
FLOODED BACKFILL | | |
0140 2402-2720100 441.000 CY | 8.00000 3528.00| 7.00000 3087.00]
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0150 2416-0100024 1.000 EACH | 500.00000 500.00] 750.00000 750.00]
APRONS, CONCRETE, 24 IN. DIA. | | |
0160 2416-0102044 6.000 EACH | 925.00000 5550.00] 1400.00000 8400.00|
APRONS, CONCRETE ARCH, 44 IN. X 27 1IN. | | |
0170 2416-1192044 120.000 LF | 120.00000 14400.00 140.00000 16800.00|
\
\

PIPE, 44 IN. X 27 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 7
Bid Order: 303 Contract ID: 65-5341-080-A Primary County: MILLS
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) C0170 | )
| PETERSON CONTRACTORS INC. | COMMERCIAL CONTRACTORS EQUIP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 2416-1245024 250.000 LF | 55.00000 13750.00| 70.00000 17500.00 |
CULVERT, 3750D CONCRETE ROADWAY PIPE, | | |
24 IN. DIA. | |
0190 2422-0360018 6.000 EACH | 250.00000 1500.00] 250.00000 1500.00]
APRONS, UNCLASSIFIED, 18 IN. DIA. | | |
0200 2422-0360024 20.000 EACH | 325.00000 6500.00 | 300.00000 6000.00 |
APRONS, UNCLASSIFIED, 24 IN. DIA. | | |
0210 2422-0360036 2.000 EACH | 600.00000 1200.00]| 525.00000 1050.00]
APRONS, UNCLASSIFIED, 36 IN. DIA. | |
0220 2422-0360048 2.000 EACH | 1050.00000 2100.00] 700.00000 1400.00]|
APRONS, UNCLASSIFIED, 48 IN. DIA. | |
0230 2422-0360054 4.000 EACH | 1225.00000 4900.00| 800.00000 3200.00|
APRONS, UNCLASSIFIED, 54 IN. DIA. | |
0240 2422-0360066 2.000 EACH | 1650.00000 3300.00]| 1000.00000 2000.00|
APRONS, UNCLASSIFIED, 66 IN. DIA. | |
0250 2422-1722018 444.000 LF | 30.00000 13320.00] 23.00000 10212.00|
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | | |
IN. DIA. \ | |
0260 2422-1722054 116.000 LF | 75.00000 8700.00| 65.00000 7540.00 |
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 54 | | |
IN. DIA. \ | |
0270 2422-1723024 721.000 LF | 35.00000 25235.00| 33.00000 23793.00 |
CULVERT, UNCLASSIFIED ROADWAY PIPE, 24 | | |
IN. DIA. | | |
0280 2422-1723036 230.000 LF | 55.00000 12650.00] 49.00000 11270.00|
CULVERT, UNCLASSIFIED ROADWAY PIPE, 36 | | |
IN. DIA. | | |
0290 2422-1723048 200.000 LF | 60.00000 12000.00] 65.00000 13000.00]
CULVERT, UNCLASSIFIED ROADWAY PIPE, 48 | | |
IN. DIA. | | |
0300 2422-1723054 198.000 LF | 65.00000 12870.00] 80.00000 15840.00|
CULVERT, UNCLASSIFIED ROADWAY PIPE, 54 | | |
IN. DIA. | | |
0310 2422-1723066 260.000 LF | 95.00000 24700.00| 100.00000 26000.00 |
CULVERT, UNCLASSIFIED ROADWAY PIPE, 66 | |
IN. DIA. | |
0320 2435-0251100 3.000 EACH | 3000.00000 9000.00 3200.00000 9600.00 |
INTAKE, SW-511 |
0330 2503-0114218 104.000 LF | 48.00000 4992. 50.00000 5200.00]

STORM SEWER GRAVITY MAIN, TRENCHED,

REINFORCED CONCRETE PIPE (RCP),

(CLASS III), 18 IN.

2000D



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 8
Bid Order: 303 Contract ID: 65-5341-080-A Primary County: MILLS
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) C0170 | ( )
| PETERSON CONTRACTORS INC. | COMMERCIAL CONTRACTORS EQUIP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 2503-0114224 91.000 LF | 52.00000 4732.00| 62.50000 5687.50|
STORM SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. \ [ |
0350 2506-4984000 51.800 CY | 150.00000 7770.00] 150.00000 7770.00]
FLOWABLE MORTAR | | |
0360 2507-3250005 423.000 SY | 2.50000 1057.50]| 4.00000 1692.00]
ENGINEERING FABRIC | | |
0370 2507-6800061 128.200 TON | 75.00000 9615.00] 55.00000 7051.00]
REVETMENT, CLASS E | | |
0380 2507-8029000 31.500 TON | 55.00000 1732.50] 50.00000 1575.00]
EROSION STONE | | |
0390 2518-6910000 24.000 EACH | 100.00000 2400.00] 100.00000 2400.00|
SAFETY CLOSURE | | |
0400 2526-8285000 LUMP | 25000.00000 25000.00| 50000.00000 50000.00|
CONSTRUCTION SURVEY | | |
0410 2526-8286000 LUMP | 15000.00000 15000.00] 25000.00000 25000.00 |
GLOBAL POSTIONING SYSTEM (GPS) MACHINE | | |
CONTROL GRADING | | |
0420 2528-8445110 LUMP | 12500.00000 12500.00] 8000.00000 8000.00|
TRAFFIC CONTROL | | |
0430 2533-4980005 LUMP | 265000.00000 265000.00] 350000.00000 350000.00 |
MOBILIZATION | |
0440 2599-9999009 255.000 LF | 55.00000 14025.00 | 45.00000 11475.00]
('"LINEAR FEET' ITEM) PILE CASING, 30 | |
INCH CMP | | |
0450 2601-2634100 67.000 ACRE | 700.00000 46900.00] 700.00000 46900.00|
MULCHING | | |
0460 2601-2640350 160.000 SQ | 10.00000 1600.00| 10.00000 1600.00|
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT \ | |
0470 2601-2642100 67.000 ACRE | 50.00000 3350.00]| 55.00000 3685.00|
STABILIZING CROP - SEEDING AND | | |
FERTILTIZING | | |
0480 2602-0000020 34293.000 LF | 1.25000 42866.25| 1.32000 45266.76 |
SILT FENCE | | |
0490 2602-0000030 617.000 LF | 2.00000 1234.00| 2.00000 1234.00]
SILT FENCE FOR DITCH CHECKS | | |
0500 2602-0000090 13717.000 LF \ 0.05000 685.85] 0.05000 685.85]
|

CLEAN-OUT OF SILT FENCE | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 9
Bid Order: 303 Contract ID: 65-5341-080-A Primary County: MILLS
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) Col70 | ( )
| PETERSON CONTRACTORS INC. | COMMERCIAL CONTRACTORS EQUIP |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0510 2602-0000100 206.000 LF | 3.00000 618.00] 3.00000 618.00|
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
0520 2602-0000211 550.000 LF | 25.00000 13750.00] 28.00000 15400.00]
FLOATING SILT CURTAIN, MOVING WATER | | |
0530 2602-0000312 500.000 LF | 3.25000 1625.00]| 2.25000 1125.00]
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0540 2602-0000320 500.000 LF | 4.25000 2125.00] 3.60000 1800.00|
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 20 IN. DIA. | | |
SECTION TOTALS \ $ 4,860,734.08]| $ 6,006,991.39| $
—————————————————————————————————————————— e
CONTRACT TOTALS $ 4,860,734.08]| S 6,006,991.39| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
304 Contract ID: 75-1403-500
101019 10:00 A.M.
CONTRACT SIGNED by
30 WORK DAYS Late Start Date:

NELSON & ROCK CONTRACTING, INC
05/02/11

Run Date: 11/19/10
Page: 304 1

Primary County: PLYMOUTH
No Established DBE Goal

Project: MB-140-3(500)9--77-75
Work Type: SLOPE PROTECTION
County: PLYMOUTH Prj Awd Amt: $20,440.00
Route: TIOWA 140
Location: AT A STREAM 0.1 MILE SOUTH OF THE SOUTH
JUNCTION WITH C-66.
RANK VENDOR NO./NAME
1 NE140 NELSON & ROCK CONTRACTING, INC.
2 K.051 K & L LANDSCAPE & CONSTRUCTION INC.

3 PE320

PETERSON CONTRACTORS INC.

TOTAL % OVER
BID LOW BID
$ 20,440.00 100.00 %
$ 27,280.00 133.46 %
$ 61,929.00 302.97 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 2

Bid Order: 304 Contract ID: 75-1403-500 Primary County: PLYMOUTH
Letting Date: 10/19/10 10:00 A.M.

| ( 1 ) NE140 | ( 2 ) K.051 | ( 3 ) PE320

INELSON & ROCK CONTRACTING, I |K & L LANDSCAPE & CONSTRUCTI |PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

SECTION 0001 BRIDGE # 7509.3S5140 BOTH SLOPES, SLOPES ARE DIRT

0010 2401-6750001 LUMP | 2000.00000 2000.00] 500.00000 500.00] 5300.00000 5300.00
REMOVALS, AS PER PLAN \ | |
0020 2528-8445110 LUMP | 1000.00000 1000.00]| 2000.00000 2000.00| 1325.00000 1325.00
TRAFFIC CONTROL \ | |
0030 2533-4980005 LUMP | 4000.00000 4000.00] 7500.00000 7500.00 | 5000.00000 5000.00
MOBILIZATION \ |
0040 2601-2638620 384.000 sSY | 35.00000 13440.00] 45.00000 17280.00] 131.00000 50304.00
MACADAM STONE SLOPE PROTECTION \ | |
SECTION TOTALS | $ 20,440.00] $ 27,280.00| $ 61,929.00
—————————————————————————————————————————— o
!

CONTRACT TOTALS




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10

VENDOR RANKING Page: 305 1
Bid Order: 305 Contract ID: 77-0354-165 Primary County: POLK
Letting Date: 101019 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MCANINCH CORPORATION & AFFILIATES
Contract Period: 140 WORK DAYS Late Start Date: 04/04/11

Project: IM-035-4(165)94--13-77
Work Type: GRADING
County: POLK Prj Awd Amt: $2,188,761.60
Route: I-35
Location: IN ANKENY AT PROPOSED NE 36TH ST.

INTERCHANGE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MCO019 MCANINCH CORPORATION & AFFILIATES $ 2,188,761.60 100.00 %
2 ELO45 ELDER CORPORATION $ 2,194,999.99 100.28 %
3 PE320 PETERSON CONTRACTORS INC. $ 2,289,889.68 104.62 %
4 RE300 REILLY CONSTRUCTION CO., INC. $ 2,353,172.25 107.51 %
5 FO040 FOLEY CONSTRUCTION CO. $ 2,382,072.18 108.83 %
6 MO480 MOYNA, C.J. & SONS, INC. $ 2,506,427.85 114.51 %
7 ST359 STEGER CONSTRUCTION, INC. $ 2,542,356.71 116.15 %
8 Co761 CORELL CONTRACTOR, INC. & SUBSIDIARY $ 2,644,490.19 120.82 %
9 HO340 JB HOLLAND CONSTRUCTION, INC. $ 3,625,572.05 165.64 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 2

Bid Order: 305 Contract ID: 77-0354-165 Primary County: POLK
Letting Date: 10/19/10 10:00 A.M.

| ( 1 ) MCO19 | ( 2 ) ELO45
I[MCANINCH CORPORATION & AFFIL |ELDER CORP.
LINE NO / ITEM CODE / ALT \ |

3 ) PE320
ETERSON CONTRACTORS INC.

o~

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt it ettt et
SECTION 0001  ROADWAY ITEMS
| | |
0010 2101-0850001 3.500 ACRE | 6500.00000 22750.00| 6600.00000 23100.00| 6500.00000 22750.00
CLEARING AND GRUBBING \ | |
0020 2102-0425046 33958.000 CY | 2.00000 67916.00 | 2.30000 78103.40| 2.40000 81499.20
SELECTED BACKFILL | | |
0030 2102-0425070 175.000 TON | 28.00000 4900.00] 30.50000 5337.50| 23.00000 4025.00
SPECIAL BACKFILL | | |
0040 2102-2710070 185526.000 CY | 2.50000 463815.00] 2.65000 491643.90] 2.50000 463815.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2102-2712015 350.000 CY | 30.00000 10500.00] 12.35000 4322.50 | 15.00000 5250.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK \ |
FRAGMENTS \ | |
0060 2102-4560000 48.000 sSTA | 135.00000 6480.00] 221.00000 10608.00] 90.00000 4320.00
LOCATING TILE LINES \ | |
0070 2105-8425015 26332.000 cCY | 3.48000 91635.36]| 3.45000 90845.40 | 4.55000 119810.60
TOPSOIL, STRIP, SALVAGE AND SPREAD \ | |
0080 2107-0875100 172977.000 CY | 0.20000 34595.40] 0.30000 51893.10] 0.25000 43244.25
COMPACTION WITH MOISTURE CONTROL | | |
0090 2107-3825025 2425.000 CY | 19.07000 46244.75] 28.00000 67900.00 | 20.30000 49227.50
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN \ | |
0100 2121-7425010 321.000 TON | 38.00000 12198.00] 24.25000 7784.25| 21.15000 6789.15
GRANULAR SHOULDERS, TYPE A \ | |
0110 2304-0101000 474.000 SY | 53.00000 25122.00| 40.50000 19197.00] 53.00000 25122.00
TEMPORARY PAVEMENT | | |
0120 2315-8275025 250.000 TON | 24.00000 6000.00] 24.00000 6000.00] 19.25000 4812.50
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE \ | |
0130 2401-6745910 4.000 EACH | 850.00000 3400.00] 126.50000 506.00| 250.00000 1000.00
REMOVAL OF SIGN \ |
0140 2401-6750001 LUMP | 3000.00000 3000.00| 6900.00000 6900.00] 6836.10000 6836.10
REMOVALS, AS PER PLAN \ | |
0150 2402-0425031 3.000 TON | 65.00000 195.00] 93.00000 279.00 | 65.00000 195.00
GRANULAR BACKFILL \ | |
0160 2402-0425040 1177.000 cCY | 16.90000 19891.30] 36.00000 42372.00] 16.90000 19891.30
FLOODED BACKFILL \ |
0170 2402-2720100 2847.000 CY | 6.00000 17082.00 6.80000 19359.60] 6.00000 17082.00
\
\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 3
Bid Order: 305 Contract ID: 77-0354-165 Primary County: POLK
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) MCO19 | ( 2 ) ELO45 | ( 3 ) PE320
|[MCANINCH CORPORATION & AFFIL |ELDER CORP. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0180 2403-0100000 2.500 CY | 2300.00000 5750.00] 2400.00000 6000.00| 2300.00000 5750.00
STRUCTURAL CONCRETE (MISCELLANEOUS) \ |
0190 2404-7775000 245.000 LB | 2.00000 490.00]| 2.25000 551.25| 2.00000 490.00
REINFORCING STEEL | | |
0200 2416-0100015 3.000 EACH | 722 .00000 2166.00] 620.00000 1860.00| 722.00000 2166.00
APRONS, CONCRETE, 15 IN. DIA. \ | |
0210 2416-0100024 17.000 EACH | 1267.38000 21545.46| 760.00000 12920.00] 1267.38000 21545.46
APRONS, CONCRETE, 24 IN. DIA. \ | |
0220 2416-0100048 2.000 EACH | 1858.00000 3716.00] 1600.00000 3200.00] 1858.00000 3716.00
APRONS, CONCRETE, 48 IN. DIA. \ | |
0230 2416-0102029 6.000 EACH | 961.00000 5766.00] 730.00000 4380.00 | 961.00000 5766.00
APRONS, CONCRETE ARCH, 29 IN. X 18 IN. | | |
0240 2416-1180018 100.000 LF | 56.98000 5698.00] 51.50000 5150.00] 56.98000 5698.00
CULVERT, CONCRETE ROADWAY PIPE, 18 IN. | | |
DIA. | | |
0250 2416-1180024 620.000 LF | 70.65000 43803.00] 64.00000 39680.00| 70.65000 43803.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. \ | |
0260 2416-1200029 238.000 LF | 96.91000 23064.58]| 75.50000 17969.00| 96.91000 23064.58
CULVERT, CONCRETE ARCH ROADWAY PIPE, 29 | | |
IN. X 18 IN. \ |
0270 2416-1262024 56.000 LF | 345.72000 19360.32| 350.00000 19600.00| 345.72000 19360.32
CULVERT, CONCRETE PIPE, 2000D, \ | |
TRENCHLESS, 24 IN. DIA. \ | |
0280 2416-1262048 238.000 LF | 556.97000 132558.86] 580.00000 138040.00]| 556.97000 132558.86
CULVERT, CONCRETE PIPE, 2000D, \ | |
TRENCHLESS, 48 IN. DIA. | | |
0290 2417-0225030 1.000 EACH | 565.70000 565.70] 610.00000 610.00| 565.70000 565.70
APRONS, METAL, 30 IN. DIA. \ | |
0300 2417-1040015 40.000 LF | 32.50000 1300.00] 25.25000 1010.00] 32.50000 1300.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | |
15 IN. DIA. | | |
0310 2417-1060024 60.000 LF | 47.30000 2838.00] 67.50000 4050.00] 47.30000 2838.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
24 IN. DIA. | | |
0320 2435-0130148 2.000 EACH | 5144.50000 10289.00] 4500.00000 9000.00]| 5144.50000 10289.00
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | | |
0330 2435-0250610 6.000 EACH | 3153.00000 18918.00| 4600.00000 27600.00| 3153.00000 18918.00
INTAKE, SW-506 MODIFIED | | |
0340 2435-0251110 2.000 EACH | 1759.00000 3518.00] 2200.00000 4400.00] 1759.00000 3518.00
|

INTAKE, SW-511 MODIFIED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 4
Bid Order: 305 Contract ID: 77-0354-165 Primary County: POLK
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) MCO19 | ( 2 ) ELO45 | ( 3 ) PE320
|[MCANINCH CORPORATION & AFFIL |ELDER CORP. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— e
0350 2435-0251300 1.000 EACH | 2424 .00000 2424 .00 2700.00000 2700.00 | 2424 .00000 2424 .00
INTAKE, SW-513 | |
0360 2435-0254710 1.000 EACH | 4238.50000 4238.50| 9800.00000 9800.00 | 4238.50000 4238.50
BARRIER INTAKE, SW-547 MODIFIED | \ |
0370 2502-8212024 260.000 LF | 28.65000 7449.00 | 18.75000 4875.00| 35.00000 9100.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 \ | |
IN. DIA. | | |
0380 2502-8220196 1.000 EACH | 300.00000 300.00] 360.00000 360.00] 175.00000 175.00
SUBDRAIN OUTLET, RF-19E | \ I
0390 2503-0112030 314.000 LF | 144.55000 45388.70] 89.50000 28103.00] 144.55000 45388.70
STORM SEWER GRAVITY MAIN, TRENCHED, \ |
POLYVINYL CHLORIDE PIPE (PVC), 30 IN. \ |
0400 2503-0114215 745.000 LF | 69.82000 52015.90]| 45.50000 33897.50] 69.82000 52015.90
STORM SEWER GRAVITY MAIN, TRENCHED, \ | |
REINFORCED CONCRETE PIPE (RCP), 2000D \ | |
(CLASS III), 15 IN. \ | I
0410 2503-0114224 450.000 LF | 91.89000 41350.50] 58.50000 26325.00] 91.89000 41350.50
STORM SEWER GRAVITY MAIN, TRENCHED, \ |
REINFORCED CONCRETE PIPE (RCP), 2000D \ | |
(CLASS III), 24 IN. \ | I
0420 2503-0114230 214.000 LF | 105.22000 22517.08] 71.00000 15194.00 | 105.22000 22517.08
STORM SEWER GRAVITY MAIN, TRENCHED, \ |
REINFORCED CONCRETE PIPE (RCP), 2000D \ | |
(CLASS III), 30 IN. | | \
0430 2503-0200036 279.000 LF | 35.00000 9765.00| 19.25000 5370.75]| 35.00000 9765.00
REMOVE STORM SEWER PIPE LESS THAN OR \ | |
EQUAL TO 36 IN. | |
0440 2504-0114024 357.000 LF | 109.53000 39102.21| 78.50000 28024.50| 109.53000 39102.21
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | I
POLYVINYL CHLORIDE PIPE (PVC), 24 IN. \ |
0450 2504-0134024 50.000 LF | 325.55000 16277.50] 270.00000 13500.00 | 325.55000 16277.50
SANITARY SEWER GRAVITY MAIN WITH CASING | | |
PIPE, TRENCHED, POLYVINYL CHLORIDE PIPE | | |
(PVC), 24 IN. \ |
0460 2504-0240036 20.000 LF | 50.00000 1000.00| 38.00000 760.00] 50.00000 1000.00
REMOVE SANITARY SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0470 2506-4984000 174.000 CY | 166.00000 28884.00| 136.50000 23751.00] 166.00000 28884.00
FLOWABLE MORTAR | | |
0480 2507-3250005 420.000 SY | 2.50000 1050.00] 2.55000 1071.00] 4.15000 1743.00
\

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

('"EACH' ITEM) HANDHOLE - JOINT UTILITY
TRENCH

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 5
Bid Order: 305 Contract ID: 77-0354-165 Primary County: POLK
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) MCO019 | ( 2 ) ELO045 | ( 3 ) PE320
|[MCANINCH CORPORATION & AFFIL |ELDER CORP. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0490 2507-6800061 222.000 TON | 42.13000 9352.86| 45.00000 9990.00 | 42.00000 9324.00
REVETMENT, CLASS E | | |
0500 2510-6745850 474.000 SY \ 14.00000 6636.00] 7.65000 3626.10] 10.65000 5048.10
REMOVAL OF PAVEMENT | | |
0510 2510-6750600 1.000 EACH | 2500.00000 2500.00] 920.00000 920.00] 2500.00000 2500.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0520 2511-0300000 351.000 sSY | 8.50000 2983.50]| 7.65000 2685.15] 7.70000 2702.70
REMOVAL OF RECREATIONAL TRAIL | | |
0530 2511-0302600 27.000 SY | 125.00000 3375.00] 45.50000 1228.50] 50.00000 1350.00
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. | | |
0540 2518-6910000 8.000 EACH | 100.00000 800.00] 101.00000 808.00| 100.00000 800.00
SAFETY CLOSURE | |
0550 2519-4200140 8167.000 LF | 1.10000 8983.70| 1.25000 10208.75] 1.75000 14292.25
REMOVAL OF FENCE, FIELD | | |
0560 2520-3350010 1.000 EACH | 5500.00000 5500.00| 11000.00000 11000.00] 4000.00000 4000.00
FIELD LABORATORY | | |
0570 2526-8285000 LUMP | 13500.00000 13500.00] 5500.00000 5500.00 | 8000.00000 8000.00
CONSTRUCTION SURVEY | | |
0580 2526-8286000 LUMP | 5000.00000 5000.00| 5700.00000 5700.00] 10000.00000 10000.00
GLOBAL POSTIONING SYSTEM (GPS) MACHINE | | |
CONTROL GRADING | | |
0590 2527-9263109 131.170 STA | 17.75000 2328.27] 17.50000 2295.48| 17.75000 2328.27
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0600 2528-8400048 6000.000 LF | 8.55000 51300.00]| 8.65000 51900.00| 8.55000 51300.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0610 2528-8445110 LUMP | 8200.00000 8200.00 | 8300.00000 8300.00| 12200.00000 12200.00
TRAFFIC CONTROL | |
0620 2528-8445113 5.000 EACH | 295.00000 1475.00| 295.00000 1475.00| 295.00000 1475.00
FLAGGERS | | |
0630 2533-4980005 LUMP | 83000.00000 83000.00] 66634.46000 66634.46| 107550.00000 107550.00
MOBILIZATION | | |
0640 2551-0000110 4.000 EACH | 2190.00000 8760.00| 2200.00000 8800.00 | 1600.00000 6400.00
TEMP CRASH CUSHION | | |
0650 2551-0000130 1.000 EACH | 5077.00000 5077.00] 5100.00000 5100.00| 4500.00000 4500.00
TEMP CRASH CUSHION, SEVERE USE (SU) | |
0660 2599-9999005 3.000 EACH | 2178.00000 6534.00] 800.00000 2400.00 2178.00000 6534.00
| \
| |



IOWA DEPARTMENT OF TRANSPORTATION

SPECIAL DITCH CONTROL, WOOD EXCELSIOR

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 6
Bid Order: 305 Contract ID: 77-0354-165 Primary County: POLK
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) MCO19 | ( 2 ) ELO045 | ( 3 ) PE320
|[MCANINCH CORPORATION & AFFIL |ELDER CORP. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0670 2599-9999005 3.000 EACH | 500.00000 1500.00| 1600.00000 4800.00] 500.00000 1500.00
("EACH' ITEM) UTILITY SUPPORT | | |
0680 2599-9999009 246.000 LF | 25.00000 6150.00] 23.00000 5658.00 | 25.00000 6150.00
("LINEAR FEET' ITEM) CLEANING, PIPE | |
0690 2599-9999009 2400.000 LF | 1.88000 4512.00| 2.55000 6120.00 | 1.88000 4512.00
('"LINEAR FEET' ITEM) CONDUIT, HDPE, SDR | | |
13.5, 2 INCH, BLUE \ | |
0700 2599-9999009 1200.000 LF | 2.00000 2400.00] 2.80000 3360.00| 2.00000 2400.00
('"LINEAR FEET' ITEM) CONDUIT, HDPE, SDR | | |
13.5, 2 INCH, GREEN \ | |
0710 2599-9999009 3600.000 LF | 3.09000 11124.00] 2.45000 8820.00| 3.09000 11124.00
('"LINEAR FEET' ITEM) CONDUIT, HDPE, SDR | | |
13.5, 2 INCH, ORANGE | | |
0720 2599-9999009 1200.000 LF | 5.20000 6240.00] 4.75000 5700.00| 5.20000 6240.00
('"LINEAR FEET' ITEM) CONDUIT, HDPE, SDR | | |
17, 4 INCH, BLACK \ | |
0730 2599-9999009 1200.000 LF | 9.50000 11400.00] 7.65000 9180.00| 9.50000 11400.00
('"LINEAR FEET' ITEM) CONDUIT, HDPE, SDR | | |
17, 6 INCH, BLACK | | |
0740 2599-9999009 1200.000 LF | 3.70000 4440.00]| 2.95000 3540.00] 3.70000 4440.00
('"LINEAR FEET' ITEM) CONDUIT, PVC, SCH | | |
40, 4 INCH, WHITE | | |
0750 2599-9999009 980.000 LF | 8.75000 8575.00| 8.65000 8477.00| 8.75000 8575.00
('"LINEAR FEET' ITEM) JOINT UTILITY | |
TRENCH, TYPE 1, TRENCHED | | |
0760 2599-9999009 440.000 LF | 24.89000 10951.60] 22.25000 9790.00 | 24.89000 10951.60
('"LINEAR FEET' ITEM) JOINT UTILITY | |
TRENCH, TYPE 2, TRENCHLESS | | |
0770 2599-9999009 540.000 LF | 128.00000 69120.00| 177.00000 95580.00| 128.00000 69120.00
("LINEAR FEET' ITEM) STEEL CASING PIPE, | | |
TRENCHED, 30 INCH | | |
0780 2601-2634100 50.400 ACRE | 700.00000 35280.00] 700.00000 35280.00]| 700.00000 35280.00
MULCHING | | |
0790 2601-2636015 0.100 ACRE | 750.00000 75.00] 2100.00000 210.00] 2000.00000 200.00
NATIVE GRASS SEEDING | | |
0800 2601-2636018 0.300 ACRE | 2200.00000 660.00 4300.00000 1290.00| 4000.00000 1200.00
WETLAND GRASS SEEDING | |
0810 2601-2640350 96.000 SQ | 10.50000 1008. 14.95000 1435.20 14.00000 1344.00
\
\

MAT



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 7
Bid Order: 305 Contract ID: 77-0354-165 Primary County: POLK
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) MCO019 | ( 2 ) ELO045 | ( 3 ) PE320
|[MCANINCH CORPORATION & AFFIL |ELDER CORP. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0820 2601-2642100 50.000 ACRE | 45.00000 2250.00] 80.00000 4000.00| 75.00000 3750.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0830 2602-0000020 28554.000 LF | 1.25000 35692.50]| 1.35000 38547.90| 1.25000 35692.50
SILT FENCE | | |
0840 2602-0000030 2940.000 LF | 1.75000 5145.00] 1.55000 4557.00 | 1.45000 4263.00
SILT FENCE FOR DITCH CHECKS | | |
0850 2602-0000090 14277.000 LF | 0.75000 10707.75] 0.25000 3569.25] 0.50000 7138.50
CLEAN-OUT OF SILT FENCE | | |
0860 2602-0000100 1470.000 LF | 0.75000 1102.50] 0.25000 367.50] 0.50000 735.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 1,862,472.80]| S 1,864,756.94| $ 1,927,317.83
—————————————————————————————————————————— e
SECTION 0002 DESIGN NO. 0111; A TRIPLE 10'-0 X 10'-0 X 160'-0 REINFORCED CONCRETE BOX CULVERT
| | |
0870 2107-0425020 237.000 CY | 5.00000 1185.00]| 20.00000 4740.00| 2.50000 592.50
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | | |
0880 2401-6750001 LUMP | 5000.00000 5000.00] 5100.00000 5100.00| 10000.00000 10000.00
REMOVALS, AS PER PLAN | | |
0890 2402-2720000 1800.000 CY | 7.00000 12600.00] 7.05000 12690.00| 6.00000 10800.00
EXCAVATION, CLASS 20 | | |
0900 2403-0100020 656.000 CY | 330.00000 216480.00] 330.00000 216480.00| 335.00000 219760.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0910 2404-7775000 94426.000 LB | 0.80000 75540.80| 0.80000 75540.80| 1.10000 103868.60
REINFORCING STEEL | | |
0920 2507-3250005 525.000 sSY | 3.00000 1575.00]| 3.05000 1601.25] 4.15000 2178.75
ENGINEERING FABRIC | | |
0930 2507-6800061 366.000 TON | 38.00000 13908.00] 38.50000 14091.00] 42.00000 15372.00
REVETMENT, CLASS E | | |
SECTION TOTALS | S 326,288.80] S 330,243.05| $ 362,571.85
—————————————————————————————————————————— B et it ettt
S 2,188,761.60] S 2,194,999.99] $ 2,289,889.68

CONTRACT TOTALS |




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 8
Bid Order: 305 Contract ID: 77-0354-165 Primary County: POLK
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) RE300 | ( 5 ) FO040 | ( 6 ) M0480
|[REILLY CONSTRUCTION CO., INC |FOLEY CONSTRUCTION CO. |[MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2101-0850001 3.500 ACRE | 4475.00000 15662.50] 8000.00000 28000.00 | 6000.00000 21000.00
CLEARING AND GRUBBING | | |
0020 2102-0425046 33958.000 CY | 3.00000 101874.00| 3.50000 118853.00| 3.25000 110363.50
SELECTED BACKFILL | | |
0030 2102-0425070 175.000 TON | 21.25000 3718.75] 63.50000 11112.50] 21.00000 3675.00
SPECIAL BACKFILL | | |
0040 2102-2710070 185526.000 CY | 2.70000 500920.20| 2.90000 538025.40| 2.50000 463815.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2102-2712015 350.000 CY | 16.10000 5635.00] 29.00000 10150.00] 100.00000 35000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0060 2102-4560000 48.000 sSTA | 195.00000 9360.00| 81.00000 3888.00] 100.00000 4800.00
LOCATING TILE LINES | | |
0070 2105-8425015 26332.000 CY | 4.15000 109277.80] 2.75000 72413.00| 4.00000 105328.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0080 2107-0875100 172977.000 CY | 0.45000 77839.65]| 0.30000 51893.10| 0.30000 51893.10
COMPACTION WITH MOISTURE CONTROL | | |
0090 2107-3825025 2425.000 CY | 18.00000 43650.00] 33.00000 80025.00| 20.20000 48985.00
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0100 2121-7425010 321.000 TON | 21.25000 6821.25| 23.00000 7383.00] 38.00000 12198.00
GRANULAR SHOULDERS, TYPE A | | |
0110 2304-0101000 474.000 SY \ 53.00000 25122.00| 63.00000 29862.00 | 53.00000 25122.00
TEMPORARY PAVEMENT | | |
0120 2315-8275025 250.000 TON | 21.25000 5312.50]| 20.00000 5000.00| 19.50000 4875.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0130 2401-6745910 4.000 EACH | 100.00000 400.00] 125.00000 500.00] 500.00000 2000.00
REMOVAL OF SIGN | | |
0140 2401-6750001 LUMP | 12000.00000 12000.00] 5500.00000 5500.00 | 6836.10000 6836.10
REMOVALS, AS PER PLAN | | |
0150 2402-0425031 3.000 TON | 150.00000 450.00] 56.00000 168.00| 43.00000 129.00
GRANULAR BACKFILL | | |
0160 2402-0425040 1177.000 CY | 50.00000 58850.00| 27.00000 31779.00| 33.90000 39900.30
FLOODED BACKFILL | |
0170 2402-2720100 2847.000 CY \ 8.00000 22776.00| 1.00000 2847.00] 6.50000 18505.50
| |

EXCAVATION, CLASS 20, FOR ROADWAY PIPE |
CULVERT | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 9
Bid Order: 305 Contract ID: 77-0354-165 Primary County: POLK
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) RE300 | ( 5 ) FO040 | ( 6 ) MO480
|[REILLY CONSTRUCTION CO., INC |FOLEY CONSTRUCTION CO. |[MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T e e St
0180 2403-0100000 2.500 CYy | 2200.00000 5500.00] 1200.00000 3000.00| 3000.00000 7500.00
STRUCTURAL CONCRETE (MISCELLANEOUS) \ | |
0190 2404-7775000 245.000 LB | 3.50000 857.50| 1.25000 306.25| 3.00000 735.00
REINFORCING STEEL | | |
0200 2416-0100015 3.000 EACH | 525.00000 1575.00| 700.00000 2100.00] 922.50000 2767.50
APRONS, CONCRETE, 15 IN. DIA. \ | |
0210 2416-0100024 17.000 EACH | 825.00000 14025.00] 900.00000 15300.00| 1064.60000 18098.20
APRONS, CONCRETE, 24 IN. DIA. \ | |
0220 2416-0100048 2.000 EACH | 1600.00000 3200.00] 1750.00000 3500.00] 2009.20000 4018.40
APRONS, CONCRETE, 48 IN. DIA. \ | |
0230 2416-0102029 6.000 EACH | 625.00000 3750.00] 800.00000 4800.00] 1018.40000 6110.40
APRONS, CONCRETE ARCH, 29 IN. X 18 IN. | | |
0240 2416-1180018 100.000 LF | 57.50000 5750.00] 47.00000 4700.00| 75.80000 7580.00
CULVERT, CONCRETE ROADWAY PIPE, 18 IN. | | |
DIA. | | |
0250 2416-1180024 620.000 LF | 67.50000 41850.00] 48.00000 29760.00] 86.40000 53568.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | |
DIA. | | |
0260 2416-1200029 238.000 LF | 75.00000 17850.00] 71.00000 16898.00| 96.00000 22848.00
CULVERT, CONCRETE ARCH ROADWAY PIPE, 29 | | |
IN. X 18 IN. \ |
0270 2416-1262024 56.000 LF | 425.00000 23800.00]| 307.00000 17192.00] 387.80000 21716.80
CULVERT, CONCRETE PIPE, 2000D, \ | |
TRENCHLESS, 24 IN. DIA. | | |
0280 2416-1262048 238.000 LF | 700.00000 166600.00| 636.00000 151368.00] 611.70000 145584.60
CULVERT, CONCRETE PIPE, 2000D, \ | |
TRENCHLESS, 48 IN. DIA. | | |
0290 2417-0225030 1.000 EACH | 725.00000 725.00] 656.00000 656.00| 720.20000 720.20
APRONS, METAL, 30 IN. DIA. | | |
0300 2417-1040015 40.000 LF | 35.00000 1400.00] 27.00000 1080.00] 34.80000 1392.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | \ |
15 IN. DIA. | | |
0310 2417-1060024 60.000 LF | 75.00000 4500.00] 84.00000 5040.00] 55.10000 3306.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
24 IN. DIA. | | |
0320 2435-0130148 2.000 EACH | 4500.00000 9000.00] 5500.00000 11000.00| 3862.80000 7725.60
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | |
0330 2435-0250610 6.000 EACH | 5200.00000 31200.00] 4350.00000 26100.00] 5925.40000 35552.40
INTAKE, SW-506 MODIFIED | | |
0340 2435-0251110 2.000 EACH | 3500.00000 7000.00| 2100.00000 4200.00| 2366.10000 4732.20
| |

INTAKE, SW-511 MODIFIED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 10
Bid Order: 305 Contract ID: 77-0354-165 Primary County: POLK
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) RE300 | ( 5 ) FO040 | ( 6 ) MO480
|[REILLY CONSTRUCTION CO., INC |FOLEY CONSTRUCTION CO. |[MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— e
0350 2435-0251300 1.000 EACH | 6250.00000 6250.00] 4900.00000 4900.00| 3625.50000 3625.50
INTAKE, SW-513 | |
0360 2435-0254710 1.000 EACH | 11000.00000 11000.00] 6300.00000 6300.00| 18661.70000 18661.70
BARRIER INTAKE, SW-547 MODIFIED | \ |
0370 2502-8212024 260.000 LF | 25.00000 6500.00] 18.00000 4680.00| 13.80000 3588.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 \ | |
IN. DIA. | | |
0380 2502-8220196 1.000 EACH | 300.00000 300.00] 130.00000 130.00] 326.50000 326.50
SUBDRAIN OUTLET, RF-19E | \ I
0390 2503-0112030 314.000 LF | 96.50000 30301.00] 90.00000 28260.00| 111.30000 34948.20
STORM SEWER GRAVITY MAIN, TRENCHED, \ |
POLYVINYL CHLORIDE PIPE (PVC), 30 IN. | \
0400 2503-0114215 745.000 LF | 57.50000 42837.50] 33.00000 24585.00| 71.90000 53565.50
STORM SEWER GRAVITY MAIN, TRENCHED, \ |
REINFORCED CONCRETE PIPE (RCP), 2000D \ | |
(CLASS III), 15 IN. \ | |
0410 2503-0114224 450.000 LF | 70.00000 31500.00] 47.00000 21150.00] 83.50000 37575.00
STORM SEWER GRAVITY MAIN, TRENCHED, \ |
REINFORCED CONCRETE PIPE (RCP), 2000D \ | |
(CLASS III), 24 IN. \ | I
0420 2503-0114230 214.000 LF | 80.00000 17120.00] 58.00000 12412.00 | 94.40000 20201.60
STORM SEWER GRAVITY MAIN, TRENCHED, \ |
REINFORCED CONCRETE PIPE (RCP), 2000D \ | |
(CLASS III), 30 IN. \ | I
0430 2503-0200036 279.000 LF | 12.50000 3487.50] 7.00000 1953.00 | 22.60000 6305.40
REMOVE STORM SEWER PIPE LESS THAN OR \ | |
EQUAL TO 36 IN. | |
0440 2504-0114024 357.000 LF | 150.00000 53550.00 | 130.00000 46410.00 | 109.60000 39127.20
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | I
POLYVINYL CHLORIDE PIPE (PVC), 24 IN. | |
0450 2504-0134024 50.000 LF | 300.00000 15000.00]| 250.00000 12500.00 | 248.90000 12445.00
SANITARY SEWER GRAVITY MAIN WITH CASING | | |
PIPE, TRENCHED, POLYVINYL CHLORIDE PIPE | | |
(PVC), 24 IN. \ |
0460 2504-0240036 20.000 LF | 25.00000 500.00] 9.25000 185.00] 148.20000 2964.00
REMOVE SANITARY SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | |
0470 2506-4984000 174.000 CY | 225.00000 39150.00] 100.00000 17400.00 | 158.00000 27492.00
FLOWABLE MORTAR | | |
0480 2507-3250005 420.000 SY | 3.25000 1365.00| 1.25000 525.00| 5.00000 2100.00
\

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION

('"EACH' ITEM) HANDHOLE - JOINT UTILITY

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 11
Bid Order: 305 Contract ID: 77-0354-165 Primary County: POLK
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) RE300 | ( 5 ) FO040 | ( 6 ) M0480
|[REILLY CONSTRUCTION CO., INC |FOLEY CONSTRUCTION CO. |[MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0490 2507-6800061 222.000 TON | 38.00000 8436.00| 48.00000 10656.00| 55.00000 12210.00
REVETMENT, CLASS E | | |
0500 2510-6745850 474.000 SY | 9.50000 4503.00| 10.00000 4740.00| 15.00000 7110.00
REMOVAL OF PAVEMENT | | |
0510 2510-6750600 1.000 EACH | 600.00000 600.00] 460.00000 460.00| 536.00000 536.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0520 2511-0300000 351.000 SY | 9.50000 3334.50] 7.00000 2457.00| 15.00000 5265.00
REMOVAL OF RECREATIONAL TRAIL | | |
0530 2511-0302600 27.000 SY \ 125.00000 3375.00] 65.00000 1755.00| 125.00000 3375.00
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. | | |
0540 2518-6910000 8.000 EACH | 100.00000 800.00] 110.00000 880.00| 100.00000 800.00
SAFETY CLOSURE | | |
0550 2519-4200140 8167.000 LF | 1.10000 8983.70| 1.20000 9800.40 | 1.10000 8983.70
REMOVAL OF FENCE, FIELD | | |
0560 2520-3350010 1.000 EACH | 5600.00000 5600.00] 22000.00000 22000.00 | 10000.00000 10000.00
FIELD LABORATORY | | |
0570 2526-8285000 LUMP | 10000.00000 10000.00] 20000.00000 20000.00 | 30000.00000 30000.00
CONSTRUCTION SURVEY | | |
0580 2526-8286000 LUMP | 16500.00000 16500.00] 10800.00000 10800.00| 20000.00000 20000.00
GLOBAL POSTIONING SYSTEM (GPS) MACHINE | | |
CONTROL GRADING | | |
0590 2527-9263109 131.170 STA | 17.75000 2328.27] 19.00000 2492.23| 17.75000 2328.27
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0600 2528-8400048 6000.000 LF | 8.55000 51300.00]| 9.25000 55500.00 | 8.55000 51300.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0610 2528-8445110 LUMP | 8200.00000 8200.00 | 15000.00000 15000.00] 30000.00000 30000.00
TRAFFIC CONTROL | | |
0620 2528-8445113 5.000 EACH | 295.00000 1475.00| 295.00000 1475.00| 295.00000 1475.00
FLAGGERS | | |
0630 2533-4980005 LUMP | 35000.00000 35000.00| 120000.00000 120000.00| 145000.00000 145000.00
MOBILIZATION | |
0640 2551-0000110 4.000 EACH | 2190.00000 8760.00| 1800.00000 7200.00 | 1600.00000 6400.00
TEMP CRASH CUSHION | | |
0650 2551-0000130 1.000 EACH | 5077.00000 5077.00] 5000.00000 5000.00 | 4500.00000 4500.00
TEMP CRASH CUSHION, SEVERE USE (SU) | | |
0660 2599-9999005 3.000 EACH | 793.15000 2379.45] 2300.00000 6900.00 | 2178.00000 6534.00
|
\

TRENCH



IOWA DEPARTMENT OF TRANSPORTATION

SPECIAL DITCH CONTROL, WOOD EXCELSIOR

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 12
Bid Order: 305 Contract ID: 77-0354-165 Primary County: POLK
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) RE300 | ( 5 ) FO040 | ( 6 ) MO480
|[REILLY CONSTRUCTION CO., INC |FOLEY CONSTRUCTION CO. |[MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e i et B e
0670 2599-9999005 3.000 EACH | 750.00000 2250.00] 2000.00000 6000.00 | 5102.00000 15306.00
("EACH' ITEM) UTILITY SUPPORT \ | |
0680 2599-9999009 246.000 LF | 40.00000 9840.00] 21.00000 5166.00| 4.10000 1008.60
('"LINEAR FEET' ITEM) CLEANING, PIPE | |
0690 2599-9999009 2400.000 LF | 2.51000 6024.00] 2.00000 4800.00] 1.88000 4512.00
('"LINEAR FEET' ITEM) CONDUIT, HDPE, SDR | \ |
13.5, 2 INCH, BLUE \ | |
0700 2599-9999009 1200.000 LF | 2.75000 3300.00]| 2.10000 2520.00| 2.00000 2400.00
('"LINEAR FEET' ITEM) CONDUIT, HDPE, SDR | | |
13.5, 2 INCH, GREEN \ | |
0710 2599-9999009 3600.000 LF | 2.43000 8748.00| 2.30000 8280.00] 3.09000 11124.00
('"LINEAR FEET' ITEM) CONDUIT, HDPE, SDR | | |
13.5, 2 INCH, ORANGE \ | |
0720 2599-9999009 1200.000 LF | 4.72000 5664.00] 5.60000 6720.00] 5.20000 6240.00
('"LINEAR FEET' ITEM) CONDUIT, HDPE, SDR | | \
17, 4 INCH, BLACK \ | |
0730 2599-9999009 1200.000 LF | 7.59000 9108.00] 10.25000 12300.00] 9.50000 11400.00
('"LINEAR FEET' ITEM) CONDUIT, HDPE, SDR | | |
17, 6 INCH, BLACK | | |
0740 2599-9999009 1200.000 LF | 2.91000 3492.00]| 4.00000 4800.00] 3.70000 4440.00
('"LINEAR FEET' ITEM) CONDUIT, PVC, SCH | | |
40, 4 INCH, WHITE | | |
0750 2599-9999009 980.000 LF | 9.58000 9388.40| 6.45000 6321.00] 8.75000 8575.00
('"LINEAR FEET' ITEM) JOINT UTILITY | |
TRENCH, TYPE 1, TRENCHED \ | |
0760 2599-9999009 440.000 LF | 22.00000 9680.00| 30.10000 13244.00] 27.89000 12271.60
('"LINEAR FEET' ITEM) JOINT UTILITY \ |
TRENCH, TYPE 2, TRENCHLESS \ | |
0770 2599-9999009 540.000 LF | 165.00000 89100.00] 100.00000 54000.00| 135.30000 73062.00
('"LINEAR FEET' ITEM) STEEL CASING PIPE, | | |
TRENCHED, 30 INCH | | |
0780 2601-2634100 50.400 ACRE | 700.00000 35280.00] 700.00000 35280.00| 700.00000 35280.00
MULCHING | | |
0790 2601-2636015 0.100 ACRE | 500.00000 50.00] 1500.00000 150.00] 500.00000 50.00
NATIVE GRASS SEEDING | | !
0800 2601-2636018 0.300 ACRE | 2500.00000 750.00] 3700.00000 1110.00] 2500.00000 750.00
WETLAND GRASS SEEDING | | |
0810 2601-2640350 96.000 SQ | 11.00000 1056.00] 14.00000 1344.00] 11.00000 1056.00
\
\

MAT



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 13
Bid Order: 305 Contract ID: 77-0354-165 Primary County: POLK
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) RE300 | ( 5 ) FO040 | ( 6 ) M0480
|[REILLY CONSTRUCTION CO., INC |FOLEY CONSTRUCTION CO. |[MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0820 2601-2642100 50.000 ACRE | 47.00000 2350.00] 47.00000 2350.00] 47.00000 2350.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0830 2602-0000020 28554.000 LF | 1.27000 36263.58]| 1.60000 45686.40| 1.27000 36263.58
SILT FENCE | | |
0840 2602-0000030 2940.000 LF | 1.71000 5027.40| 1.80000 5292.00| 0.71000 2087.40
SILT FENCE FOR DITCH CHECKS | | |
0850 2602-0000090 14277.000 LF | 1.00000 14277.00] 0.25000 3569.25] 0.10000 1427.70
CLEAN-OUT OF SILT FENCE | | |
0860 2602-0000100 1470.000 LF | 1.00000 1470.00| 0.25000 367.50] 0.10000 147.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 2,026,883.45] S 1,992,205.03] S 2,136,874.25
—————————————————————————————————————————— e
SECTION 0002 DESIGN NO. 0111; A TRIPLE 10'-0 X 10'-0 X 160'-0 REINFORCED CONCRETE BOX CULVERT
| | |
0870 2107-0425020 237.000 CY | 5.00000 1185.00]| 5.25000 1244.25| 10.00000 2370.00
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | | |
0880 2401-6750001 LUMP | 5000.00000 5000.00| 10800.00000 10800.00] 10000.00000 10000.00
REMOVALS, AS PER PLAN | | |
0890 2402-2720000 1800.000 CY | 7.00000 12600.00] 6.50000 11700.00] 6.00000 10800.00
EXCAVATION, CLASS 20 | | |
0900 2403-0100020 656.000 CY | 330.00000 216480.00] 365.00000 239440.00] 335.00000 219760.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0910 2404-7775000 94426.000 LB | 0.80000 75540.80| 1.15000 108589.90| 1.10000 103868.60
REINFORCING STEEL | | |
0920 2507-3250005 525.000 sSY | 3.00000 1575.00]| 1.00000 525.00] 5.00000 2625.00
ENGINEERING FABRIC | | |
0930 2507-6800061 366.000 TON | 38.00000 13908.00] 48.00000 17568.00| 55.00000 20130.00
REVETMENT, CLASS E | | |
SECTION TOTALS | S 326,288.80] S 389,867.15]| $ 369,553. 60
—————————————————————————————————————————— B et it e i Tt
CONTRACT TOTALS | S 2,353,172.25] S 2,382,072.18] $ 2,506,427.85




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 14
Bid Order: 305 Contract ID: 77-0354-165 Primary County: POLK
Letting Date: 10/19/10 10:00 A.M.
| ( 7 ) ST359 | ( 8 ) CO76l | ( 9 ) HO340
| STEGER CONSTRUCTION, INC. | CORELL CONTRACTOR, INC. & SU |HOLLAND, JB CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2101-0850001 3.500 ACRE | 6500.00000 22750.00| 6662.00000 23317.00| 6589.62000 23063.67
CLEARING AND GRUBBING | | |
0020 2102-0425046 33958.000 CY \ 2.59000 87951.22] 4.85000 164696.30] 1.72000 58407.76
SELECTED BACKFILL | | |
0030 2102-0425070 175.000 TON | 19.65000 3438.75]| 25.80000 4515.00| 17.47000 3057.25
SPECIAL BACKFILL | | |
0040 2102-2710070 185526.000 CY | 3.26000 604814.76| 3.63000 673459.38 | 10.98000 2037075.48
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2102-2712015 350.000 CY | 10.00000 3500.00] 10.00000 3500.00| 50.00000 17500.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0060 2102-4560000 48.000 sSTA | 125.00000 6000.00] 125.00000 6000.00 | 75.00000 3600.00
LOCATING TILE LINES | | |
0070 2105-8425015 26332.000 CY | 3.20000 84262 .40| 4.40000 115860.80] 3.32000 87422.24
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0080 2107-0875100 172977.000 CY | 0.30000 51893.10| 0.90000 155679.30| 0.43000 74380.11
COMPACTION WITH MOISTURE CONTROL | | |
0090 2107-3825025 2425.000 CY | 17.73000 42995.25| 24.60000 59655.00 | 23.51000 57011.75
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0100 2121-7425010 321.000 TON | 38.00000 12198.00] 29.45000 9453.45 | 38.00000 12198.00
GRANULAR SHOULDERS, TYPE A | | |
0110 2304-0101000 474.000 SY | 123.00000 58302.00| 57.35000 27183.90 | 53.33000 25278.42
TEMPORARY PAVEMENT | | |
0120 2315-8275025 250.000 TON | 17.25000 4312.50] 30.00000 7500.00 | 16.94000 4235.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0130 2401-6745910 4.000 EACH | 100.00000 400.00] 100.00000 400.00] 52.13000 208.52
REMOVAL OF SIGN | | |
0140 2401-6750001 LUMP | 7000.00000 7000.00| 5120.00000 5120.00| 4251.38000 4251.38
REMOVALS, AS PER PLAN | | |
0150 2402-0425031 3.000 TON | 150.00000 450.00] 17.50000 52.50| 2037.18000 6111.54
GRANULAR BACKFILL | | |
0160 2402-0425040 1177.000 CY | 50.00000 58850.00 28.00000 32956.00| 36.95000 43490.15
FLOODED BACKFILL | |
0170 2402-2720100 2847.000 CY |
\
\

|
|
8.50000 24199.50| 5.00000 14235.00] 4.00000 11388.00
|
|



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 15
Bid Order: 305 Contract ID: 77-0354-165 Primary County: POLK
Letting Date: 10/19/10 10:00 A.M.
| ( 7 ) ST359 | ( 8 ) CO761 | 9 ) HO340
| STEGER CONSTRUCTION, INC. | CORELL CONTRACTOR, INC. & SU |HOLLAND, JB CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0180 2403-0100000 2.500 CYy | 4000.00000 10000.00] 3600.00000 9000.00| 1653.15000 4132.88
STRUCTURAL CONCRETE (MISCELLANEOUS) | | y
0190 2404-7775000 245.000 LB | 4.00000 980.00] 1.03000 252.35] 1.10000 269.50
REINFORCING STEEL | | |
0200 2416-0100015 3.000 EACH | 525.00000 1575.00| 920.00000 2760.00] 458.30000 1374.90
APRONS, CONCRETE, 15 IN. DIA. \ | |
0210 2416-0100024 17.000 EACH | 825.00000 14025.00] 1130.00000 19210.00| 759.47000 12910.99
APRONS, CONCRETE, 24 IN. DIA. \ | |
0220 2416-0100048 2.000 EACH | 1600.00000 3200.00] 3270.00000 6540.00] 1760.09000 3520.18
APRONS, CONCRETE, 48 IN. DIA. \ | |
0230 2416-0102029 6.000 EACH | 625.00000 3750.00] 1090.00000 6540.00] 608.62000 3651.72
APRONS, CONCRETE ARCH, 29 IN. X 18 IN. | | |
0240 2416-1180018 100.000 LF | 57.50000 5750.00] 55.85000 5585.00] 40.00000 4000.00
CULVERT, CONCRETE ROADWAY PIPE, 18 IN. | | |
DIA. | | |
0250 2416-1180024 620.000 LF | 67.50000 41850.00] 55.60000 34472.00| 52.89000 32791.80
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. \ | |
0260 2416-1200029 238.000 LF | 75.00000 17850.00] 75.00000 17850.00] 62.96000 14984.48
CULVERT, CONCRETE ARCH ROADWAY PIPE, 29 | | |
IN. X 18 IN. \ | |
0270 2416-1262024 56.000 LF | 425.00000 23800.00] 442 .00000 24752.00] 307.20000 17203.20
CULVERT, CONCRETE PIPE, 2000D, \ | |
TRENCHLESS, 24 IN. DIA. | | |
0280 2416-1262048 238.000 LF | 700.00000 166600.00| 637.50000 151725.00] 567.80000 135136.40
CULVERT, CONCRETE PIPE, 2000D, | \ |
TRENCHLESS, 48 IN. DIA. \ | |
0290 2417-0225030 1.000 EACH | 725.00000 725.00] 523.00000 523.00] 583.66000 583.66
APRONS, METAL, 30 IN. DIA. \ | |
0300 2417-1040015 40.000 LF | 36.00000 1440.00]| 53.40000 2136.00] 26.04000 1041.60
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
15 IN. DIA. \ | |
0310 2417-1060024 60.000 LF | 75.00000 4500.00] 74.60000 4476.00| 39.83000 2389.80
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
24 IN. DIA. | | |
0320 2435-0130148 2.000 EACH | 4500.00000 9000.00] 4150.00000 8300.00] 4807.47000 9614.94
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | | |
0330 2435-0250610 6.000 EACH | 5250.00000 31500.00] 4365.00000 26190.00] 4247.97000 25487.82
INTAKE, SW-506 MODIFIED | | I
0340 2435-0251110 2.000 EACH | 3500.00000 7000.00| 1860.00000 3720.00| 2642.20000 5284.40
|

INTAKE, SW-511 MODIFIED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 16
Bid Order: 305 Contract ID: 77-0354-165 Primary County: POLK
Letting Date: 10/19/10 10:00 A.M.
| ( 7 ) ST359 | ( 8 ) co761l | ( 9 ) HO340
| STEGER CONSTRUCTION, INC. | CORELL CONTRACTOR, INC. & SU |HOLLAND, JB CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— e
0350 2435-0251300 1.000 EACH | 6250.00000 6250.00] 3240.00000 3240.00] 3755.41000 3755.41
INTAKE, SW-513 | | |
0360 2435-0254710 1.000 EACH | 11000.00000 11000.00] 6775.00000 6775.00 | 5963.75000 5963.75
BARRIER INTAKE, SW-547 MODIFIED | \ |
0370 2502-8212024 260.000 LF | 13.50000 3510.00] 19.00000 4940.00] 20.00000 5200.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 \ | |
IN. DIA. | | |
0380 2502-8220196 1.000 EACH | 250.00000 250.00] 2300.00000 2300.00] 250.00000 250.00
SUBDRAIN OUTLET, RF-19E | | |
0390 2503-0112030 314.000 LF | 96.50000 30301.00] 98.00000 30772.00]| 62.38000 19587.32
STORM SEWER GRAVITY MAIN, TRENCHED, \ |
POLYVINYL CHLORIDE PIPE (PVC), 30 IN. \ | |
0400 2503-0114215 745.000 LF | 57.50000 42837.50] 47.00000 35015.00 | 29.08000 21664.60
STORM SEWER GRAVITY MAIN, TRENCHED, \ |
REINFORCED CONCRETE PIPE (RCP), 2000D \ | |
(CLASS III), 15 IN. | \ I
0410 2503-0114224 450.000 LF | 70.00000 31500.00] 61.00000 27450.00| 47.31000 21289.50
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D \ | |
(CLASS III), 24 IN. \ | I
0420 2503-0114230 214.000 LF | 80.00000 17120.00] 67.00000 14338.00| 55.62000 11902.68
STORM SEWER GRAVITY MAIN, TRENCHED, \ | |
REINFORCED CONCRETE PIPE (RCP), 2000D \ | |
(CLASS III), 30 IN. \ | I
0430 2503-0200036 279.000 LF | 13.00000 3627.00| 20.00000 5580.00 | 6.22000 1735.38
REMOVE STORM SEWER PIPE LESS THAN OR \ | |
EQUAL TO 36 IN. | | |
0440 2504-0114024 357.000 LF | 150.00000 53550.00| 139.00000 49623.00 | 56.12000 20034.84
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | I
POLYVINYL CHLORIDE PIPE (PVC), 24 IN. \ | |
0450 2504-0134024 50.000 LF | 300.00000 15000.00]| 367.00000 18350.00 | 224.76000 11238.00
SANITARY SEWER GRAVITY MAIN WITH CASING | | |
PIPE, TRENCHED, POLYVINYL CHLORIDE PIPE | | |
(PVC), 24 IN. | | I
0460 2504-0240036 20.000 LF | 25.00000 500.00] 122.00000 2440.00| 6.22000 124.40
REMOVE SANITARY SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | |
0470 2506-4984000 174.000 CY | 225.00000 39150.00] 245.00000 42630.00 | 100.66000 17514.84
FLOWABLE MORTAR | | |
0480 2507-3250005 420.000 SY | 2.20000 924.00] 3.10000 1302.00] 1.08000 453.60
\

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION

('"EACH' ITEM) HANDHOLE - JOINT UTILITY

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 17
Bid Order: 305 Contract ID: 77-0354-165 Primary County: POLK
Letting Date: 10/19/10 10:00 A.M.
| ( 7 ) ST359 | ( 8 ) CO76l | ( 9 ) HO340
| STEGER CONSTRUCTION, INC. | CORELL CONTRACTOR, INC. & SU |HOLLAND, JB CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0490 2507-6800061 222.000 TON | 44 .05000 9779.10] 43.00000 9546.00 | 36.41000 8083.02
REVETMENT, CLASS E | | |
0500 2510-6745850 474.000 SY | 10.00000 4740.00| 7.75000 3673.50] 4.48000 2123.52
REMOVAL OF PAVEMENT | | |
0510 2510-6750600 1.000 EACH | 600.00000 600.00] 1000.00000 1000.00| 661.98000 661.98
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0520 2511-0300000 351.000 sSY | 6.00000 2106.00] 6.75000 2369.25| 5.64000 1979.64
REMOVAL OF RECREATIONAL TRAIL | | |
0530 2511-0302600 27.000 SY | 125.00000 3375.00] 56.00000 1512.00] 125.00000 3375.00
RECREATIONAL TRAIL, PORTLAND CEMENT | |
CONCRETE, 6 IN. \ | |
0540 2518-6910000 8.000 EACH | 125.00000 1000.00| 102.00000 816.00| 105.00000 840.00
SAFETY CLOSURE | |
0550 2519-4200140 8167.000 LF | 1.85000 15108.95] 1.03000 8412.01 | 1.00000 8167.00
REMOVAL OF FENCE, FIELD | | |
0560 2520-3350010 1.000 EACH | 5000.00000 5000.00] 11000.00000 11000.00] 3000.00000 3000.00
FIELD LABORATORY | | |
0570 2526-8285000 LUMP | 18500.00000 18500.00] 21500.00000 21500.00 | 10000.00000 10000.00
CONSTRUCTION SURVEY | | |
0580 2526-8286000 LUMP | 20000.00000 20000.00| 17500.00000 17500.00] 8000.00000 8000.00
GLOBAL POSTIONING SYSTEM (GPS) MACHINE | | |
CONTROL GRADING | | |
0590 2527-9263109 131.170 STA | 17.33000 2273.18] 18.20000 2387.29| 17.86000 2342.70
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0600 2528-8400048 6000.000 LF | 12.00000 72000.00| 9.00000 54000.00 | 10.00000 60000.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0610 2528-8445110 LUMP | 24215.00000 24215.00| 8400.00000 8400.00| 11522.88000 11522.88
TRAFFIC CONTROL | | |
0620 2528-8445113 5.000 EACH | 295.00000 1475.00| 295.00000 1475.00| 295.00000 1475.00
FLAGGERS | | |
0630 2533-4980005 LUMP | 58500.00000 58500.00] 48300.00000 48300.00] 33480.24000 33480.24
MOBILIZATION | |
0640 2551-0000110 4.000 EACH | 1500.00000 6000.00] 1640.00000 6560.00 | 2203.55000 8814.20
TEMP CRASH CUSHION | | |
0650 2551-0000130 1.000 EACH | 3000.00000 3000.00]| 4600.00000 4600.00 | 5108.40000 5108.40
TEMP CRASH CUSHION, SEVERE USE (SU) | |
0660 2599-9999005 3.000 EACH | 2178.00000 6534.00] 810.00000 2430. 2208.03000 6624.09
| \
\ |

TRENCH



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 18
Bid Order: 305 Contract ID: 77-0354-165 Primary County: POLK
Letting Date: 10/19/10 10:00 A.M.
| ( 7 ) ST359 | ( 8 ) CO761 | ( 9 ) HO340
| STEGER CONSTRUCTION, INC. | CORELL CONTRACTOR, INC. & SU |HOLLAND, JB CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0670 2599-9999005 3.000 EACH | 800.00000 2400.00] 1800.00000 5400.00| 1033.45000 3100.35
("EACH' ITEM) UTILITY SUPPORT | | |
0680 2599-9999009 246.000 LF | 40.00000 9840.00] 7.85000 1931.10] 5.00000 1230.00
("LINEAR FEET' ITEM) CLEANING, PIPE | |
0690 2599-9999009 2400.000 LF | 1.88000 4512.00] 2.56000 6144.00| 1.91000 4584.00
('"LINEAR FEET' ITEM) CONDUIT, HDPE, SDR | | |
13.5, 2 INCH, BLUE \ | |
0700 2599-9999009 1200.000 LF | 2.00000 2400.00] 2.82000 3384.00] 2.03000 2436.00
('"LINEAR FEET' ITEM) CONDUIT, HDPE, SDR | | |
13.5, 2 INCH, GREEN | | |
0710 2599-9999009 3600.000 LF | 3.09000 11124.00| 2.49000 8964.00| 3.13000 11268.00
("LINEAR FEET' ITEM) CONDUIT, HDPE, SDR | | |
13.5, 2 INCH, ORANGE | | |
0720 2599-9999009 1200.000 LF | 5.20000 6240.00 | 4.84000 5808.00 | 5.27000 6324.00
("LINEAR FEET' ITEM) CONDUIT, HDPE, SDR | | |
17, 4 INCH, BLACK \ | |
0730 2599-9999009 1200.000 LF | 9.50000 11400.00] 7.78000 9336.00 | 9.63000 11556.00
("LINEAR FEET' ITEM) CONDUIT, HDPE, SDR | | |
17, 6 INCH, BLACK | | |
0740 2599-9999009 1200.000 LF | 3.70000 4440.00| 2.98000 3576.00| 2.74000 3288.00
('"LINEAR FEET' ITEM) CONDUIT, PVC, SCH | | |
40, 4 INCH, WHITE | | |
0750 2599-9999009 980.000 LF | 8.75000 8575.00| 9.82000 9623.60 | 8.87000 8692.60
('"LINEAR FEET' ITEM) JOINT UTILITY | |
TRENCH, TYPE 1, TRENCHED | | |
0760 2599-9999009 440.000 LF | 27.89000 12271.60] 22.55000 9922.00 | 25.23000 11101.20
('"LINEAR FEET' ITEM) JOINT UTILITY | | |
TRENCH, TYPE 2, TRENCHLESS | | |
0770 2599-9999009 540.000 LF | 165.00000 89100.00] 140.00000 75600.00| 89.74000 48459.60
('"LINEAR FEET' ITEM) STEEL CASING PIPE, | | |
TRENCHED, 30 INCH | | |
0780 2601-2634100 50.400 ACRE | 700.00000 35280.00| 700.00000 35280.00 | 700.00000 35280.00
MULCHING | | |
0790 2601-2636015 0.100 ACRE | 2000.00000 200.00] 1400.00000 140.00] 2012.40000 201.24
NATIVE GRASS SEEDING | | |
0800 2601-2636018 0.300 ACRE | 4000.00000 1200.00| 3550.00000 1065.00| 4024.73000 1207.42
WETLAND GRASS SEEDING | | |
0810 2601-2640350 96.000 SQ | 14.00000 1344.00| 13.75000 1320.00] 14.09000 1352.64
\ | |
\ | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 19
Bid Order: 305 Contract ID: 77-0354-165 Primary County: POLK
Letting Date: 10/19/10 10:00 A.M.
| ( 7 ) ST359 | ( 8 ) CO76l | ( 9 ) HO340
| STEGER CONSTRUCTION, INC. | CORELL CONTRACTOR, INC. & SU |HOLLAND, JB CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0820 2601-2642100 50.000 ACRE | 75.00000 3750.00] 45.10000 2255.00] 75.46000 3773.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING \ | |
0830 2602-0000020 28554.000 LF | 1.25000 35692.50]| 1.54000 43973.16| 1.26000 35978.04
SILT FENCE \ | |
0840 2602-0000030 2940.000 LF | 1.45000 4263.00| 1.74000 5115.60] 1.46000 4292.40
SILT FENCE FOR DITCH CHECKS | | |
0850 2602-0000090 14277.000 LF | 0.50000 7138.50]| 0.21000 2998.17| 0.50000 7138.50
CLEAN-OUT OF SILT FENCE | | |
0860 2602-0000100 1470.000 LF | 1.00000 1470.00| 0.21000 308.70] 0.50000 735.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 2,179,228.81] $ 2,309,995.36| $ 3,261,367.52
—————————————————————————————————————————— e
SECTION 0002 DESIGN NO. 0111; A TRIPLE 10'-0 X 10'-0 X 160'-0 REINFORCED CONCRETE BOX CULVERT
| | |
0870 2107-0425020 237.000 CY | 6.00000 1422.00]| 5.13000 1215.81| 2.50000 592.50
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | | |
0880 2401-6750001 LUMP | 10000.00000 10000.00] 5125.00000 5125.00| 10137.88000 10137.88
REMOVALS, AS PER PLAN | | |
0890 2402-2720000 1800.000 CY | 6.00000 10800.00] 7.20000 12960.00| 6.08000 10944.00
EXCAVATION, CLASS 20 | | |
0900 2403-0100020 656.000 CY | 335.00000 219760.00] 338.25000 221892.00| 339.62000 222790.72
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0910 2404-7775000 94426.000 LB | 1.10000 103868.60]| 0.82000 77429.32 | 1.12000 105757.12
REINFORCING STEEL | | |
0920 2507-3250005 525.000 sSY | 2.20000 1155.00]| 3.08000 1617.00] 1.25000 656.25
ENGINEERING FABRIC | | |
0930 2507-6800061 366.000 TON | 44.05000 16122.30] 38.95000 14255.70] 36.41000 13326.06
REVETMENT, CLASS E | | |
SECTION TOTALS | S 363,127.90] S 334,494.83| $ 364,204.53
—————————————————————————————————————————— B et it e i Tt
CONTRACT TOTALS | S 2,542,356.71| S 2,644,490.19] S 3,625,572.05




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
306 Contract ID: 89-0029-025
101019 10:00 A.M.
CONTRACT SIGNED by
20 WORK DAYS Late Start Date:

IOWA BRIDGE & CULVERT, L.C.
11/01/10

Run Date: 11/19/10
Page: 306 1

Primary County: VAN BUREN
No Established DBE Goal

Project: ER-002-9(25)--28-89
Work Type: SLIDE REPAIR
County: VAN BUREN Prj Awd Amt: $104,228.85
Route: IOWA 2
Location: 1 MILE E. OF FARMINGTON
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 10081 IOWA BRIDGE & CULVERT, L.C. S 104,228.85 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 2
Bid Order: 306 Contract ID: 89-0029-025 Primary County: VAN BUREN
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) 10081 I ( ) I ( )
| IOWA BRIDGE & CULVERT, L.C. | |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY ITEMS
| | |
0010 2102-2710070 600.000 CY | 15.99000 9594.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | \ |
0020 2501-0201057 1807.000 LF | 43.00000 77701.00] |
PILES, STEEL, HP 10 X 57 \ | |
0030 2528-8445110 LUMP | 4000.00000 4000.00] |
TRAFFIC CONTROL \ | |
0040 2533-4980005 LUMP | 10000.00000 10000.00] |
MOBILIZATION \ | |
0050 2601-2636043 0.500 ACRE | 3452.70000 1726.35]
SEEDING AND FERTILIZING (RURAL) \ | |
0060 2602-0000020 350.000 LF | 3.45000 1207.50] |
SILT FENCE \ | |
SECTION TOTALS { $ 104,228.85] $ | $
—————————————————————————————————————————— R et e B et et e et T
CONTRACT TOTALS { $ 104,228.85] $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
351 Contract ID: 00-000S-439
101019 10:00 A.M.
CONTRACT SIGNED by KWS, INC.
By Individual Site Numbers

Run Date: 11/19/10
Page: 351 1

Primary County: STATEWIDE
No Established DBE Goal

Project: NHSN-000-S(439)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $88,725.00
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS STATEWIDE
RANK VENDOR NO./NAME
1 K.150 KWS, INC.
2 C0105 COLLINS & HERMANN, INC.

3 DI120

DICKINSON CO., INC.

TOTAL % OVER
BID LOW BID
$ 88,725.00 100.00 %
$ 95,737.59 107.90 %
$ 98,340.00 110.83 %



IOWA DEPARTMENT OF TRANSPORTATION

CONCRETE FOOTING FOR BREAKAWAY SIGN

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 2
Bid Order: 351 Contract ID: 00-000S-439 Primary County: STATEWIDE
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) K.150 | ( 2 ) CO0105 | ( 3 ) DI120
|[KWS, INC. |COLLINS & HERMANN, INC. |DICKINSON CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME
| | |
0010 2401-6745355 4.000 EACH | 250.00000 1000.00| 520.93000 2083.72| 210.00000 840.00
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | |
0020 2524-9081260 2.000 EACH | 550.00000 1100.00]| 576.62000 1153.24 | 595.00000 1190.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-0" DIA. X 6'-0" | \ |
0030 2524-9081275 8.000 EACH | 650.00000 5200.00] 760.97000 6087.76 | 735.00000 5880.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 7'-6" | | |
0040 2524-9081290 4.000 EACH | 700.00000 2800.00| 901.91000 3607.64 | 835.00000 3340.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 9'-0" | \ |
0050 2528-8445110 LUMP | 1000.00000 1000.00| 702.76000 702.76| 1200.00000 1200.00
TRAFFIC CONTROL | | |
0060 2533-4980005 LUMP | 5000.00000 5000.00] 2811.03000 2811.03] 1200.00000 1200.00
MOBILIZATION | |
0070 2599-9999005 43.000 EACH | 400.00000 17200.00] 562.21000 24175.03| 610.00000 26230.00
("EACH' ITEM) INSTALL TYPE 'B' SIGN | | |
0080 2599-9999005 33.000 EACH | 200.00000 6600.00] 224.88000 7421.04 | 275.00000 9075.00
("EACH' ITEM) REMOVAL OF TYPE 'B' SIGN | | |
ASSEMBLY \ | |
0090 2599-9999005 14.000 EACH | 175.00000 2450.00| 210.83000 2951.62| 145.00000 2030.00
("EACH' ITEM) STEEL BREAKAWAY SIGN | | |
POSTS FOR TYPE 'A' | | |
SECTION TOTALS | S 42,350.00| S 50,993.84| $ 50,985.00
—————————————————————————————————————————— B it e et
SECTION 0002  SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME
| | |
0100 2401-6745355 8.000 EACH | 400.00000 3200.00]| 452.70000 3621.60] 265.00000 2120.00
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | |
0110 2524-9081260 8.000 EACH | 600.00000 4800.00| 562.56000 4500.48| 655.00000 5240.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-0" DIA. X 6'-0" | | |
0120 2524-9081275 4.000 EACH | 750.00000 3000.00]| 746.92000 2987.68| 785.00000 3140.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 7'-0" | | |
0130 2524-9081290 15.000 EACH | 900.00000 13500.00| 887.85000 13317.75| 875.00000 13125.00
\ |
|

POST, 2'-8" DIA. X 9'-0"



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 3
Bid Order: 351 Contract ID: 00-000S-439 Primary County: STATEWIDE
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) K.150 | ( 2 ) CO105 | ( 3 ) DI120
|KWS, INC. |COLLINS & HERMANN, INC |[DICKINSON CO., INC.
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T Tt
0140 2528-8445110 LUMP | 2500.00000 2500.00] 548.15000 548.15| 2000.00000 2000.00
TRAFFIC CONTROL | | |
0150 2533-4980005 LUMP | 5000.00000 5000.00| 2811.03000 2811.03] 1500.00000 1500.00
MOBILIZATION \ |
0160 2599-9999005 12.000 EACH | 575.00000 6900.00] 562.21000 6746.52 | 810.00000 9720.00
("EACH' ITEM) INSTALL TYPE 'B' SIGN \ | |
0170 2599-9999005 5.000 EACH | 250.00000 1250.00] 872.72000 4363.60| 575.00000 2875.00
("EACH' ITEM) MODIFICATION OF EXISITNG | | |
SIGN, TYPE B \ | |
0180 2599-9999005 6.000 EACH | 250.00000 1500.00] 224.88000 1349.28] 395.00000 2370.00
("EACH' ITEM) REMOVAL OF TYPE 'B' SIGN | | |
ASSEMBLY \ | |
0190 2599-9999005 27.000 EACH | 175.00000 4725.00| 166.58000 4497.66]| 195.00000 5265.00
("EACH' ITEM) STEEL BREAKAWAY SIGN \ | |
POSTS FOR TYPE 'A' | | |
SECTION TOTALS | S 46,375.00] S 44,743.75] S 47,355.00
—————————————————————————————————————————— B T T e
CONTRACT TOTALS | S 88,725.00] S 95,737.59] S 98,340.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10

VENDOR RANKING Page: 401 1
Bid Order: 401 Contract ID: 07-0636-081 Primary County: BLACK HAWK
Letting Date: 101019 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by ZINSER, D.W. CO.
Contract Period: 25 WORK DAYS Approximate Start Date: 12/27/10

Project: NHSN-063-6(81)--2R-07
Work Type: SALVAGE AND REMOVAL
County: BLACK HAWK Prj Awd Amt: $64,025.00
Route: U.S. 63
Location: IN WATERLOO AT 1224/1252/1302/1405 LOGAN AVE.
PARCEL NO. 135/144/148/163

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 ZI037 D.W. ZINSER CO. $ 64,025.00 100.00 %

2 PE320 PETERSON CONTRACTORS INC. S 75,516.00 117.94 %

3 TS020 TSCHIGGFRIE EXCAVATING CO. $ 136,544.91 213.26 %

4 VIO035 VIETH CONSTRUCTION CORPORATION $ 174,537.00 272.60 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 401 2
Bid Order: 401 Contract ID: 07-0636-081 Primary County: BLACK HAWK
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) ZI1037 | ( 2 ) PE320 | ( 3 ) TS020
|ZINSER, D.W. CO. | PETERSON CONTRACTORS INC. | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 SALVAGE AND REMOVAL ITEMS
| |
0010 2101-0850001 1.410 ACRE | 2500.00000 3525.00] 8600.00000 12126.00] 18460.99000 26030.00
CLEARING AND GRUBBING | | |
0020 2538-6970000 LUMP | 10000.00000 10000.00] 13930.00000 13930.00] 22214.95000 22214.95
SALVAGE, REMOVAL, AND DISPOSAL OF | |
OBSTRUCTIONS ON PARCEL NO. 135 | | |
0030 2538-6970000 LUMP | 9000.00000 9000.00] 11375.00000 11375.00] 11506.93000 11506.93
SALVAGE, REMOVAL, AND DISPOSAL OF | |
OBSTRUCTIONS ON PARCEL NO. 144 | | |
0040 2538-6970000 LUMP | 9500.00000 9500.00] 12835.00000 12835.00| 17008.35000 17008.35
SALVAGE, REMOVAL, AND DISPOSAL OF | |
OBSTRUCTIONS ON PARCEL NO. 148 | | |
0050 2538-6970000 LUMP | 32000.00000 32000.00] 25250.00000 25250.00 | 59784.68000 59784.68
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 163 | | |
SECTION TOTALS | S 64,025.00| $ 75,516.00] $ 136,544.91
—————————————————————————————————————————— e
CONTRACT TOTALS | S 64,025.00| S 75,516.00] $ 136,544.91




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 401 3
Bid Order: 401 Contract ID: 07-0636-081 Primary County: BLACK HAWK
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) VI035 I ( ) | ( )
|[VIETH CONSTRUCTION CORP. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e

SECTION 0001 SALVAGE AND REMOVAL ITEMS

|
0010 2101-0850001 1.410 ACRE | 5700.00000 8037.00| |
CLEARING AND GRUBBING \ | |
0020 2538-6970000 LUMP | 30000.00000 30000.00 |
SALVAGE, REMOVAL, AND DISPOSAL OF \
OBSTRUCTIONS ON PARCEL NO. 135 \
0030 2538-6970000 LUMP | 33000.00000 33000.00
\

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 144 \

0040 2538-6970000 LUMP | 33500.00000 33500.00
SALVAGE, REMOVAL, AND DISPOSAL OF \
OBSTRUCTIONS ON PARCEL NO. 148 \

0050 2538-6970000 LUMP | 70000.00000 70000.00
SALVAGE, REMOVAL, AND DISPOSAL OF \
OBSTRUCTIONS ON PARCEL NO. 163 \ | |

SECTION TOTALS | $ 174,537.00] $ | $

CONTRACT TOTALS | $ 174,537.00] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10

VENDOR RANKING Page: 402 1
Bid Order: 402 Contract ID: 22-0562-009 Primary County: CLAYTON
Letting Date: 101019 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by SKYLINE CONSTRUCTION, INC.
Contract Period: 10 WORK DAYS Approximate Start Date: 12/27/10

Project: STPN-056-2(9)--2J-22
Work Type: SALVAGE AND REMOVAL
County: CLAYTON Prj Awd Amt: $8,013.13
Route: IOWA 56
Location: IN ELKADER AT 207 BRONSON ST. SW
PARCEL NO. 2

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 SK040 SKYLINE CONSTRUCTION, INC. $ 8,013.13 100.00 %

2 MO480 MOYNA, C.J. & SONS, INC. $ 10,000.00 124.79 %

3 ZI037 D.W. ZINSER CO. $ 12,000.00 149.75 %

4 TS020 TSCHIGGFRIE EXCAVATING CO. $ 15,520.00 193.68 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 402 2
Bid Order: 402 Contract ID: 22-0562-009 Primary County: CLAYTON
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) SKO040 | ( 2 ) MO0480 | ( 3 ) Z1037
| SKYLINE CONSTRUCTION, INC. |MOYNA, C.J. & SONS, INC. |ZINSER, D.W. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 SALVAGE AND REMOVAL ITEMS
| | |
0010 2538-6970000 LUMP | 8013.13000 8013.13]| 10000.00000 10000.00] 12000.00000 12000.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 002 | | |
SECTION TOTALS | $ 8,013.13] $ 10,000.00] $ 12,000.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 8,013.13] $ 10,000.00] $ 12,000.00




Bid Order: 402

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 22-0562-009

Run Date: 11/19/10
Page: 402 3

Primary County: CLAYTON

Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) TS020 | ( ) I ( )
| TSCHIGGFRIE EXCAV. CO. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 SALVAGE AND REMOVAL ITEMS
| | |
0010 2538-6970000 LUMP | 15520.00000 15520.00] |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 002 | | |
SECTION TOTALS | S 15,520.00] $ | $
—————————————————————————————————————————— F—————————
CONTRACT TOTALS | S 15,520.00] S | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10

VENDOR RANKING Page: 403 1
Bid Order: 403 Contract ID: 23-0309-155 Primary County: CLINTON
Letting Date: 101019 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to DETTERMAN, LARRY
Contract Period: 25 WORK DAYS Approximate Start Date: 12/27/10
Project: NHSN-030-9(155)--2R-23
Work Type: SALVAGE AND REMOVAL
County: CLINTON Prj Awd Amt: $14,810.00
Route: U.S. 30
Location: 1IN CLINTON, AT 1801/2215/2565 CAMANCHE
PARCEL NOS. 188/222/273
TOTAL % OVER
BID LOW BID

1 DE583 DETTERMAN, LARRY L. "JOE" INC. $ 14,810.00 100.00 %
2 ZI037 D.W. ZINSER CO. $ 25,000.00 168.80 %
3 $ 72,650.00 490.54 %
4 $ %

TS020 TSCHIGGFRIE EXCAVATING CO.
VIO035 VIETH CONSTRUCTION CORPORATION 114,100.00 770.42



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 403 2
Bid Order: 403 Contract ID: 23-0309-155 Primary County: CLINTON
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) DE583 | ( 2 ) 21037 | ( 3 ) TS020
| DETTERMAN, LARRY | ZINSER, D.W. CO. | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 SALVAGE AND REMOVAL ITEMS
| | |
0010 2101-0850001 0.400 ACRE | 250.00000 100.00] 2500.00000 1000.00| 10000.00000 4000.00
CLEARING AND GRUBBING | | |
0020 2538-6970000 LUMP | 4930.00000 4930.00| 7500.00000 7500.00 | 21225.00000 21225.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 188 | | |
0030 2538-6970000 LUMP | 4730.00000 4730.00| 7500.00000 7500.00 | 20500.00000 20500.00
SALVAGE, REMOVAL, AND DISPOSAL OF | |
OBSTRUCTIONS ON PARCEL NO. 222 | | |
0040 2538-6970000 LUMP | 5050.00000 5050.00| 9000.00000 9000.00 | 26925.00000 26925.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 273 | | |
SECTION TOTALS | $ 14,810.00]| S 25,000.00] $ 72,650.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 14,810.00]| S 25,000.00] $ 72,650.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 403 3
Bid Order: 403 Contract ID: 23-0309-155 Primary County: CLINTON
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) VIO35 I ( ) I ( )
|[VIETH CONSTRUCTION CORP. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 SALVAGE AND REMOVAL ITEMS
| | |
0010 2101-0850001 0.400 ACRE | 9000.00000 3600.00] |
CLEARING AND GRUBBING | | |
0020 2538-6970000 LUMP | 32500.00000 32500.00] |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 188 | | |
0030 2538-6970000 LUMP | 33500.00000 33500.00| |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 222 | | |
0040 2538-6970000 LUMP | 44500.00000 44500.00 | |
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 273 | | |
SECTION TOTALS ! $ 114,100.00] $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 114,100.00] S | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10

VENDOR RANKING Page: 501 1
Bid Order: 501 Contract ID: 10-0207-037 Primary County: BUCHANAN
Letting Date: 101019 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by K & L LANDSCAPE & CONSTRUCTION, INC.
Contract Period: 70 WORK DAYS Late Start Date: 03/01/11

Project: NHSN-020-7(37)--2R-10
Work Type: LANDSCAPING
County: BUCHANAN Prj Awd Amt: $455,088.00
Route: U.S. 20
Location: FROM IA. 150 E. TO IA. 187

TOTAL $ OVER

RANK VENDOR NO./NAME BID LOW BID
1 K.051 K & L LANDSCAPE & CONSTRUCTION INC. S 455,088.00 100.00 %
2 50023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $ 483,048.35 106.14 %
3 NO300 NORTHWEST LANDSCAPING, INC. S 485,855.15 106.76 %
4 SM021 SMITH SEEDING, INC. S 528,189.00 116.06 %
5 NA165 NAUMAN NURSERY $ 613,532.00 134.81 %
6 LAQOS5S5 LAKESIDE CONSTRUCTION, INC. S 684,348.03 150.37 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 2
Bid Order: 501 Contract ID: 10-0207-037 Primary County: BUCHANAN
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) K.051 | ( 2 ) 50023 | ( 3 ) NO300
|[K & L LANDSCAPE & CONSTRUCTI |SOIL-TEK | NORTHWEST LANDSCAPING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 LANDSCAPING ITEMS
| | |
0010 2528-8445110 LUMP | 4500.00000 4500.00| 3000.00000 3000.00] 6000.00000 6000.00
TRAFFIC CONTROL \ |
0020 2533-4980005 LUMP | 18500.00000 18500.00] 16582.75000 16582.75] 10000.00000 10000.00
MOBILIZATION | | |
0030 2601-2633100 417.900 ACRE | 70.00000 29253.00| 35.00000 14626.50 | 42.00000 17551.80
MOWING | | |
0040 2601-2635800 50.490 ACRE | 50.00000 2524 .50 150.00000 7573.50]| 75.00000 3786.75
SEEDBED AERATION \ | |
0050 2601-2636015 50.490 ACRE | 1200.00000 60588.00]| 220.00000 11107.80]| 170.00000 8583.30
NATIVE GRASS SEEDING \ | |
0060 2610-0000600 LUMP | 9500.00000 9500.00| 7500.00000 7500.00 | 6000.00000 6000.00
TILLAGE \ | |
0070 2611-0000100 14300.000 EACH | 22.00000 314600.00] 28.50000 407550.00 29.50000 421850.00
SHRUBS, FURNISHED AND INSTALLED (WITH \ | |
WARRANTY) \ | |
0080 2612-0000500 50.490 ACRE | 250.00000 12622.50] 220.00000 11107.80]| 170.00000 8583.30
ROADSIDE SPRAYING | | \
0090 2612-0000520 10.000 ACRE | 300.00000 3000.00] 400.00000 4000.00 | 350.00000 3500.00
ROADSIDE SPRAY FOR WEED CONTROL \ | |
SECTION TOTALS { $ 455,088.00] $ 483,048.35| $ 485,855.15
—————————————————————————————————————————— Tt st e ettt T e

CONTRACT TOTALS | $ 455,088.00| $ 483,048.35| $ 485,855.15




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 3
Bid Order: 501 Contract ID: 10-0207-037 Primary County: BUCHANAN
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) sSM021 | ( 5 ) NA165 | ( 6 ) LAO55
|SMITH SEEDING, INC. | NAUMAN NURSERY | LAKESIDE CONST., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 LANDSCAPING ITEMS
| | |
0010 2528-8445110 LUMP | 1000.00000 1000.00] 6000.00000 6000.00| 1500.00000 1500.00
TRAFFIC CONTROL | | |
0020 2533-4980005 LUMP | 19000.00000 19000.00]| 26000.00000 26000.00] 40000.00000 40000.00
MOBILIZATION | | |
0030 2601-2633100 417.900 ACRE | 50.00000 20895.00| 80.00000 33432.00]| 45.00000 18805.50
MOWING \ | |
0040 2601-2635800 50.490 ACRE | 200.00000 10098.00]| 250.00000 12622.50| 75.00000 3786.75
SEEDBED AERATION | | |
0050 2601-2636015 50.490 ACRE | 200.00000 10098.00]| 250.00000 12622.50]| 312.00000 15752.88
NATIVE GRASS SEEDING \ | |
0060 2610-0000600 LUMP | 24000.00000 24000.00| 20000.00000 20000.00| 2500.00000 2500.00
TILLAGE \ | |
0070 2611-0000100 14300.000 EACH | 30.00000 429000.00| 32.70000 467610.00] 41.00000 586300.00
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) \ | |
0080 2612-0000500 50.490 ACRE | 200.00000 10098.00]| 500.00000 25245.00 | 210.00000 10602.90
ROADSIDE SPRAYING \ | |
0090 2612-0000520 10.000 ACRE | 400.00000 4000.00] 1000.00000 10000.00 | 510.00000 5100.00
ROADSIDE SPRAY FOR WEED CONTROL \ | |
SECTION TOTALS { $ 528,189.00| $ 613,532.00] $ 684,348.03
—————————————————————————————————————————— et et et et et ettt T
CONTRACT TOTALS { $ 528,189.00| $ 613,532.00] $ 684,348.03




Run Date: 11/19/10

IOWA DEPARTMENT OF TRANSPORTATION
Page: 502 1

VENDOR RANKING

Bid Order: 502 Contract ID: 50-0805-292 Primary County: JASPER
Letting Date: 101019 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by SOIL-TEK
Contract Period: 70 WORK DAYS Late Start Date: 03/01/11

Project: IMN-080-5(292)164--0E-50
Work Type: LANDSCAPING
County: JASPER Prj Awd Amt: $565,177.08

Route: I-80
Location: FROM IA. 14 IN NEWTON E. TO CO. RD. T-38

TOTAL $ OVER
RANK VENDOR NO./NAME BID LOW BID
1 50023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $ 565,177.08 100.00 %
2 SM021 SMITH SEEDING, INC. S 637,386.50 112.77 %
3 NO300 NORTHWEST LANDSCAPING, INC. $ 763,977.40 135.17 %
4 MA225 MANATT'S, INC. S 781,214.09 138.22 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 502 2
Bid Order: 502 Contract ID: 50-0805-292 Primary County: JASPER
Letting Date: 10/19/10 10:00 A.M.

| ( 1 ) S0023 | ( 2 ) SM021 | ( 3 ) NO300

| SOIL-TEK | SMITH SEEDING, INC. |[INORTHWEST LANDSCAPING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e

SECTION 0001 LANDSCAPING ITEMS
|

| |
0010 2101-0850002 3319.300 UNIT | 21.00000 69705.30| 5.00000 16596.50] 18.00000 59747.40
CLEARING AND GRUBBING \ | |
0020 2528-8445110 LUMP | 4000.00000 4000.00| 5000.00000 5000.00] 10000.00000 10000.00
TRAFFIC CONTROL \ | |
0030 2533-4980005 LUMP | 15439.68000 15439.68] 23000.00000 23000.00 | 10000.00000 10000.00
MOBILIZATION \ | |
0040 2601-2633100 27.500 ACRE | 95.00000 2612.50]| 100.00000 2750.00 | 300.00000 8250.00
MOWING \ | |
0050 2610-0000600 LUMP | 8750.00000 8750.00] 18000.00000 18000.00| 6000.00000 6000.00
TILLAGE \ | |
0060 2611-0000100 18808.000 EACH | 24.20000 455153.60| 30.00000 564240.00 | 35.00000 658280.00
SHRUBS, FURNISHED AND INSTALLED (WITH \ | |
WARRANTY) | | |
0070 2611-0000200 39.000 EACH | 244.00000 9516.00| 200.00000 7800.00 | 300.00000 11700.00
TREES, FURNISHED AND INSTALLED (WITH \ | |
WARRANTY) | | |
SECTION TOTALS { $ 565,177.08] $ 637,386.50| $ 763,977. 40
—————————————————————————————————————————— et et et et et ettt T
!

CONTRACT TOTALS $ 565,177.08]| $ 637,386.50] $ 763,977.40




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 502 3
Bid Order: 502 Contract ID: 50-0805-292 Primary County: JASPER
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) MA225 | ( ) I ( )
|MANATT'S, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 LANDSCAPING ITEMS
| | |
0010 2101-0850002 3319.300 UNIT | 11.30000 37508.09] |
CLEARING AND GRUBBING \ | |
0020 2528-8445110 LUMP | 38000.00000 38000.00] |
TRAFFIC CONTROL \ | |
0030 2533-4980005 LUMP | 68800.00000 68800.00]| |
MOBILIZATION | | |
0040 2601-2633100 27.500 ACRE | 300.00000 8250.00] |
MOWTING \ | |
0050 2610-0000600 LUMP | 19000.00000 19000.00]| |
TILLAGE | | |
0060 2611-0000100 18808.000 EACH | 32.00000 601856.00 | |
SHRUBS, FURNISHED AND INSTALLED (WITH \ | |
WARRANTY) \ | |
0070 2611-0000200 39.000 EACH | 200.00000 7800.00] |
TREES, FURNISHED AND INSTALLED (WITH \ | |
WARRANTY) | | |
SECTION TOTALS ! $ 781,214.09] $ | $
—————————————————————————————————————————— et et et et et ettt T
CONTRACT TOTALS { $ 781,214.09] $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

503 Contract ID: 72-0604-089

101019 10:00 A.M.
CONTRACT SIGNED by BECK EXCAVATING, INC.

40 WORK DAYS Late Start Date: 08/22/11
NHSN-060-3 (56) ——2R-71 Project:
WETLAND MITIGATION REMEDIATION Work Type:
OBRIEN Prj Awd Amt: $106,881.16 County:
IOWA 60 Route:
FLOYD RIVER SITE REMEDIATION AT BORROW 'D' Location:

RANK
1 BE100
2 K.051

3 PE320

BECK EXCAVATING, INC.
K & L LANDSCAPE & CONSTRUCTION INC.
PETERSON CONTRACTORS INC.

Run Date: 11/19/10
Page: 503 1
Primary County: OSCEOLA
No Established DBE Goal
NHSN-060-4 (89)--2R-72
WETLAND MITIGATION
OSCEOLA Prj Awd Amt: $29,307.50
IOWA 60
VER STEEG BORROW A REMEDIATION
TOTAL % OVER
BID LOW BID
S 136,188.66 100.00 %
S 139,457.20 102.40 %
S 140,815.25 103.39 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/19/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 503 2
Bid Order: 503 Contract ID: 72-0604-089 Primary County: OSCEOLA
Letting Date: 10/19/10 10:00 A.M.
| ( 1 ) BE100O | ( 2 ) K.051 | ( 3 ) PE320
|BECK EXCAVATING, INC. |K & L LANDSCAPE & CONSTRUCTI |PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 WETLAND MITIGATION ITEMS NHSN-060-3(56) --2R-71
| | |
0010 2102-2710070 13678.000 CY | 3.80000 51976.40| 2.50000 34195.00] 3.65000 49924.70
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2105-8425015 2581.300 CY | 5.35000 13809.96] 4.00000 10325.20] 4.50000 11615.85
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0030 2526-8285000 LUMP | 4500.00000 4500.00| 3500.00000 3500.00| 8750.00000 8750.00
CONSTRUCTION SURVEY \ | |
0040 2528-8445110 LUMP | 350.00000 350.00] 500.00000 500.00] 4000.00000 4000.00
TRAFFIC CONTROL | | \
0050 2533-4980005 LUMP | 7300.00000 7300.00| 7500.00000 7500.00 | 9800.00000 9800.00
MOBILIZATION | | |
0060 2601-2633100 162.400 ACRE | 37.00000 6008.80| 30.00000 4872.00| 37.00000 6008.80
MOWING \ | I
0070 2601-2634100 1.800 ACRE | 700.00000 1260.00| 700.00000 1260.00| 700.00000 1260.00
MULCHING | | |
0080 2601-2636015 23.200 ACRE | 695.00000 16124.00] 1250.00000 29000.00 | 695.00000 16124.00
NATIVE GRASS SEEDING | | |
0090 2601-2636018 3.200 ACRE | 1735.00000 5552.00] 3500.00000 11200.00| 1735.00000 5552.00
WETLAND GRASS SEEDING | | |
SECTION TOTALS | S 106,881.16]| S 102,352.20| $ 113,035.35
—————————————————————————————————————————— e
SECTION 0002  MITIGATION REMEDIATION ITEMS NHSN-060-4 (89) --2R-72
| | |
0100 2502-8213112 200.000 LF | 35.00000 7000.00| 15.00000 3000.00| 28.00000 5600.00
SUBDRAIN, PVC, STANDARD, NON-PERFORATED | | |
12 IN. | | |
0110 2507-3250005 40.000 sSY | 5.00000 200.00] 3.00000 120.00] 6.00000 240.00
ENGINEERING FABRIC | | |
0120 2507-6800061 14.700 TON | 50.00000 735.00] 50.00000 735.00] 42.00000 617.40
REVETMENT, CLASS E | | |
0130 2533-4980005 LUMP | 2800.00000 2800.00] 7500.00000 7500.00 | 6750.00000 6750.00
MOBILIZATION | |
0140 2599-9999005 1.000 EACH | 6500.00000 6500.00 | 1500.00000 1500.00| 2500.00000 2500.00
("EACH' ITEM) INLINE WATER LEVEL | | |
CONTROL STRUCTURE | | |
0150 2601-2636015 1.000 ACRE | 795.00000 795.00] 1500.00000 1500.00] 795.00000 795.00
NATIVE GRASS SEEDING | | |
0160 2601-2636018 6.500 ACRE | 1735.00000 11277.50] 3500.00000 22750.00 | 1735.00000 11277.50
WETLAND GRASS SEEDING | | |
SECTION TOTALS | S 29,307.50] S 37,105.00] $ 27,779.90
—————————————————————————————————————————— B ettt T it ittt

CONTRACT TOTALS | S 136,188.66| S 139,457.20] $ 140, 815.

25




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/19/10

VENDOR RANKING Page: 504 1
Bid Order: 504 Contract ID: 77-0805-291 Primary County: POLK
Letting Date: 101019 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by SOIL-TEK
Contract Period: 65 WORK DAYS Late Start Date: 03/01/11

Project: IMN-080-5(291)149--0E-77
Work Type: LANDSCAPING
County: POLK Prj Awd Amt: $167,488.60
Route: I-80
Location: FROM CO. RD. S-27 (MITCHELLVILLE) E. TO IA.
14 IN NEWTON

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 50023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $ 167,488.60 100.00 %
2 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 191, 905.00 114.57 %
3 SM021 SMITH SEEDING, INC. $ 225,028.00 134.35 %
4 NO300 NORTHWEST LANDSCAPING, INC. $ 238,791.00 142.57 %
5 MA225 MANATT'S, INC. $ 267,255.80 159.56 %



Bid Order: 504

Letting Date: 10/19/10 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

77-0805-291

Run Date: 11/19/10

Primary County: POLK

Page: 504 2

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 LANDSCAPING ITEMS

0010 2101-0850002 220.600 UNIT

CLEARING AND GRUBBING

0020 2528-8445110 LUMP
TRAFFIC CONTROL

0030 2533-4980005 LUMP
MOBILIZATION

0040 2601-2633100 7.900 ACRE
MOWING

0050 2610-0000600 LUMP
TILLAGE

0060 2611-0000100 6104.000 EACH
SHRUBS, FURNISHED AND INSTALLED (WITH

WARRANTY)
SECTION TOTALS

CONTRACT TOTALS

5515.
5000.
10000.
1185.
8000.

195328.

225,028.

| ( 1 ) S0023 | ( 2 ) K.051 | ( 3 ) sSM021
|SOIL-TEK |K & L LANDSCAPE & CONSTRUCTI |SMITH SEEDING,
| | |

| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
it ettt e o Bt
| | |

| 22.00000 4853.20| 25.00000 5515.00] 25.00000
\ | |

| 2000.00000 2000.001 7500.00000 7500.00 | 5000.00000
\ | |

| 4368.90000 4368.90] 20000.00000 20000.00 | 10000.00000
\ [ |

| 95.00000 750.50] 100.00000 790.00] 150.00000
\ [ |

| 2916.00000 2916.00 | 5500.00000 5500.00| 8000.00000
\ | |

| 25.00000 152600.00] 25.00000 152600.00] 32.00000
\ | |

\ | |

| $ 167,488.60] S 191,905.00] $
e e o
| $ 167,488.60] S 191,905.00] $

00
00
00
00
00

00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/19/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 3
Bid Order: 504 Contract ID: 77-0805-291 Primary County: POLK
Letting Date: 10/19/10 10:00 A.M.
| ( 4 ) NO300 | ( 5 ) MA225 | ( )
|[NORTHWEST LANDSCAPING, INC. |MANATT'S, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 LANDSCAPING ITEMS
| | |
0010 2101-0850002 220.600 UNIT | 25.00000 5515.00| 28.00000 6176.80 |
CLEARING AND GRUBBING | | |
0020 2528-8445110 LUMP | 6000.00000 6000.00] 7.00000 7.00]
TRAFFIC CONTROL | | |
0030 2533-4980005 LUMP | 10000.00000 10000.00] 20250.00000 20250.00 |
MOBILIZATION | |
0040 2601-2633100 7.900 ACRE | 600.00000 4740.00| 300.00000 2370.00]|
MOWING | | |
0050 2610-0000600 LUMP | 5000.00000 5000.00| 6500.00000 6500.00 |
TILLAGE | | |
0060 2611-0000100 6104.000 EACH | 34.00000 207536.00| 38.00000 231952.00]
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
SECTION TOTALS | $ 238,791.00]| S 267,255.80| $
—————————————————————————————————————————— B ittt it LR
CONTRACT TOTALS | $ 238,791.00]| $ 267,255.80| $




